SUBJECT: **RFQ FOR DESIGN-BUILD SVCS FOR HORIZONTAL/CIVIL ENGINEERING PROJECTS**

BID # **CDB-0006-16** OPEN DATE: **10/21/2015**

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION – DESIGN/BUILD

AGENCY: **DEPARTMENT OF PUBLIC WORKS**

BASIS OF AWARD: **QUALIFICATIONS BASED**

NUMBER OF BIDS INVITED: - NUMBER RECEIVED: - OTHER: -

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

The Department of Public Works has completed negotiations with J.B. Coxwell Contracting, Inc., for the Sophist Circle Underdrain Phase 2 project in accordance with subject bid.

Recommend approval of award to J. B. Coxwell Contracting, Inc., in the guaranteed maximum price not-to-exceed $230,778.00, which includes $7,500.00 in contingency. The scope of award is to install approximately 900 LF of underdrain along the east side of Sophist Circle East from the curb inlet at 8498 Sophist Circle East to near 8400 Sophist Circle South. This incorporates the attached, scope and fee summary, Exhibit "SS-1", and with a completion date from the issuance of notice-to-proceed of 90 days. Total annual expenditure amount is currently at $30,000,000.00; total amount spent to date is $21,320,291.34.

Funding for this award is to be executed by Amendment 43A for contract # 6533-54 and encumbered by account: 010119.565051.1.32111.384020

Attachments: Recommendation Memo, Exhibit "SS-1", Previous Awards

BUYER Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Robin G. Smith, P.E., Chief, Engineering and Construction Management Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING_____ MEMBERS DISAPPROVING_____ DATE:_____

_____ _____ OTHER_____

_____ _____

_____ _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED_____ DISAPPROVED: _____

OTHER: _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8762
www.coj.net

ONE CITY. ONE JACKSONVILLE.

January 7, 2021

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

SUBJECT: CDB-0006-16 – Design-Build Services - Horizontal & Civil Engineering – Sophist Circle Underdrain Phase 2
AMENDMENT 43A

Based on the Design Criteria Package (DCP) developed by City Engineers, the Department of Public Works, in accordance with Design/Build CDB-0006-16, Contract No. 6533-54 has completed negotiations with J. B. Coxwell Contracting, Inc., to install approximately 900 LF of underdrain along the east side of Sophist Circle East from the curb inlet at 8498 Sophist Circle East to near 8400 Sophist Circle South. Negotiations have resulted in the attached Scope and Fee, Exhibit SS-1 for the GMP amount of $230,778.00, which includes $7,500 in contingency and with a completion date from the Notice to Proceed of 90 days. J. B. Coxwell Contracting is committed to meeting the 10% JSEB participation goals established for this contract.

Accordingly, this is to recommend that Contract No. 6533-54, originally executed May 2, 2016, between the City and J. B. Coxwell Contracting, Inc. for Design-Build Services- Horizontal & Civil Engineering, be amended to incorporate the attached Scope and Fee Summary, Exhibit SS-1 for Sophist Circle Underdrain Phase 2 for the GMP amount of $230,778.00, known as Amendment 43A.

Funding for this project should be encumbered as follows:

ACCOUNTS:	TOTAL
010119	
PWCP Various Capital Projects- Other Gen Gov. Svcs	
565051	
1	
32111-384020	
$230,778.00	$230,778.00

RGS/lw

Attachment: Exhibit SS-1

cc: Michael Derbaum, P.E., Engineering and Construction Management
Lori West, Engineering and Construction Management

ab

EXHIBIT SS-1

J.B. Coxwell Contracting, Inc.
6741 Lloyd Road West
Jacksonville, Florida 32254
Office (904) 786-1120 Fax (904) 783-2970

November 23, 2020

Michael Derbaum, P.E.
City of Jacksonville Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, Florida 32202

Re: Scope of Services and Fee Proposal for Sophist Circle S. Underdrain Replacement Project Design-Build Construction Delivery for City of Jacksonville-RFQ CDB-0049-09 City Contract No. 6533-54

Dear Mr. Derbaum:

J.B. Coxwell Contracting, Inc. (JBCCI) is pleased to submit for your review and consideration the following lump sum fee proposal for the underdrain replacement associated with the above referenced project. The specific scope of work for the proposed construction are as outlined on the attached schedule of values and revised design criteria package prepared by the City of Jacksonville Department of Public Works. No design, permitting, or QC testing services have been included in this proposal.

As detailed on the attached schedule of values, the proposed total lump sum amount for this project is $230,778.00 which includes a project contingency of $7,500.00. The project contingency is for project elements which have not been fully designed and permitted, and which may increase in quantity or cost during construction. The project contingency is for the Design-Builder's benefit and not for changed field conditions, unknown field conditions or added scope of work. The construction services will be completed within ninety days (90) from notice-to-proceed.

It is JBCCI's understanding that we will install approx. 900 LF of underdrain along the east side of Sophist Circle East from 8498 Sophist Circle East (at curb inlet) to the south approximately 900 LF near 8400 Sophist Circle South. JBCCI has included fees to adjust the JEA water services at several locations in accordance with JEA standards. There are no fees included for any other utility adjustments associated with this project, we will need the COJ's assistance with the ATT & Comcast Utility relocations required for the project.

This lump sum proposal is inclusive of only those services noted on the attached fee summary and which are anticipated at this time. No services or work other than those noted in the proposals are included. In addition, any unknown condition(s) which may surface during construction or any other increase in scope of services may result in a request for additional fees. No work will proceed however, without first obtaining approval from the City for any additional services.

We are again very appreciative of the opportunity to provide you with our design-build services. Should you have any questions or need any further information, please do not hesitate to contact us.

Regards,
J.B. Coxwell Contracting, Inc.
Jayson Smith
Jayson Smith,
Design Build Manager

EXHIBIT SS-1

11/23/2020 COJ DB for Sophist Circle Underdrain Ph2
20096

BID TOTALS

Biditem	Description	Quantity	Units	Unit Price	Bid Total
1	General Conditions	1.000	LS	37,025.00	37,025.00
20	Maintenace Of Traffic	1.000	LS	10,006.00	10,006.00
30	Erosion Control	1.000	LS	2,310.00	2,310.00
35	Dewatering	1.000	EA	9,700.00	9,700.00
40	Site Preparation	1.000	LS	27,320.00	27,320.00
50	Underdrain (COJ Type I)	900.000	LF	51.00	45,900.00
55	Underdrain Cleanout Assembly	4.000	EA	620.00	2,480.00
60	Haul & Dispose Unsuitable Soil	350.000	CY	19.50	6,825.00
70	A-3 Sand Backfill for Trench	350.000	CY	16.00	5,600.00
75	Re-Grade for Concrete Work & Sod	1.000	LS	15,305.00	15,305.00
80	Concrete Driveway & Sidewalk Replacement	275.000	SY	74.00	20,350.00
85	Curb Replacement	400.000	LF	18.00	7,200.00
110	Install St. Augustine Sod	1,250.000	SY	6.30	7,875.00
130	JEA Water Service Conflicts (Remove/Repair)	1.000	LS	6,775.00	6,775.00
135	AT&T & Comcast Conflcits	1.000	LS	16,307.00	16,307.00
150	Project Contingency	1.000	LS	7,500.00	7,500.00
160	Bond - 100% P&P Bond	1.000	LS	2,300.00	2,300.00
			Bid Total ==========>		$230,778.00

Clarifications/ Exclusions:

1) Estimate based on information obtained from revised email and DCP from COJ dated 3/5/19
2) One Mobilization & One Demobilization Included
3) Public notifications for project, and advanced construction notices by COJ representatives
4) JBCCI will perform this work with the understanding that this is removal/replacement services (considered maintenance repairs) and this work does not require formal plans, design, or permitting
5) Work to be performed between the hours of 7am and 5:30pm, Monday through Friday
6) All QC or geotechnical testing by COJ if required
7) Scope includes the removal / replacement of underdrain in work area along the eaast side of 8498 Sophist Circle East to 8400 Sophist Circle South (from curb inlet of the corner at Park), approximately 900 LF to be installed. Includes removal of dirt in trench above underdrain with replacement of soil with A-3 sand, and Type I underdrain (fabric encased rock with 6" UD pipe) per the COJ details on Plate D-701 and D-704 for 4 new clean-outs. Includes removal/ replacement of affected concrete sidewalks, driveways, and sod along the installation route.
8) Does not include the removal or replacement of existing roadway pavement, only curb @ repaired driveways as damaged from construction activities
9) Proposal pricing valid for 60 days from date on proposal
10) Proposal provided by J.B. Coxwell Contracting, Inc. - Contact: Jayson Smith @ 904/786-1120

EXHIBIT SS-1

Google Maps

Imagery ©2020 Maxar Technologies, U.S. Geological Survey, USDA Farm Service Agency, Map data ©2020 100 ft

Measure distance

Total distance: 892.98 ft (272.18 m)

EXHIBIT SS-1

From: Derbaum, Michael
To: Jayson Smith
Subject: RE: Sophist Circle Underdrains Phase 2 DCP
Date: Monday, October 19, 2020 9:39:06 AM

Correct, we don't want the full design included. You can do it similar to other underdrain projects.

Michael Derbaum, P.E.
City of Jacksonville | Public Works Department
214 N. Hogan St., 10th Floor
Jacksonville, FL 32202
904-255-8703
www.coj.net

From: Jayson Smith <JaysonS@jbcoxwell.com>
Sent: Monday, October 19, 2020 9:36 AM
To: Derbaum, Michael <MDerbaum@coj.net>
Subject: RE: Sophist Circle Underdrains Phase 2 DCP

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Does the COJ really want a full blown design and permitting fee along with the construction, or just construction based similar to the last few underdrain projects?

From: Derbaum, Michael <MDerbaum@coj.net>
Sent: Friday, October 16, 2020 11:57 AM
To: Jayson Smith <JaysonS@jbcoxwell.com>
Subject: Sophist Circle Underdrains Phase 2 DCP

Jayson,

I meant to send you this a couple weeks ago, but looking through my records it looks like I may not have. But here is a DCP for the second (and final) phase of underdrains to be installed on Sophist Circle. This one is a little longer, about 750 LF and we have $600,000 for the budget. Take a look and let me know if you have any questions.

Michael Derbaum, P.E.
City of Jacksonville | Public Works Department
214 N. Hogan St., 10th Floor
Jacksonville, FL 32202
904-255-8703
www.coj.net

EXHIBIT SS-1

Jayson Smith

From: Derbaum, Michael <MDerbaum@coj.net>
Sent: Friday, March 15, 2019 11:54 AM
To: Jayson Smith
Cc: Kent, Duane; Reed, Nikita; Nick Mousa; Bob Baxter; Mike Spence
Subject: RE: Sophist Circle Underdrains Design Criteria Package

Ok, we'll figure out what we can do from our end. We'll keep an eye open for your proposal.

Michael Derbaum, P.E.
City of Jacksonville | Public Works Department
214 N. Hogan St., 10th Floor
Jacksonville, FL 32202
904-255-8703
www.coj.net

From: Jayson Smith <JaysonS@jbcoxwell.com>
Sent: Friday, March 15, 2019 9:05 AM
To: Derbaum, Michael <MDerbaum@coj.net>
Cc: Kent, Duane <RKent@coj.net>; Reed, Nikita <NReed@coj.net>; Nick Mousa <n.mousa@gaiconsultants.com>; Bob Baxter <r.baxter@gaiconsultants.com>; Mike Spence <mikes@jbcoxwell.com>
Subject: RE: Sophist Circle Underdrains Design Criteria Package

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Michael – We've almost completed this 100% GMP proposal, but I need a few more days before we can officially get it to you. There are some very significant utility conflicts for the proposed underdrain replacement project, and it appears JEA is having difficulties with the locates in the field. I would ask that you give us until early next week to allow JEA another business day or two for locates, and we can make another site trip to verify the one call locates. We have a good idea of the work it will take to work around them, but I want to have a better understanding of the conflicts for myself. We will also need the COJ's help to coordinate the ATT & Comcast conflict resolution as well. I'm assuming since they are in your ROW you can assist JBCCI with the request to have them expose the lines prior to construction, install slack in the lines for construction needs and relocation, then they can be re-installed after the underdrain work is completed. It appears the ATT & Comcast are located directly on top of the underdrain for the length of the project.

Sincerely,

Jayson Smith, CHMM
Design Build Manager

J.B. CoxwellContracting, Inc.
6741 Lloyd Road West
Jacksonville, Florida 32254

Cell- (904)591-7887
Office- (904) 786-1120

EXHIBIT SS-1

J.B. COXWELL CONTRACTING
INCORPORATED

From: Derbaum, Michael <MDerbaum@coj.net>
Sent: Tuesday, March 5, 2019 1:42 PM
To: Jayson Smith <JaysonS@jbcoxwell.com>
Cc: Kent, Duane <RKent@coj.net>; Reed, Nikita <NReed@coj.net>; Nick Mousa <n.mousa@gaiconsultants.com>; Bob Baxter <r.baxter@gaiconsultants.com>; Mike Spence <mikes@jbcoxwell.com>
Subject: RE: Sophist Circle Underdrains Design Criteria Package

Jayson,

Sorry about the confusion. You are correct that we do not need formal design or permitting. This will be a maintenance project as you noted in #1 below. Our intent is to have this done similar to the underdrain project at San Servera Drive. I have also provided answers to each item below in red. Let us know if you have any further questions.

Michael Derbaum, P.E.
City of Jacksonville | Public Works Department
214 N. Hogan St., 10th Floor
Jacksonville, FL 32202
904-255-8703
www.coj.net

From: Jayson Smith <JaysonS@jbcoxwell.com>
Sent: Monday, March 4, 2019 12:16 PM
To: Derbaum, Michael <MDerbaum@coj.net>
Cc: Kent, Duane <RKent@coj.net>; Reed, Nikita <NReed@coj.net>; Nick Mousa <n.mousa@gaiconsultants.com>; Bob Baxter <r.baxter@gaiconsultants.com>; Mike Spence <mikes@jbcoxwell.com>
Subject: RE: Sophist Circle Underdrains Design Criteria Package

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Michael – I apologize for not getting back to you sooner. This email fell into limbo for a few days while I have been working on a few other large proposals. However, I have several comments/ questions regarding this DCP. Can you review and respond to the following:

1) I was under the impression that the COJ wanted to consider this a maintenance project (utilizing this contract) to simply remove and replace the existing underdrain in an effort to maximize the footage of underdrain replacement. You are correct.
2) The DCP maintains that we are to provide complete design and ultimately engineered (signed sealed drawings) to include geotechnical investigations, additional survey, existing utility identification, existing utility relocation coordination if required, and all permitting required for the work. Please confirm this is your intent. We do not need signed and sealed drawings, geotech, survey, utility identification/relocation or permitting.
3) On the last 2 underdrain replacement projects (San Servera Drive or Jose Circle), we did not provide any formal design, permitting, or signed/ sealed drawings. We agreed with the COJ for the project start location and simply removed the existing underdrain and re-installed new underdrain per the COJ typical sections (attached in DCP) in the same trench and used clean select backfill where we had to remove and dispose of unsuitable soils. Is this

the intent of this project? Yes, this is the same idea. Start at the inlet at the SW corner of the intersection of Sophist Drive and Sophist Circle and install the standard COJ underdrain approximately 500 LF to the South.

4) If formal design and permitting is required, please identify the permits that will be required for this work such as COJ 10 set, SJRWMD, ACOE, COJ Building Department/ ROW Permit, etc. No permits required.
5) If the formal design and permitting is not required, do we need to obtain a COJ Right of Way permit? Not required.
6) If the formal design and permitting is not required, do we need to provide an as-built drawing for the work installed? Not required.
7) If the formal design and permitting is not required, do we need to prepare a signed and sealed MOT plan? Not required.

Sincerely,

Jayson Smith, CHMM
Design Build Manager

J.B. CoxwellContracting, Inc.
6741 Lloyd Road West
Jacksonville, Florida 32254

Cell- (904)591-7887
Office- (904) 786-1120

J.B. COXWELL CONTRACTING
INCORPORATED

From: Derbaum, Michael <MDerbaum@coj.net>
Sent: Friday, February 22, 2019 11:45 AM
To: Jayson Smith <JaysonS@jbcoxwell.com>
Cc: Kent, Duane <RKent@coj.net>; Reed, Nikita <NReed@coj.net>
Subject: Sophist Circle Underdrains Design Criteria Package

Jayson,

Attached is a Design Criteria Package for an underdrain replacement project on Sophist Circle. Please review and provide us with a GMP. The CAD file of the Survey is also attached. Let us know if you have any questions.

Michael Derbaum, P.E.
City of Jacksonville | Public Works Department
214 N. Hogan St., 10th Floor
Jacksonville, FL 32202
904-255-8703
www.coj.net

SUBJECT: **RFQ- FOR DESIGN- BUILD SERVICES OF HORIZONTAL/CIVIL ENGINEERING PROJECTS**

BID # **CDB-0006-16**

OPEN DATE: **10/21/2015**

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION – DESIGN/BUILD

AGENCY: **DEPARTMENT OF PUBLIC WORKS**

BASIS OF AWARD: **EVALUATION CRITERIA**

NUMBER OF BIDS INVITED: 5 NUMBER RECEIVED: 5 OTHER: 1

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

The City had previously issued this RFP, and the evaluation committee has evaluated proposals. Subsequently, presentations were conducted and evaluated on January 28, 2016; 02/04/16 J.B. Coxwell Contracting, Inc., was awarded as highest ranking firm with funding not-to-exceed $6,000,000.00 annually for a period of service for five (5) years.

Recommend approval of award to include the rate sheets as part of Exhibit A, as they were omitted from original award. No additional changes needed.

To be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Previous Award(s)

BUYER MARILYN LAIDLER

RESPECTFULLY SUBMITTED GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: **Thomas N. Fallin, P.E., Chief, Engineering & Construction Management Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)

ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5

MEMBERS DISAPPROVING _____ DATE: 6-16-16

OTHER _____

ACTION OF AWARDING AUTHORITY

DATE 6/16/16

APPROVED ✓ DISAPPROVED: _____

OTHER: _____

SIGNATURE OF AUTHENTICATION

Sam E. Mousa
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of:
Executive Order No. 2015-05

SUBJECT: RFQ- FOR DESIGN- BUILD SERVICES OF HORIZONTAL/CIVIL ENGINEERING PROJECTS

BID # CDB-0006-16

OPEN DATE: 10/21/2015

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 5 NUMBER RECEIVED: 5 OTHER: 1

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

The City had previously issued this RFP, and the evaluation committee has evaluated proposals. Subsequently, presentations were conducted and evaluated on January 28, 2016. Based upon the combination of proposal and presentation evaluations, scores and rankings are as follows (Listed in alphabetical order):

2) Archer-Western – 118.25
3) Callaway Contracting, Inc. - 100
1) J.B. Coxwell Contracting, Inc. - 121.5

Recommend approval of award to J.B. Coxwell Contracting, Inc., as receiving the highest score in accordance with the evaluation and ranking above. Period of Service will be five (5) years from effective date of contract with funding not-to-exceed $6,000,000.00 annually. To be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Scoring Matrix, Previous Award

BUYER Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Thomas N. Fallin, P.E., Acting Chief-Engineering & Construction Management Division

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING _____ DATE: 2/4/16

OTHER _____

ACTION OF AWARDING AUTHORITY DATE 2/04/16

MR APPROVED ✓ DISAPPROVED: _____

OTHER: _____

Sam E. Mousa
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of:
Executive Order No. 2015-05

SIGNATURE OF AUTHENTICATION

SUBJECT: RFQ- FOR DESIGN- BUILD SERVICES OF HORIZONTAL/CIVIL ENGINEERING PROJECTS

BID # CDB-0006-16

OPEN DATE: 10/21/2015

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 5 NUMBER RECEIVED: 5 OTHER: 1

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

The City had previously issued this RFP, and the evaluation committee has evaluated proposals. Based upon the proposal evaluation, the average scores and rankings are as follows (Listed in alphabetical order):

2) Archer-Western Contractors, LLC. – 91
1) J.B. Coxwell Contracting- 92
3) Callaway Contracting- 74

Pursuant to Section 2.6 – Award of Contract of the RFP, recommend approval to conduct formal interviews with each of the three-top ranked Firms.

Attachments: Recommendation Memo, Scoring Matrix, Bid Tabulation, Section 2.6, JSEB Letter

BUYER Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: William J. Joyce, P.E., Chief-Engineering & Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)

ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5

MEMBERS DISAPPROVING

DATE: 12-30-15

OTHER

ACTION OF AWARDING AUTHORITY

MK APPROVED ✓

DISAPPROVED:

DATE 1/01/16

OTHER:

Sam E. Mousa
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of:
Executive Order No. 2015-05

SIGNATURE OF AUTHENTICATION