SUBJECT: MAYPORT DOCKS REDEVELOPMENT PROJECT- REBID

BID #: CP-0137-21

OPEN DATE: 2021-08-18

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED-JSEB PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY)-LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: 4 **NUMBER RECEIVED: 4** **OTHER: 1**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval to reject Hal Jones Contractor, a division of Vecellio & Grogan, Inc. for not meeting the required 25% JSEB Participation goal per bid specifications.

Recommend approval of award to Shoreline Foundation as the next apparent lowest responsive, responsible bidder for the Mayport Dock Redevelopment Project with a total base bid amount of $4,366,875.00; Part A in the amount of $408,205.00 for a total award amount not to exceed $4,775,080.00.

Funding for this award shall be encumbered from various accounts through projects 006184, 009007, and 000783. To be executed by formal contract through the Office of General Counsel.

ATTACHMENTS: Recommendation Memo, Bid Tabulation, Bid Rejection, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____
BRYAN MATUS

RESPECTFULLY SUBMITTED: _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith P.E., Chief, Engineering & Construction Management

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

October 26, 2021

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

Daryl T. Joseph
Director, Parks, Recreation and Community Services

SUBJECT: RECOMMENDATION TO AWARD

RE: Mayport Dock Redevelopment Project- ReBid

Bid No.:	CP-0137-21
Bid Date:	August 19, 2021
Award Amount:	N/A

The Department of Public Works has tabulated and reviewed the three (3) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid in the amount of $3,514,283.30 by Hal Jones Contractor, a Division of Vecellio & Grogan, Inc. failed to meet the JSEB requirements established for this project. The second low bid by Shoreline Foundation has also been reviewed and does meet the JSEB requirements.

We therefore recommend that the low bid by Hal Jones Contractor, a Division of Vecellio & Grogan, Inc. be rejected and award for the Total Base Bid and Part A be made to Shoreline Foundation, Inc., 2781 SW 56th Avenue, Pembroke Park, Florida 33023 in accordance with the attached bid documents in the amount of 4,775,080.00.

Funding will be from Project #s 000783, 006184 and 009007.

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
John Baxter, P.E. Engineering and Construction Management

LD

PO- MARINE CATEGORY

TITLE: MAYPORT DOCKS REDEVELOPMENT PROJECT-REBID

BID NO. CP-0137-21 (PW)

OPEN DATE: AUGUST 18, 2021 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (4) No. Received (4) No Bids: (1)

				HAL JONES CONTRACTOR- A DIVISION OF VECELLIO & GROGAN, INC.		SHORELINE FOUNDATION, INC		KIEWIT INFRASTRUCTURE SOUTH CO.	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION, INCLUDES ONE PROJECT SIGN	LS	1	$ 350,000.00	$ 350,000.00	$ 713,791.80	$ 713,791.80	$ 622,725.57	$ 622,725.57
2	SITE PREPARATION	LS	1	$ 53,000.00	$ 53,000.00	$ 100,000.00	$ 100,000.00	$ 45,000.00	$ 45,000.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 10,000.00	$ 10,000.00	$ 500.00	$ 500.00	$ 45,000.00	$ 45,000.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 10,000.00	$ 10,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00
5	REGULAR EXCAVATION AND FILL	LS	1	$ 5,000.00	$ 5,000.00	$ 2,500.00	$ 2,500.00	$ 15,000.00	$ 15,000.00
6	GRASSING COJ SPECIFICATIONS 145	SY	1,600	$ 6.45	$ 10,320.00	$ 4.00	$ 6,400.00	$ 6.25	$ 10,000.00
7	AS-BUILTS	EA	1	$ 1,000.00	$ 1,000.00	$ 6,500.00	$ 6,500.00	$ 10,000.00	$ 10,000.00
	FIXED DOCK STRUCTURAL								
8	CONCRETE CLASS IV, DECK (W/SHINKAGE REDUCING ADMIXTURE) (FDOT PAY ITEM NO. 400-4-47)	CY	405	$ 1,400.00	$ 567,000.00	$ 1,900.00	$ 769,500.00	$ 3,000.00	$ 1,215,000.00
9	CONCRETE CLASS IV, APPROACH SLAB (EQ.TO FDOT PAY ITEM NO. 400-4-4)	CY	18	$ 800.00	$ 14,400.00	$ 925.00	$ 16,650.00	$ 1,500.00	$ 27,000.00
10	CONCRETE CLASS IV, SUBSTRUCTURE (FDOT PAY ITEM. 400-4-5)	CY	133	$ 2,000.00	$ 266,000.00	$ 1,900.00	$ 252,700.00	$ 2,700.00	$ 359,100.00
11	CONCRETE CLASS IV, MASS, SUBSTRUCTURE (FDOT PAY ITEM NO. 400-4-25)	CY	166	$ 2,000.00	$ 332,000.00	$ 1,900.00	$ 315,400.00	$ 3,100.00	$ 514,600.00
12	PLAIN NEOPRENE BEARING PADS (FDOT PAY ITEM NO. 400-148)	CF	2.2	$ 2,000.00	$ 4,400.00	$ 450.00	$ 990.00	$ 2,280.00	$ 5,016.00
13	REINFORCING STEEL- SUPERSTRUCTURE (FDOT PAY ITEM NO. 415-1-4)	LB	144,236	$ 1.20	$ 173,083.20	$ 1.10	$ 158,659.60	$ 1.20	$ 173,083.20
14	REINFORCING STEEL-SUBSTRUCTURE (FDOT PAY ITEM 415-1-5)	LB	50,022	$ 1.20	$ 60,026.40	$ 1.10	$ 55,024.20	$ 1.20	$ 60,026.40
15	REINFORCING STEEL- APPROACH SLAB (FDOT PAY ITEM NO. 415-1-9)	LB	2,954	$ 1.20	$ 3,544.80	$ 1.10	$ 3,249.40	$ 15.00	$ 44,310.00
16	PRESTRESSED CONCRETE PILING, 24" SQ. (FDOT PAY ITEM NO. 455-34-5)	LF	8,885	$ 130.00	$ 895,050.00	$ 181.00	$ 1,246,185.00	$ 235.00	$ 1,617,975.00
17	TEST PILES-PRESTRESSED CONCRETE, 24" SQ. (FDOT PAY ITEM NO. 455-143-5)	LF	1,050	$ 375.00	$ 393,750.00	$ 325.00	$ 341,250.00	$ 372.00	$ 390,600.00
18	BRIDGE DECK EXPANSION JOINT, POURED W/BACKER ROD JOINT (FDOT PAY ITEM NO. 458-1-11)	LF	42	$ 50.00	$ 2,100.00	$ 3.00	$ 126.00	$ 152.00	$ 6,384.00
19	TREATED TIMBER, STRUCTURAL (FDOT PAY ITEM NO. 470-1)	MB	7.5	$ 6,500.00	$ 48,750.00	$ 3,500.00	$ 26,250.00	$ 8,400.00	$ 63,000.00
20	FOAM FENDER	EA	15	$ 8,000.00	$ 120,000.00	$ 7,000.00	$ 105,000.00	$ 9,200.00	$ 138,000.00
21	DOUBLE BITT BOLLARD	EA	5	$ 1,500.00	$ 7,500.00	$ 2,500.00	$ 12,500.00	$ 5,000.00	$ 25,000.00
22	PIPE SUPPORT HANGERS	EA	36	$ 250.00	$ 9,000.00	$ 110.00	$ 3,960.00	$ 291.00	$ 10,476.00
	FIXED DOCK PLUMBING								
23	3/4" SHUTOFF VALVE	EA	1	$ 190.00	$ 190.00	$ 60.00	$ 60.00	$ 60.00	$ 60.00
24	3/4" PVC SC80	LF	350	$ 47.00	$ 16,450.00	$ 45.00	$ 15,750.00	$ 35.71	$ 12,498.50

TITLE:	MAYPORT DOCKS REDEVELOPMENT PROJECT-REBID			HAL JONES CONTRACTOR- A DIVISION OF VECELLIO & GROGAN, INC.		SHORELINE FOUNDATION, INC		KIEWIT INFRASTRUCTURE SOUTH CO.	
BID NO.	CP-0137-21 (PW)								
25	3/4" TEE PVC, STRAIGHT	EA	3	$ 129.00	$ 387.00	$ 210.00	$ 630.00	$ 183.33	$ 549.99
26	3/4" 90 PVC ELBOW, STRAIGHT	EA	4	$ 115.00	$ 460.00	$ 250.00	$ 1,000.00	$ 175.00	$ 700.00
27	2.5" SC10 BLACK STEEL PIPE	LF	175	$ 131.00	$ 22,925.00	$ 95.00	$ 16,625.00	$ 114.29	$ 20,000.75
28	2.5" 90 ELBOW, PAINTED	EA	3	$ 416.00	$ 1,248.00	$ 190.00	$ 570.00	$ 183.33	$ 549.99
29	2.5" ANGLE HOSE VALVE	EA	1	$ 669.00	$ 669.00	$ 60.00	$ 60.00	$ 200.00	$ 200.00
30	2" PVC SC80	LF	125	$ 58.00	$ 7,250.00	$ 175.00	$ 21,875.00	$ 240.00	$ 30,000.00
			ELECTRICAL						
31	ELECTRICAL DISCONNECT	EA	1	$ 4,177.00	$ 4,177.00	$ 5,700.00	$ 5,700.00	$ 6,500.00	$ 6,500.00
32	UTILITY METER	EA	1	$ 3,061.00	$ 3,061.00	$ 3,200.00	$ 3,200.00	$ 4,500.00	$ 4,500.00
33	UNISTRUCT, KINDORF, OR APPROVED EQUAL	EA	1	$ 100.00	$ 100.00	$ 2,200.00	$ 2,200.00	$ 3,700.00	$ 3,700.00
34	2" PVC CONDUIT	LF	620	$ 17.41	$ 10,794.20	$ 20.00	$ 12,400.00	$ 29.03	$ 17,998.60
35	#3/0 AWG CONDUCTOR (X3)	LF	260	$ 27.61	$ 7,178.60	$ 45.00	$ 11,700.00	$ 46.15	$ 11,999.00
36	#6 AWG CONDUCTOR (X1)	LF	180	$ 3.15	$ 567.00	$ 15.00	$ 2,700.00	$ 30.58	$ 5,504.80
37	ENCLOSED CIRCUIT BREAKER	EA	1	$ 10,257.00	$ 10,257.00	$ 10,000.00	$ 10,000.00	$ 12,000.00	$ 12,000.00
38	SURGE PROTECTIVE DEVICE (SPD)	EA	1	$ 2,864.00	$ 2,864.00	$ 2,300.00	$ 2,300.00	$ 2,300.00	$ 2,300.00
39	2" CONDUIT	LF	500	$ 16.42	$ 8,210.00	$ 22.00	$ 11,000.00	$ 28.00	$ 14,000.00
40	1" CONDUIT	LF	300	$ 13.46	$ 4,038.00	$ 16.00	$ 4,800.00	$ 26.00	$ 7,800.00
41	#3/0 AWG CONDUCTOR (X3)	LF	125	$ 27.61	$ 3,451.25	$ 45.00	$ 5,625.00	$ 52.00	$ 6,500.00
42	~~#4 AWG CONDUCTOR (X1)~~	LF							
43	#6 AWG CONDUCTOR (X1)	LF	125	$ 3.47	$ 433.75	$ 15.00	$ 1,875.00	$ 32.00	$ 4,000.00
44	~~#10 AWG CONDUCTOR (X3)~~	LF							
44A	#10 AWG CONDUCTOR GROUNDING CONDUCTOR	LF	300	$ 1.31	$ 393.00	$ 15.00	$ 4,500.00	$ 20.00	$ 6,000.00
44B	#10 AWG CONDUCTORS X4	LF	135	$ 5.88	$ 793.80	$ 45.00	$ 6,075.00	$ 30.37	$ 4,099.95
44C	#10 AWG CONDUCTORS X2	LF	230	$ 2.71	$ 623.30	$ 35.00	$ 8,050.00	$ 24.70	$ 5,681.00
45	#6 AWG CONDUCTOR (PUMP)	LF	20	$ 8.60	$ 172.00	$ 15.00	$ 300.00	$ 30.00	$ 600.00
46	~~JUNCTION BOX~~	EA							
46A	ACCESSIBLE JUNCTION BOX	EA	4	$ 64.75	$ 259.00	$ 475.00	$ 1,900.00	$ 875.00	$ 3,500.00
46B	24"W X 36"L X 24"D RECESSED IN-GRADE PRECAST ELECTRICAL PULL BOX	EA	2	$ 2,465.50	$ 4,931.00	$ 475.00	$ 950.00	$ 900.00	$ 1,800.00
46C	13"WX24"L X24"D RECESSED IN-GRADE PRECAST TELECOM PULL BOX	EA	3	$ 1,362.00	$ 4,086.00	$ 475.00	$ 1,425.00	$ 833.33	$ 2,499.99
47	PEDESTAL MOUNTED 20A, 120 V GFCI QUAD RECEPTABLE WITH WP ENCLOSURE	EA	4	$ 140.50	$ 562.00	$ 1,400.00	$ 5,600.00	$ 1,875.00	$ 7,500.00
48	MOTOR CONNECTION WITH FUSED DISCONNECT	EA	1	$ 2,407.00	$ 2,407.00	$ 135.00	$ 135.00	$ 350.00	$ 350.00
49	MINI-POWER ZONE PEDESTAL	EA	1	$ 14,869.00	$ 14,869.00	$ 1,500.00	$ 1,500.00	$ 17,500.00	$ 17,500.00
50	LIGHT AND POWER PEDESTAL	EA	1	$ 3,933.00	$ 3,933.00	$ 7,500.00	$ 7,500.00	$ 9,000.00	$ 9,000.00
			CIVIL PLUMBING						
51	3/4" CORPORATION STOP	EA	1	$ 242.00	$ 242.00	$ 125.00	$ 125.00	$ 300.00	$ 300.00

TITLE:	MAYPORT DOCKS REDEVELOPMENT PROJECT-REBID			HAL JONES CONTRACTOR- A DIVISION OF VECELLIO & GROGAN, INC.		SHORELINE FOUNDATION, INC		KIEWIT INFRASTRUCTURE SOUTH CO.	
BID NO.	CP-0137-21 (PW)								
52	3/4" CURB STOP	EA	1	$ 242.00	$ 242.00	$ 125.00	$ 125.00	$ 300.00	$ 300.00
53	SERVICE SADDLE	EA	1	$ 1,185.00	$ 1,185.00	$ 125.00	$ 125.00	$ 300.00	$ 300.00
54	VALVE BOX AND COVER	EA	1	$ 415.00	$ 415.00	$ 125.00	$ 125.00	$ 300.00	$ 300.00
55	3/4" POLYETHYLENE TUBING	LF	12	$ 35.00	$ 420.00	$ 17.00	$ 204.00	$ 366.67	$ 4,400.04
56	3/4" 90 POLYETHYLENE ELBOW	EA	1	$ 185.00	$ 185.00	$ 25.00	$ 25.00	$ 200.00	$ 200.00
57	2" DIA PIPE DEMO	LF	36	$ 32.50	$ 1,170.00	$ 10.00	$ 360.00	$ 27.78	$ 1,000.08
58	3/4" REDUCED PRESSUE BFP	EA	1	$ 1,958.00	$ 1,958.00	$ 1,600.00	$ 1,600.00	$ 2,600.00	$ 2,600.00
59	YARD SIAMESE FDC	EA	1	$ 2,817.00	$ 2,817.00	$ 1,600.00	$ 1,600.00	$ 3,300.00	$ 3,300.00
60	4" DIA PVC (DR 18) PIPE	LF	180	$ 62.00	$ 11,160.00	$ 55.00	$ 9,900.00	$ 222.22	$ 39,999.60
61	4" 90 DEG. PVC ELBOW	EA	1	$ 547.00	$ 547.00	$ 375.00	$ 375.00	$ 750.00	$ 750.00
62	4" X 2.5" REDUCER	EA	1	$ 544.00	$ 544.00	$ 650.00	$ 650.00	$ 750.00	$ 750.00
63	2" DIA PVC (SCH 80) PIPE	LF	250	$ 22.00	$ 5,500.00	$ 65.00	$ 16,250.00	$ 152.00	$ 38,000.00
64	SS MANHOLE	EA	1	$ 5,968.00	$ 5,968.00	$ 5,500.00	$ 5,500.00	$ 8,500.00	$ 8,500.00
65	CLEAN AND VIDEO INSPECT 4" GRAVITY SEWER	LF	130	$ 53.00	$ 6,890.00	$ 40.00	$ 5,200.00	$ 38.46	$ 4,999.80
66	OPEN CUT ASPHALT RESTORATIONS	SY	9	$ 90.00	$ 810.00	$ 450.00	$ 4,050.00	$ 1,333.33	$ 11,999.97
67	4" DIA PIPE DEMO	LF	8	$ 46.00	$ 368.00	$ 65.00	$ 520.00	$ 250.00	$ 2,000.00
	TOTAL (BASE BID) ITEM NOS. 1-67			$ 3,514,283.30		$ 4,366,875.00		$ 5,752,104.23	
	PART A ITEM DESCRIPTION								
	FLOATING DOCK								
68	12' WIDE FLOATING DOCK	SF	1943	$ 183.00	$ 355,569.00	$ 135.00	$ 262,305.00	$ 136.39	$ 265,005.77
69	PRESTRESSED CONCRETE PILING, 24" SQ. (FDOT PAY ITEM NO. 455-34-5)	LF	720	$ 130.00	$ 93,600.00	$ 180.00	$ 129,600.00	$ 253.00	$ 182,160.00
70	5.5' WIDE X 50' LONG ALUMINUM GANGWAY	EA	1	$ 25,000.00	$ 25,000.00	$ 14,500.00	$ 14,500.00	$ 45,000.00	$ 45,000.00
71	PARAMEDIAL CONCRETE PILE CAPS	EA	8	$ 100.00	$ 800.00	$ 225.00	$ 1,800.00	$ 3,750.00	$ 30,000.00
	TOTAL (PART A) ITEM NOX. 68-71			$ 474,969.00		$ 408,205.00		$ 522,165.77	
	TOTAL (BASE BID & A) TOTAL (ITEM NOS. 1-71)			$ 3,989,252.30		$ 4,775,080.00		$ 6,274,270.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1)			YES		YES		YES	

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: October 5, 2021

Via Email: sherry.sutherland@haljonesvg.com

Bidder's Name: Hal Jones Contractor, a Division of Vecellio & Grogan, Inc

Address: 720 Talleyrand Avenue, Jacksonville, FL 32202

Contact Name: Gregory Bedenbaugh

Bid No: CP-0137-21

Title: MAYPORT DOCKS REDEVELOPMENT PROJECT - REBID

Date Opened: August 18, 2021

REASON FOR RECOMMENDED BID REJECTION: For being non-responsive; specifically, for not meeting the Jacksonville Small and Emerging Business (JSEB) participation goal of 25% identified within the bid documents. Furthermore, as per Section 5 (F) (ii) & (J) (ii) Form 4. the City has determined that the good faith effort provided was insufficient and therefore unacceptable.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, October 14, 2021 at 1:00 p.m.

Purchasing Analyst's Signature: _____

Bryan Matus, Purchasing Analyst

214 N. Hogan St., Suite 800 | Jacksonville, FL 32202 | Phone: 904.255-8815 | Fax: 904.255-8837

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

September 21, 2021

To: Gregory A. Pease, Chief
Procurement Division

From: Dinah Coleman Mason, EBO/JSEB Administrator
Aileen Cruz, EBO/Business Analyst
Equal Business Opportunity Office / Jacksonville Small & Emerging Business Program

Re: **CP-0137-21 - Mayport Docks Redevelopment Project - Rebid**

The Equal Business Opportunity Office has reviewed the lowest bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **Hal Jones Contractor - A Division of Vecellio & Grogan, Inc.**, with a total base bid of **$3,514,283.30** and the 25% JSEB goal. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers **did not meet** the goal by utilizing 25% participation.

The Equal Business Opportunity Office has reviewed the second lowest bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **Shoreline Foundation, Inc.** with a total base bid of **$4,366,875.00** and the 25% JSEB goal. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers meet the goal by utilizing 27% participation to the following JSEB's:

B. V Group	$ 23,750.00
J L Tripp Builders	$ 1,170,652.00

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Dinah Coleman Mason

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within 600 calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

MAYPORT DOCKS REDEVELOPMENT PROJECT - REBID
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of MAYPORT DOCKS REDEVELOPMENT PROJECT-REBID, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida right of way. The construction area is located in the St. Johns River, adjacent to parcels 4638 OCEAN STREET AND 4610 OCEAN STREET.

30.3 Intent It is the intent of these Contract Documents to construct the MAYPORT DOCKS REDEVELOPMENT PROJECT - REBID as shown on the plans and including but not limited to:

1. Installation of Erosion Control items.
2. Site preparation, including material and existing drainage items removal.
3. Permanent and floating dock construction.
4. Construction of Electrical, Water, and Sewer items.
5. Install grassing, COJ spec 145 in all disturbed areas.
6. As-Builts.

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.