SUBJECT: GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY & YELLOW FIN DRIVE)

BID #: CF-0017-18 **OPEN DATE:** 2017-10-25

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (6) **NUMBER RECEIVED:** (3) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to rescind award dated 12/07/17 to Miller Electric Company in the amount of $395,565.55.

Recommend approval to restate award to Miller Electric Company, the lowest responsive, responsible bidder, for Parts, A,C, D & the recalculated portion of Part B, in the total base bid amount of $403,776.09.

This award is to be funded by account(s): PWCP32ERD549-069505-PW0235-09- $63,378.79; PWSD114FAIR-06505-PW0235-09- $340,397.30 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Previous Award

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED Greg Pease
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Chris LeDew, P.E., Chief, Traffic Engineering Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Traffic Engineering Division
1007 Superior Street
Jacksonville, FL 32254
(904) 255-7533
www.coj.net

MEMORANDUM **January 16, 2018**

TO: **Gregory W. Pease**
Chief of Procurement

THRU: **John P. Pappas, P.E.**
Director of Public Works

FROM: **Christopher W. LeDew, P.W.**
Chief, Traffic Engineering

SUBJECT: **Rescind and Restate**

RE: **Gate Parkway Traffic Signal (Gate Parkway & Yellow Fin Drive)**
Bid No.: CF-0017-18
Bid Date: October 25, 2017
Adjusted Award Amount: $403,776.09

The Department of Public Works is requesting that the award for CF-0017-18 Parts A, C, & D, approved on December 7, 2017, to Miller Electric Company, be rescinded and restated. The project cannot be constructed to be functional without some of the items that are in Part B. We have calculated the items and quantities from Part B that are needed to complete the project and have determined that Miller Electric is still the low qualified bidder even with these changes.

We therefore recommend that the award for Gate Parkway Traffic Signal (Gate Parkway & Yellow Fin Drive) be rescinded and that the award be restated to Miller Electric Company, 2251 Rosselle Street, Jacksonville, Florida 32204 for the Gate Parkway Traffic Signal (Gate Parkway & Yellow Fin Drive) Parts A, C, D & the recalculated portion of Part B, in the amount of $403,776.09.

Total funding for this project should be encumbered by contract as follows:

Account No.	Encumbered Amount
PWCP32ERD549-069505-PW0235-09	$63,378.79
PWSD114FAIR-06505-PW0235-09	$340,397.30

JPP/fcd

Attachments

cc: William J. Joyce, P.E., Director of Operations

Modified

BID TABULATION SHEET

PO-HORIZONTAL

TITLE: GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY & YELLOW FIN DRIVE)

BID NO. CF-0017-18 (PW)

OPEN DATE: OCTOBER 25, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (6) No. Received (3) No Bids: (0)

				MILLER ELECTRIC COMPANY		FLORIDA SAFETY CONTRACTORS, INC. **vendor not pre-qualified in horizontal category**		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
PART A - ROADWAY									
1	MOBILIZATION	LS	1	$ 33,686.18	$ 33,686.18	$ 28,663.77	$ 28,663.77	$ 84,856.65	$ 84,856.65
2	MAINTENANCE OF TRAFFIC	LS	1	$ 59,077.33	$ 59,077.33	$ 12,510.63	$ 12,510.63	$ 25,000.00	$ 25,000.00
	TOTAL PART A			$	92,763.51	$	41,174.40	$	109,856.55
PART B- ITS									
3	CONDUIT, F & I, OPEN TRENCH 2-2"	LF	11,885	$ 20.92	$ 246,960.60	$ 7.64	$ 90,190.20	$ 7.00	$ 82,635.00
4	CONDUIT, F & I, DIRECTIONAL BORE 2-2"	LF	4,910	$ 21.29	$ 104,533.90	$ 14.92	$ 73,257.20	$ 30.00	$ 147,300.00
MM 5	FIBER OPTIC CABLE, F & I, UNDERGROUND, 2-12 FIBERS	LF	Multi Mode 90	$ 1.65	$ 148.50	$ 1.69	$ 152.10	$ 4.50	$ 405.00
6	FIBER OPTIC CABLE, F & I, UNDERGROUND, 13-48 FIBERS	LF	33,125	$ 1.95	$ 64,593.75	$ 1.99	$ 65,918.75	$ 4.00	$ 132,500.00
8	FIBER OPTIC CABLE, REMOVE, UNDERGROUD	LF	10,760	$ 0.53	$ 5,702.80	$ 0.54	$ 5,810.40	$ 0.75	$ 8,070.00
7	FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA	12	$ 38.35	$ 460.20	$ 39.25	$ 15,229.00	$ 45.00	$ 17,460.00
8	FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA	12	$ 48.38	$ 580.56	$ 49.52	$ 19,213.76	$ 110.00	$ 42,680.00
9	FIBER OPTIC CONNECTION HARDWARE, F & I, SPLICE ENCLOSURE	EA	1	$ 914.50	$ 914.50	$ 935.99	$ 15,911.83	$ 935.00	$ 15,895.00
10	FIBER OPTIC CONNECTION HARDWARE, F & I, SPLICE TRAY	EA	1	$ 56.64	$ 56.64	$ 57.97	$ 1,970.98	$ 65.00	$ 2,210.00
11	FIBER OPTIC CONNECTION HARDWARE, F & I, BUFFER TUBE FAN OUT KIT	EA	1	$ 76.70	$ 76.70	$ 78.50	$ 2,669.00	$ 97.00	$ 3,298.00
12	FIBER OPTIC CONNECTION HARDWARE, F & I, PRETERMINATED PATCH PANEL	EA	1	$ 1,032.50	$ 1,032.50	$ 1,056.76	$ 35,929.84	$ 3,300.00	$ 112,200.00
13	PULL & SPLICE BOX F & I, (24" X 36") COVER SIZE	EA	1	$ 1,146.64	$ 1,146.64	$ 1,364.37	$ 144,623.22	$ 1,200.00	$ 127,200.00
14	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	17	$ 978.99	$ 16,642.83	$ 847.46	$ 14,408.82	$ 1,450.00	$ 24,650.00

TITLE:	GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY AND YELLOW FIN DRIVE)			TION SHEET MILLER ELECTRIC COMPANY		FLORIDA SAFETY CONTRACTORS, INC. **vendor not pre-qualified in horizontal category**		PETTICOAT- SCHMITT CIVIL CONTRACTORS, INC.	
BID NO.	CF-0017-18 (PW)								
15	MANAGED FIELD ETHERNET SWITCH, F & I	~~EA~~ 1	17	$ 3,794.30	$ 64,503.10 3794.30	$ 3,375.60	$ 57,385.20	$ 3,600.00	$ 61,200.00
	TOTAL PART B			$8210.30 713,465.62		$ 542,668.30		$ 777,703.00	
PART C- SIGNALIZATION				Total Additional					
16	CONDUIT F & I, OPEN TRENCH 1-2"	LF	875	$ 19.57	$ 17,123.75	$ 7.66	$ 6,702.50	$ 6.00	$ 5,250.00
17	CONDUIT, F & I, DIRECTIONAL BORE1-2"	LF	1,745	$ 20.20	$ 35,249.00	$ 7.24	$ 12,633.80	$ 22.00	$ 38,390.00
18	SIGNAL CABLE, F & I	PI	1	$ 10,983.27	$ 10,983.27	$ 7,787.32	$ 7,787.32	$ 3,350.00	$ 3,350.00
19	PULL & SPLICE BOX F & I, (13" X 24") STANDARD SIZE	EA	15	$ 871.97	$ 13,079.55	$ 629.59	$ 9,443.85	$ 750.00	$ 11,250.00
20	ELECTRICAL SERVICE WIRE, F & I	LF	250	$ 2.40	$ 600.00	$ 4.54	$ 1,135.00	$ 3.50	$ 875.00
21	ELECTRICAL SERVICE DISCONNECT F & I, POLE MOUNT	EA	1	$ 2,455.29	$ 2,455.29	$ 1,267.45	$ 1,267.45	$ 410.00	$ 410.00
22	ALUMINUM SIGNAL POLE, F&I, PEDESTAL	EA	3	$ 1,942.12	$ 5,826.36	$ 978.50	$ 2,935.50	$ 1,350.00	$ 4,050.00
23	MAST ARM, F & I, WIND SPEED-130 DOUBLE ARM, W/O LUMINARIE, 60'- 70 5'	EA	2	$ 48,488.63	$ 96,977.26	$ 39,264.98	$ 78,529.96	$ 60,000.00	$ 120,000.00
24	TRAFFIC SIGNAL, F&I,3-SECTION, 1-WAY	AS	8	$ 997.64	$ 7,981.12	$ 770.77	$ 6,166.16	$ 1,150.00	$ 9,200.00
25	TRAFFIC SIGNAL, F&I, 4-SECTION, 1-WAY	AS	2	$ 1,215.49	$ 2,430.98	$ 980.31	$ 1,960.62	$ 2,000.00	$ 4,000.00
26	PED SIGNAL, F&I, LED COUNTDOWN, 2 WAY	EA	4	$ 1,008.67	$ 4,034.68	$ 1,107.02	$ 4,428.08	$ 1,500.00	$ 6,000.00
27	LOOP ASSEMBLY F&I TYPE B	AS	8	$ 1,203.75	$ 9,630.00	$ 925.00	$ 7,400.00	$ 600.00	$ 4,800.00
28	LOOP ASSEMBLY, F&I, TYPE F	AS	2	$ 1,144 10	$ 2,288.20	$ 925.00	$ 1,850.00	$ 625.00	$ 1,250.00
29	VEHICLE DETECTION SYSTEM-MICROWAVE, F&I, CABINET EQUIPMENT	EA	2	$ 3,887.34	$ 7,774.68	$ 3,894.93	$ 7,789.86	$ 5,550.00	$ 11,100.00
30	VEHICLE DETECTION SYSTEM-MICROWAVE, F&I, ABOVE GROUND EQUIPMENT	EA	2	$ 8,430.64	$ 16,861.28	$ 9,933.57	$ 19,867 14	$ 8,000.00	$ 16,000 00
31	PEDESTRIAN DETECTOR, F&I, STANDARD	EA	8	$ 281.99	$ 2,255 92	$ 205.88	$ 1,646.88	$ 325.00	$ 2,600.00
32	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1	$ 29 299 91	$ 29,299 91	$ 29,727 75	$ 29,727 75	$ 33,000 00	$ 33 000 00
33	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE- NON-PRESSURIZED, IP, HIGH DEFINITION	EA	1	$ 12,298.48	$ 12,298.48	$ 8,725 85	$ 8 725 85	$ 9 000 00	$ 9,000 00
34	UNINTERRUPTIBLE POWER SUPPLY, F&I, ONLINE/DOUBLE CONVERSION	EA	1	$ 4 949 77	$ 4,949 77	$ 4,829.47	$ 4 829 47	$ 6,500 00	$ 6,500 00
35	SIGN PANEL, F&I, OVERHEAD MOUNT UP TO 12 SF	EA	2	$ 628.29	$ 1,256 58	$ 473 55	$ 947 10	$ 700 00	$ 1 400.00
36	SIGN PANEL, F&I OVERHEAD MOUNT 12-20 SF	EA	4	$ 1 065 59	$ 4,262 32	$ 484.60	$ 1,938 40	$ 800 00	$ 3,200 00

BID TABULATION SHEET

TOTAL PART C	$ 287,618.40	$ 217,712.69	$ 291,625.00

BID TABULATION SHEET

TITLE:	GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY AND YELLOW FIN DRIVE)			MILLER ELECTRIC COMPANY		FLORIDA SAFETY CONTRACTORS, INC. **vendor not pre-qualified in horizontal category**		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	
BID NO.	CF-0017-18 (PW)								
PART D-PAVEMENT MARKINGS									
37	REMOVAL OF EXISTING CONCRETE	SY	23.37	$ 140.92	$ 3,293.30	$ 54.48	$ 1,273.20	$ 85.00	$ 1,986.45
38	CONCRETE SIDWALK AND DRIVEWAYS, 6" THICK	SY	63.76	$ 88.35	$ 5,633.20	$ 103.05	$ 6,570.47	$ 250.00	$ 15,940.00
39	SINGLE POST SIGN, REMOVE	AS	2	$ 258.93	$ 517.86	$ 120.77	$ 241.54	$ 250.00	$ 500.00
40	THERMOPLASTIC, STANDARD, WHITE SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	450	$ 7.38	$ 3,321.00	$ 3.50	$ 1,575.00	$ 4.50	$ 2,025.00
41	THERMOPLASTIC, STANDARD, WHITE SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	105	$ 14.76	$ 1,549.80	$ 6.76	$ 709.80	$ 6.50	$ 682.50
42	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	1	$ 147.50	$ 147.50	$ 84.54	$ 84.54	$ 100.00	$ 100.00
43	THERMOPLASTIC STANDARD-OPEN GRADED ASPHALT SURFACES WHITE SOLID 6"	GM	0.037	$ 19,485.95	$ 720.98	$ 9,246.38	$ 342.12	$ 4,500.00	$ 166.50
			TOTAL PART D	$ 15,183.64		$ 10,796.66		$ 21,400.45	
			TOTAL BASE BID PART A +B+C+D	$ 1,109,031.17		$ 812,352.05		$ 1,200,585.00	
				CORRECTED VENDOR TOTAL				**CORRECTED VENDOR TOTAL**	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUM (S) ACKNOWLEDGED: ( )								

SUBJECT: GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY & YELLOW FIN DRIVE)

BID #: CF-0017-18 **OPEN DATE:** 2017-10-25

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (6) **NUMBER RECEIVED:** (3) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject Florida Safety Contractors, Inc., due to company not being pre-qualified with the City of Jacksonville in the horizontal category prior to bid opening per the Invitation to Bid.

Recommend approval of award to the next lowest responsive, responsible bidder Miller Electric Company, for Parts A, C, and D in the total base bid amount of $395,565.55, Part B will not be awarded at this time.

This award is to be funded by account(s): PWSD114FAIR-06505-PW0235-09- $340,397.30; PWCP32ERD549-069505-PW0235-09- $55,168.25 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Vendor Rejection Confirmation, Basis of Award, Scope of Work

ANALYST: MARILYN LAIDLER **RESPECTFULLY SUBMITTED** GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Chris LeDew, P.E., Chief, Traffic Engineering Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 3 MEMBERS DISAPPROVING Ø DATE: 12/07/17

OTHER:

ACTION OF AWARDING AUTHORITY DATE 12/07/17

APPROVED DISAPPROVED

OTHER

SIGNATURE OF AUTHENTICATION

Sam E. Mousa
Chief Administrative Officer
For: Mayor [illegible]
Under Authority
Executive Order No. 2015-05

QWS3270X 1/16/2018 12:12 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 01/16/2018
LINK TO: ACCOUNT SUMMARY INQUIRY 12:12 PM

FISCAL MO/YEAR : 04 2018 CURRENCY CODE :
INDEX CODE : PWCP32ERD549 PW ROAD CAPITAL PROJECTS (F5490)
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0235 TRAFFIC SIGNALIZATION
PROJECT DETAIL : 09 TRAFFIC SIGN-GATE PKWY AT BLUE FIN DR
GRANT :
GRANT DETAIL :
USER CODE :

S	JAN 2018	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	80,000.00	80,000.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	.00	.00	.00
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	80,000.00	80,000.00

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 1/16/2018 12:13 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 01/16/2018
LINK TO: ACCOUNT SUMMARY INQUIRY 12:12 PM

FISCAL MO/YEAR : 04 2018 CURRENCY CODE :
INDEX CODE : PWSD114FAIR FAIR SHARE EXPENDITURES
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0235 TRAFFIC SIGNALIZATION
PROJECT DETAIL : 09 TRAFFIC SIGN-GATE PKWY AT BLUE FIN DR
GRANT :
GRANT DETAIL :
USER CODE :

S	JAN 2018	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	400,000.00
EXPENDITURES	.00	.00	57,352.42
ENCUMBRANCES	.00	.00	2,250.28
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	.00	340,397.30

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED