SUBJECT: HECKSCHER DRIVE TOWNCENTER-SIGNAGE ALONG S.R. 105 & A1A

BID #: CF-0228-18 **OPEN DATE:** 2018-09-26

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (5) **NUMBER RECEIVED:** (3) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to lowest responsive, responsible bidder Onas Corporation, in the total base bid amount of $498,700.28.

This award is to be funded by account(s): PDCP31LED-06505-PD0040-01 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED Gary Pease
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Ed Starnes, P.E., J.D., Acting Chief, Engineering and Construction Management Division

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

ONE CITY. ONE JACKSONVILLE.

Department of Public Works
Ed Ball Building
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

October 12, 2018

TO: Gregory W. Pease, Chief
Procurement Division

THRU: John P. Pappas, P.E.
Director

FROM: Ed Starnes, P.E., J.D. Acting Chief
Engineering and Construction Management Division

Subject: CF-0228-18 Heckscher Drive Towncenter-Signage along S.R. 105 & A1A

The Department of Public Works reviewed and tabulated the three (3) bids received on the referenced project. The bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid is by ONAS Corporation. Public Works has confirmed through www.myflorida.com the appropriate licenses for this contractor and listed subcontractors if applicable. The project was bid as encouragement.

Accordingly, we recommend that the total base bid for Heckscher Drive Towncenter-Signage along S.R. 105 & A1A be awarded to ONAS Corporation 2050 University Blvd N, Jacksonville, FL 32211, in accordance with the attached bid documents, in the amount of $498,700.28.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PDCP31LED-06505-PD0040-01	$498,700.28
TOTAL	$498,700.28

JPP/lw

cc: Lori West, Public Works Contract Specialist

Attachments

ab

BID TABULATION SHEET

PQ-HORIZONTAL

TITLE: HECKSCHER DRIVE TOWNCENTER-SIGNAGE ALONG S.R. 105 & A1A

BID NO. CF-0228-18 (PW)

OPEN DATE: SEPTEMBER 26, 2018 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (5) No. Received (3) No Bids: (0)

				ONAS CORPORATION		HAGER CONSTRUCTION COMPANY		CGC, INC.	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1		$ 76,253.00		$ -	$ 72,592.00	$ 72,592.00
2	SITE PREPARATION	LS	1		$ 20,235.00		$ -	$ 89,400.00	$ 89,400.00
3	MAINTENANCE OF TRAFFIC	LS	1		$ 5,336.00		$ -	$ 36,000.00	$ 36,000.00
4	AS-BUILT DRAWINGS	LS	1		$ 2,760.00		$ -	$ 12,000.00	$ 12,000.00
5	EROSION CONTROL & POLLUTION ABATEMENT	LS	1		$ 3,592.00		$ -	$ 6,000.00	$ 6,000.00
6	REGULAR EXCAVATION & FILL	CY	552	$ 13.80	$ 7,617.60		$ -	$ 20.00	$ 11,040.00
7	HAULING & DISPOSAL OF UNSUIT. MATL. (CONT.)	CY	20	$ 23.00	$ 460.00		$ -	$ 20.00	$ 400.00
8	OVERECAVATION (CONTINGENCY)	CY	20	$ 23.00	$ 460.00		$ -	$ 30.00	$ 600.00
9	A-3 SAND (CONTINGENCY)	CY	20	$ 73.00	$ 1,460.00		$ -	$ 30.00	$ 600.00
10	THREE-PILE SIGN STRUCTURE W/BASE	EA	9	$ 11,164.00	$ 100,476.00		$ -	$ 32,450.00	$ 292,050.00
11	FIVE-PILE SIGN STRUCTURE W/BASE	EA	3	$ 18,756.00	$ 56,268.00		$ -	$ 43,750.00	$ 131,250.00
12	PV LIGHTING SYSTEM FOR 3-PILE SIGNS	EA	9	$ 7,600.00	$ 68,400.00		$ -	$ 7,125.00	$ 64,125.00
13	PV LIGHTING SYSTEM FOR 5-PILE SIGNS	EA	3	$ 7,600.00	$ 22,800.00		$ -	$ 7,375.00	$ 22,125.00

BID TABULATION SHEET

TITLE: HECKSCHER DRIVE TOWNCENTER SIGNAGE ALONG S.R. 105 & A1A BID NO. CF-0228-18 (PW)				ONAS CORPORATION		HAGER CONSTRUCTION COMPANY		CGC, INC	
14	HELICAL PILES FOR 3-PILES	EA	9	$ 6,700.00	$ 60,300.00		$ -	$ 10,000.00	$ 90,000.00
15	HELICAL PILES FOR 3-PILES	EA	3	$ 12,191.00	$ 36,573.00		$ -	$ 10,000.00	$ 30,000.00
16	SODDING	SY	3,134	$ 8.62	$ 27,015.08		$ -	$ 6.00	$ 18,804.00
17	SEEDING & MULCHING	SY	5,055	$ ~~1.72~~	$ ~~8,694.60~~		$ -	$ 1.50	$ 7,582.50
			TOTAL BID (ITEM NO. 1-17)	$ 498,700.28		$ 613,282.47		$ 884,568.50	
				**CORRECTED VENDOR TOTAL THEY MISCALUCATED ITEM #9		VENDOR DID NOT PROVIDE UNIT PRICE PROPOSAL PAGE 3-2			
			CONFLICT OF INTEREST:	YES		YES		YES	
			BID BOND::	CK#6607201394- AMT $25,000.00		YES		YES	
			LICENSED SUBS:	SELF--PERFORM		NOT LISTED		YES	
			ADDENDUM ACKNOWLEDGED: (1, 2)	YES		YES		YES	

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3...). The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **150** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

HECKSCHER DRIVE TOWNCENTER
SIGNAGE ALONG S.R. 105 & A1A

SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of HECKSCHER DRIVE TOWNCENTER - SIGNAGE ALONG S.R. 105 & A1A, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is along SR 105 & A1A from Andrews Island to Little Talbot Island.

30.3 Intent It is the intent of these Contract Documents to construct the HECKSCHER DRIVE TOWNCENTER - SIGNAGE ALONG S.R. 105 & A1A project as shown on the plans and including but not limited to:

1. Maintenance of Traffic
2. Foundation Construction
3. Sign Fabrication and Installation
4. Specialty Lighting
5. Seeding & Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 10/19/2018 12:13 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 10/19/2018
LINK TO: ACCOUNT SUMMARY INQUIRY 12:13 PM

FISCAL MO/YEAR : 01 2019 CURRENCY CODE :
INDEX CODE : PDCP31LED ECONOMIC DEVELOPMENT CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PD0040 TOWN CENTER - PLANNING DISTRICT 6
PROJECT DETAIL : 01 TOWN CENTER - PLANNING DISTRICT 6
GRANT :
GRANT DETAIL :
USER CODE :

S	OCT 2018	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	2,000,000.00
EXPENDITURES	.00	.00	1,282,052.30
ENCUMBRANCES	.00	.00	34,273.98
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	.00	683,673.72

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED