**SUBJECT: GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY & YELLOW FIN DRIVE)**

**BID #:** CF-0017-18 **OPEN DATE:** 2017-10-25

**GENERAL GOVERNMENT AWARDS COMMITTEE**

**KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED**

**AGENCY: PUBLIC WORKS**

**BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER**

**NUMBER OF BIDS INVITED:** (6) **NUMBER RECEIVED:** (3) **OTHER** (0)

**SUMMARY OF BIDS AND RECOMMENDED ACTIONS:**

Recommend approval to reject Florida Safety Contractors, Inc., due to company not being pre-qualified with the City of Jacksonville in the horizontal category prior to bid opening per the Invitation to Bid.

Recommend approval of award to the next lowest responsive, responsible bidder Miller Electric Company, for Parts A, C, and D in the total base bid amount of $395,565.55, Part B will not be awarded at this time.

This award is to be funded by account(s): PWSD114FAIR-06505-PW0235-09- $340,397.30; PWCP32ERD549-069505-PW0235-09- $55,168.25 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Vendor Rejection Confirmation, Basis of Award, Scope of Work

**ANALYST:** MARILYN LAIDLER **RESPECTFULLY SUBMITTED**

GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

**CONCURRENCE BY: Chris LeDew, P.E., Chief, Traffic Engineering Division**

---

**(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)**
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

**ACTION OF AWARDING AUTHORITY** DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

# City of Jacksonville, Florida

*Lenny Curry, Mayor*

Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8762
www.coj.net

ONE CITY ONE JACKSONVILLE


MEMORANDUM November 22, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director of Public Works

FROM: Chris LeDew, P. E.
Chief, Traffic Engineering

SUBJECT: RECOMMENDATION OF AWARD

RE: Gate Parkway Traffic Signal (Gate Parkway & Yellow Fin Drive)
Bid No.: CF-0017-18
Bid Date: October 25, 2017
Award Amount: $395,565.55

The Department of Public Works has tabulated and reviewed the three (3) bids received on the referenced project for accuracy and compliance with the contract documents. The low bidder, Florida Safety Contractors, Inc. is not horizontally pre-qualified and is considered non-responsive. The 2nd low bid by Miller Electric Company has been reviewed and meets the requirements. Due to insufficient available funds for this project and based on the invitation to bid, the City of Jacksonville has the option to make award in part or whole with or without cause. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the bid by Florida Safety Contractors, Inc. be rejected and that award for Parts A, C and D of the Bid for the Gate Parkway Traffic Signal (Gate Parkway & Yellow Fin Drive) be awarded to Miller Electric Company, 2251 Rosselle Street, Jacksonville, Florida 32204 in accordance with the attached bid documents in the amount of $395,565.55. Part B will not be awarded at this time.

Total funding for this project should be encumbered by contract as follows:

| ACCOUNT NO. | ENCUMBERED AMOUNT |
|---|---|
| PWSD114FAIR-06505-PW0235-09 | $340,397.30 |
| PWCP32ERD549-069505-PW0235-09 | $55,168.25 |
| TOTAL | $395,565.55 |

JPP:lw

Attachments

cc: William J. Joyce, P.E., Director of Operations

ah

# BID TABULATION SHEET

PQ-HORIZONTAL

TITLE: GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY & YELLOW FIN DRIVE)

BID NO. CF-0017-18 (PW)

OPEN DATE: OCTOBER 25, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: ( 6) No. Received (3 ) No Bids: ( 0 )

| | | | | MILLER ELECTRIC COMPANY | | FLORIDA SAFETY CONTRACTORS, INC. **vendor not pre-qualified in horizontal category** | | PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM | DESCRIPTION OF WORK | UNIT | EST.QTY | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST |
| **PART A - ROADWAY** | | | | | | | | | |
| 1 | MOBILIZATION | LS | 1 | $ 33,686.18 | $ 33,686.18 | $ 28,663.77 | $ 28,663.77 | $ 84,856.55 | $ 84,856.55 |
| 2 | MAINTENANCE OF TRAFFIC | LS | 1 | $ 59,077.33 | $ 59,077.33 | $ 12,510.63 | $ 12,510.63 | $ 25,000.00 | $ 25,000.00 |
| | | | **TOTAL PART A** | | **$ 92,763.51** | | **$ 41,174.40** | | **$ 109,856.55** |
| **PART B- ITS** | | | | | | | | | |
| 3 | CONDUIT, F & I, OPEN TRENCH 2-2" | LF | 11,805 | $ 20.92 | $ 246,960.60 | $ 7.64 | $ 90,190.20 | $ 7.00 | $ 82,635.00 |
| 4 | CONDUIT, F & I, DIRECTIONAL BORE 2-2" | LF | 4,910 | $ 21.29 | $ 104,533.90 | $ 14.92 | $ 73,257.20 | $ 30.00 | $ 147,300.00 |
| 5 | FIBER OPTIC CABLE, F & I, UNDERGROUND, 2-12 FIBERS | LF | 90 | $ 1.65 | $ 148.50 | $ 1.69 | $ 152.10 | $ 4.50 | $ 405.00 |
| 6 | FIBER OPTIC CABLE, F & I, UNDERGROUND, 13-48 FIBERS | LF | 33,125 | $ 1.95 | $ 64,593.75 | $ 1.99 | $ 65,918.75 | $ 4.00 | $ 132,500.00 |
| 6 | FIBER OPTIC CABLE, REMOVE, UNDERGROUD | LF | 10,760 | $ 0.53 | $ 5,702.80 | $ 0.54 | $ 5,810.40 | $ 0.75 | $ 8,070.00 |
| 7 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 388 | $ 38.35 | $ 14,879.80 | $ 39.25 | $ 15,229.00 | $ 45.00 | $ 17,460.00 |
| 8 | FIBER OPTIC CONNECTION, INSTALL, TERMINATION | EA | 388 | $ 48.38 | $ 18,771.44 | $ 49.52 | $ 19,213.76 | $ 110.00 | $ 42,680.00 |
| 9 | FIBER OPTIC CONNECTION HARDWARE, F & I, SPLICE ENCLOSURE | EA | 17 | $ 914.50 | $ 15,546.50 | $ 935.99 | $ 15,911.83 | $ 935.00 | $ 15,895.00 |
| 10 | FIBER OPTIC CONNECTION HARDWARE, F & I, SPLICE TRAY | EA | 34 | $ 56.64 | $ 1,925.76 | $ 57.97 | $ 1,970.98 | $ 65.00 | $ 2,210.00 |
| 11 | FIBER OPTIC CONNECTION HARDWARE, F & I, BUFFER TUBE FAN OUT KIT | EA | 34 | $ 76.70 | $ 2,607.80 | $ 78.50 | $ 2,669.00 | $ 97.00 | $ 3,298.00 |
| 12 | FIBER OPTIC CONNECTION HARDWARE, F & I, PRETERMINATED PATCH PANEL | EA | 34 | $ 1,032.50 | $ 35,105.00 | $ 1,056.76 | $ 35,929.84 | $ 3,300.00 | $ 112,200.00 |
| 13 | PULL & SPLICE BOX F & I, (24" X 36") COVER SIZE | EA | 106 | $ 1,146.64 | $ 121,543.84 | $ 1,364.37 | $ 144,623.22 | $ 1,200.00 | $ 127,200.00 |
| 14 | TRAFFIC CONTROLLER ASSEMBLY, MODIFY | AS | 17 | $ 978.99 | $ 16,642.83 | $ 847.46 | $ 14,406.82 | $ 1,450.00 | $ 24,650.00 |

| TITLE: | GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY AND YELLOW FIN DRIVE) | | | TION SHEET MILLER ELECTRIC COMPANY | | FLORIDA SAFETY CONTRACTORS, INC. **vendor not pre-qualified in horizontal category** | | PETTICOAT- SCHMITT CIVIL CONTRACTORS, INC. | |
|---|---|---|---|---|---|---|---|---|---|
| BID NO. | CF-0017-18 (PW) | | | | | | | | |
| 15 | MANAGED FIELD ETHERNET SWITCH, F & I | EA | 17 | $ 3,794.30 | $ 64,503.10 | $ 3,375.60 | $ 57,385.20 | $ 3,600.00 | $ 61,200.00 |
| | **TOTAL PART B** | | | **$ 713,465.62** | | **$ 542,668.30** | | **$ 777,703.00** | |
| **PART C- SIGNALIZATION** | | | | | | | | | |
| 16 | CONDUIT, F & I, OPEN TRENCH 1-2" | LF | 875 | $ 19.57 | $ 17,123.75 | $ 7.66 | $ 6,702.50 | $ 6.00 | $ 5,250.00 |
| 17 | CONDUIT, F & I, DIRECTIONAL BORE1-2" | LF | 1,745 | $ 20.20 | $ 35,249.00 | $ 7.24 | $ 12,633.80 | $ 22.00 | $ 38,390.00 |
| 18 | SIGNAL CABLE, F & I | PI | 1 | $ 10,983.27 | $ 10,983.27 | $ 7,787.32 | $ 7,787.32 | $ 3,350.00 | $ 3,350.00 |
| 19 | PULL & SPLICE BOX F & I, (13" X 24") STANDARD SIZE | EA | 15 | $ 871.97 | $ 13,079.55 | $ 629.59 | $ 9,443.85 | $ 750.00 | $ 11,250.00 |
| 20 | ELECTRICAL SERVICE WIRE, F & I | LF | 250 | $ 2.40 | $ 600.00 | $ 4.54 | $ 1,135.00 | $ 3.50 | $ 875.00 |
| 21 | ELECTRICAL SERVICE DISCONNECT, F & I, POLE MOUNT | EA | 1 | $ 2,455.29 | $ 2,455.29 | $ 1,267.45 | $ 1,267.45 | $ 410.00 | $ 410.00 |
| 22 | ALUMINUM SIGNAL POLE, F&I, PEDESTAL | EA | 3 | $ 1,942.12 | $ 5,826.36 | $ 978.50 | $ 2,935.50 | $ 1,350.00 | $ 4,050.00 |
| 23 | MAST ARM, F & I, WIND SPEED-130, DOUBLE ARM, W/O LUMINARIE, 60'- 70.5' | EA | 2 | $ 48,488.63 | $ 96,977.26 | $ 39,264.98 | $ 78,529.96 | $ 60,000.00 | $ 120,000.00 |
| 24 | TRAFFIC SIGNAL, F&I,3-SECTION, 1-WAY | AS | 8 | $ 997.64 | $ 7,981.12 | $ 770.77 | $ 6,166.16 | $ 1,150.00 | $ 9,200.00 |
| 25 | TRAFFIC SIGNAL, F&I , 4-SECTION, 1-WAY | AS | 2 | $ 1,215.49 | $ 2,430.98 | $ 980.31 | $ 1,960.62 | $ 2,000.00 | $ 4,000.00 |
| 26 | PED SIGNAL, F&I, LED COUNTDOWN, 2 WAY | EA | 4 | $ 1,008.67 | $ 4,034.68 | $ 1,107.02 | $ 4,428.08 | $ 1,500.00 | $ 6,000.00 |
| 27 | LOOP ASSEMBLY, F&I, TYPE B | AS | 8 | $ 1,203.75 | $ 9,630.00 | $ 925.00 | $ 7,400.00 | $ 600.00 | $ 4,800.00 |
| 28 | LOOP ASSEMBLY, F&I, TYPE F | AS | 2 | $ 1,144.10 | $ 2,288.20 | $ 925.00 | $ 1,850.00 | $ 625.00 | $ 1,250.00 |
| 29 | VEHICLE DETECTION SYSTEM-MICROWAVE, F&I, CABINET EQUIPMENT | EA | 2 | $ 3,887.34 | $ 7,774.68 | $ 3,894.93 | $ 7,789.86 | $ 5,550.00 | $ 11,100.00 |
| 30 | VEHICLE DETECTION SYSTEM-MICROWAVE, F&I, ABOVE GROUND EQUIPMENT | EA | 2 | $ 8,430.64 | $ 16,861.28 | $ 9,933.57 | $ 19,867.14 | $ 8,000.00 | $ 16,000.00 |
| 31 | PEDESTRIAN DETECTOR, F&I, STANDARD | EA | 8 | $ 281.99 | $ 2,255.92 | $ 205.86 | $ 1,646.88 | $ 325.00 | $ 2,600.00 |
| 32 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | AS | 1 | $ 29,299.91 | $ 29,299.91 | $ 29,727.75 | $ 29,727.75 | $ 33,000.00 | $ 33,000.00 |
| 33 | ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE- NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 1 | $ 12,298.48 | $ 12,298.48 | $ 8,725.85 | $ 8,725.85 | $ 9,000.00 | $ 9,000.00 |
| 34 | UNINTERRUPTIBLE POWER SUPPLY, F&I, ONLINE/DOUBLE CONVERSION | EA | 1 | $ 4,949.77 | $ 4,949.77 | $ 4,829.47 | $ 4,829.47 | $ 6,500.00 | $ 6,500.00 |
| 35 | SIGN PANEL, F&I, OVERHEAD MOUNT, UP TO 12 SF | EA | 2 | $ 628.29 | $ 1,256.58 | $ 473.55 | $ 947.10 | $ 700.00 | $ 1,400.00 |
| 36 | SIGN PANEL, F&I, OVERHEAD MOUNT, 12-20 SF | EA | 4 | $ 1,065.58 | $ 4,262.32 | $ 484.60 | $ 1,938.40 | $ 800.00 | $ 3,200.00 |
| | **TOTAL PART C** | | | **$ 287,618.40** | | **$ 217,712.69** | | **$ 291,625.00** | |

# BID TABULATION SHEET

| TITLE: | GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY AND YELLOW FIN DRIVE) | | | MILLER ELECTRIC COMPANY | | FLORIDA SAFETY CONTRACTORS, INC. **vendor not pre-qualified in horizontal category** | | PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. | |
|---|---|---|---|---|---|---|---|---|---|
| BID NO. | CF-0017-18 (PW) | | | | | | | | |
| **PART D-PAVEMENT MARKINGS** | | | | | | | | | |
| 37 | REMOVAL OF EXISTING CONCRETE | SY | 23.37 | $ 140.92 | $ 3,293.30 | $ 54.48 | $ 1,273.20 | $ 85.00 | $ 1,986.45 |
| 38 | CONCRETE SIDWALK AND DRIVEWAYS, 6" THICK | SY | 63.76 | $ 88.35 | $ 5,633.20 | $ 103.05 | $ 6,570.47 | $ 250.00 | $ 15,940.00 |
| 39 | SINGLE POST SIGN, REMOVE | AS | 2 | $ 258.93 | $ 517.86 | $ 120.77 | $ 241.54 | $ 250.00 | $ 500.00 |
| 40 | THERMOPLASTIC, STANDARD, WHITE SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 450 | $ 7.38 | $ 3,321.00 | $ 3.50 | $ 1,575.00 | $ 4.50 | $ 2,025.00 |
| 41 | THERMOPLASTIC, STANDARD, WHITE SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 105 | $ 14.76 | $ 1,549.80 | $ 6.76 | $ 709.80 | $ 6.50 | $ 682.50 |
| 42 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 1 | $ 147.50 | $ 147.50 | $ 84.54 | $ 84.54 | $ 100.00 | $ 100.00 |
| 43 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 0.037 | $ 19,485.95 | $ 720.98 | $ 9,246.38 | $ 342.12 | $ 4,500.00 | $ 166.50 |
| | | | **TOTAL PART D** | **$ 15,183.64** | | **$ 10,796.66** | | **$ 21,400.45** | |
| | | | **TOTAL BASE BID PART A +B+C+D** | **$ 1,109,031.17** | | **$ 812,352.05** | | **$ 1,200,585.00** | |
| | | | | **CORRECTED VENDOR TOTAL** | | | | **CORRECTED VENDOR TOTAL** | |
| | CONFLICT OF INTEREST: | | | YES | | YES | | YES | |
| | BID BOND/SECURITY: | | | YES | | YES | | YES | |
| | LICENSED SUBS: | | | YES | | YES | | YES | |
| | ADDENDUM (S) ACKNOWLEDGED: ( ) | | | | | | | | |

# Transmission Report

| | | | | |
|---|---|---|---|---|
| Date/Time | 12-01-2017 | 10:58:17 a.m. | Transmit Header Text | |
| Local ID 1 | 9042558837 | | Local Name 1 | Procurement |

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

**City of Jacksonville, Florida**

*Lenny Curry, Mayor*

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

**NOTIFICATION OF RECOMMENDED BID REJECTION**

December 1, 2017

Michael K. Reichart, President
Florida Safety Contractors, Inc.
P.O.Box 16628
Tampa, FL 33687

**BID# CF-0017-18** **DATE OPENED: 2017/10/25**

**REASON FOR RECOMMENDED REJECTION:**

Recommend approval to reject Florida Safety Contractors, Inc., due to company not pre-qualified with the City of Jacksonville in the horizontal category prior to bid opening per the Invitation to Bid.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION/RECISSION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **12/07/17** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

**BUYER'S SIGNATURE:** Marilyn Faidley

Total Pages Scanned : 2 Total Pages Confirmed : 2

| No. | Job | Remote Station | Start Time | Duration | Pages | Line | Mode | Job Type | Results |
|---|---|---|---|---|---|---|---|---|---|
| 001 | 777 | 813 982 9183 | 10:56:53 a.m. 12-01-2017 | 00:00:39 | 2/2 | 1 | EC | HS | CP21600 |

Abbreviations:

| | | | | |
|---|---|---|---|---|
| HS: Host send | PL: Polled local | MP: Mailbox print | CP: Completed | TS: Terminated by system |
| HR: Host receive | PR: Polled remote | RP: Report | FA: Fail | G3: Group 3 |
| WS: Waiting send | MS: Mailbox save | FF: Fax Forward | TU: Terminated by user | EC: Error Correct |

**INVITATION TO BID**

**BID NO: CF-0017-18**

Notice is hereby given that the City of Jacksonville, Florida, will receive sealed Bids in the Office of the Procurement Division, Ed Ball Building, Suite 853, 214 N. Hogan Street, Jacksonville, Florida 32202, until 2:00 P.M. on the 25TH day of October, 2017 for **GATE PARKWAY TRAFFIC SIGNAL (GATE PARKWAY & YELLOW FIN DRIVE).**

At that time Bids will be publicly opened, read aloud, and recorded in Room 110, Ed Ball Building, 214 N. Hogan Street.

**SCOPE OF WORK:**
Work consists of furnishing all labor, materials, and equipment and performing all operations necessary to install traffic signals and associated equipment at the intersection and surrounding area as identified in the contract documents. The work includes, but is not limited to, mast arms, traffic signals, pedestrian poles, fiber optic cable, electrical cable, ITS poles and devices, ADA curb ramps and pavement marking and all other devices and components shown in accordance with the Contract Drawings and Specifications.

**Pre-Qualification:**
All bidders on this project must be on the approved Pre-Qualified Bidders List Yes _X_ No ____ (See Pre-Qualifying Procedures) with the City of Jacksonville, Procurement Division, under **Horizontal** category prior to bid opening. Bidding firm must be a licensed general contractor.

~~Drawings and Specifications~~ may be reviewed and obtained at the Office of the Procurement Division, Ed Ball Building, Suite 105, 214 N. Hogan Street, Jacksonville, Florida 32202, or electronically by visiting the City's website at **www.coj.net** under "Bidding Opportunities". The price per set of Documents is $60.50, or the fees as stated by the 3rd party website, as applicable. Payment is required prior to receipt of the Documents. **PAYMENT TO THE CITY WILL BE ACCEPTED BY CHECK ONLY. NO REFUND WILL BE MADE FOR THESE DOCUMENTS.**

In addition to the Drawings and Specifications, the CONTRACTOR will need the two-volume set of City Standard Specifications and City Standard Details with Revisions 1 through 16 and the JEA Water and Sewer Standards and the JEA Water and Wastewater Material Catalog (available at www.JEA.com) as provided in Instruction to Bidders. Also required for this project, The current Florida Department of Transportation Standard Specifications for Road and Bridge Construction and the Florida Department of Transportation Design Standards may be obtained from the Florida Department of Transportation, Maps and Publications, Haydon Burns Building, Mail Station 12, 605 Suwannee Street, Tallahassee, Florida 32301, (350)488-9220.

Bidders must submit with their sealed bid a completed schedule of subcontractor/subconsultant participation, appendix "H", Section 3, proposal, in accordance with Ordinance 2004-602E.

**In accordance with Part 6 of the Purchasing Code and as detailed in the Specifications, this procurement has been designated to be under the Encouragement Plan to provide Equal Business Opportunity to certain Jacksonville Small Emerging Businesses certified in the area of: General Construction.**

All Bids must be made on the Proposal forms provided, properly executed, and mailed or delivered in accordance with this Notice. **ONE ORIGINAL BID AND REQUIRED DOCUMENTS SHALL BE SUBMITTED. NO DUPLICATES OR COPIES WILL BE CONSIDERED.**

The City of Jacksonville reserves the right to reject any or all Bids, waive informalities, irregularities or technical defects in any Bid, make award in part or whole with or without cause, and to make the award it deems to be in the best interest of the City of Jacksonville.

Gregory Pease, Chief
Procurement Division

Lenny Curry, Mayor
City of Jacksonville



Standard Under $100
No Refund
03/15

## B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

## C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

## D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

## E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

## F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **180** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

## G. BID SECURITY

**If Bid Security is required for this project**, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to furnish the contract bond required in accordance with the Special Conditions within ten (10) days after receipt of the contract.

**GATE PARKWAY TRAFFIC SIGNAL**
**(Gate Parkway & Yellow Fin Drive)**

SCOPE OF WORK

30.2 Scope: Work consists of furnishing all labor, materials, and equipment and performing all operations necessary to install traffic signals and associated equipment at the intersection and surrounding area as identified in the contract documents. The work includes, but is not limited to, mast arms, traffic signals, pedestrian poles, fiber optic cable, electrical cable, ITS poles and devices, ADA curb ramps and pavement marking and all other devices and components shown in accordance with the Contract Drawings and Specifications.

30.2 Location: This project is located within the limits of the City of Jacksonville, Florida. The construction area starts at the intersection of Southside Boulevard and Gate Parkway, continues on Touchton Drive to Southside Boulevard and ends at the intersection of Gate Parkway and I-295 Interchange. Traffic signal installation will occur at the Gate Parkway and Yellow Fin Drive intersection.

30.3 Intent: It is the intent of these Contract Documents to construct the Gate Parkway Signal Design Improvements as shown on the plans. It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 12/4/2017 8:16 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 12/04/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 8:15 AM

FISCAL MO/YEAR : 03 2018 CURRENCY CODE :
INDEX CODE : PWSD114FAIR FAIR SHARE EXPENDITURES
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0235 TRAFFIC SIGNALIZATION
PROJECT DETAIL : 09 TRAFFIC SIGN-GATE PKWY AT BLUE FIN DR
GRANT :
GRANT DETAIL :
USER CODE :

---

| S | DEC 2017 | ANNUAL BALANCE | ALL YEARS BALANCE |
|---|---|---|---|
| ESTIMATED REVENUES | .00 | .00 | .00 |
| REVENUES | .00 | .00 | .00 |
| UNREALIZED REVENUES | .00 | .00 | .00 |
| BUDGET | .00 | .00 | 400,000.00 |
| EXPENDITURES | .00 | .00 | 57,352.42 |
| ENCUMBRANCES | .00 | .00 | 2,250.28 |
| PRE-ENCUMBRANCES | .00 | .00 | .00 |
| REMAINING BALANCE | .00 | .00 | 340,397.30 |

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 12/4/2017 8:17 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 12/04/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 8:16 AM

FISCAL MO/YEAR : 03 2018 CURRENCY CODE :
INDEX CODE : PWCP32ERD549 PW ROAD CAPITAL PROJECTS (F5490)
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0235 TRAFFIC SIGNALIZATION
PROJECT DETAIL : 09 TRAFFIC SIGN-GATE PKWY AT BLUE FIN DR
GRANT :
GRANT DETAIL :
USER CODE :

---

| S | DEC 2017 | ANNUAL BALANCE | ALL YEARS BALANCE |
|---|---|---|---|
| ESTIMATED REVENUES | .00 | .00 | .00 |
| REVENUES | .00 | .00 | .00 |
| UNREALIZED REVENUES | .00 | .00 | .00 |
| BUDGET | .00 | 80,000.00 | 80,000.00 |
| EXPENDITURES | .00 | .00 | .00 |
| ENCUMBRANCES | .00 | .00 | .00 |
| PRE-ENCUMBRANCES | .00 | .00 | .00 |
| REMAINING BALANCE | .00 | 80,000.00 | 80,000.00 |

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED