SUBJECT: RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS

BID #: CP-0043-18 **OPEN DATE:** 2017-12-06

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (6) **NUMBER RECEIVED:** (5) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Subject bid was approved on 01/11/18 to enter into post-bid/pre-award negotiations with Baker Klein Engineering, P.L.

Recommend approval to correct award cover approved on 01/11/18 due to scrivener's error the correct price for Baker Klein should have been $4,784,121.77, not $4,746,483.77 which was listed.

Recommend approval of award to Baker Klein Engineering, P.L., in the amount of $4,531,906.35 (city's portion) for Parts A-G, as a result of negotiations resulting in a net savings of $96,142.32 due to sales tax savings for materials to be purchased by the City on behalf of the contractor, value engineering to reuse 13 existing double acorn light fixtures and a reduction in the price for mobilization, as detailed in "Exhibit A". Part H in the amount of $156,073.10 will be funded by JEA in a separate agreement.

This award will be funded by account(s): DICP32UTID-06505-DI0100-01- $4,087,014.64; DICP32UTID-06801-DI0100-01- $444,891.71 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Exhibit A, Bid Tabulation, JSEB Letter, Basis of Award, Previous Award

ANALYST: MARILYN LAIDLER **RESPECTFULLY SUBMITTED** GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

TO: Gregory W. Pease
Chief of Procurement

March 22, 2018

THRU: John P. Pappas, P.E.
Director of Public Works

FROM: Tom Fallin, P. E., Chief
Engineering and Construction Management Division

SUBJECT: RECOMMENDATION TO AWARD FOR POST BID NEGOTIATION AWARD

RE: Riverplace Boulevard Bicycle and Pedestrian Improvements
Bid No.: CP-0043-18
Bid Date: December 6, 2017
Award Amount: $4,531,906.35

Approval was granted 01/11/18 to enter into Post-Bid / Pre-Award Negotiations with the apparent lowest responsive, responsible bidder, Baker Klein Engineering, P. L., pursuant to 126.201(d)(4) of the Purchasing Code. The Department of Public Works has completed negotiations resulting in a net savings of $96,142.32 due to sales tax savings for the materials to be purchased by the City on behalf of the contractor, value engineering to reuse 13 existing double acorn light fixtures and a reduction in the price for mobilization, as detailed in attached Exhibit "A" for Parts A-G, which will be funded by the City in the amount of $4,531,906.35. Part H in the amount of $156,073.10 will be funded by JEA in a separate agreement. The apparent low bid has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% minority participation requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, as applicable.

Accordingly, we recommend that the Riverplace Boulevard Bicycle and Pedestrian Improvements be awarded to Baker Klein Engineering, P.L., 219 N. Newnan Street, 2nd Floor, Jacksonville, FL 32202, in accordance with the attached bid documents for Parts A-G in the amount of $4,531,906.35, which is being funded by the City, and Part H in the amount of $156,073.10 to be awarded by JEA in a separate agreement for a total of $4,687,979.45. Also in accordance with the bid specifications, we plan to use City direct materials purchases on this project to save sales taxes. Accordingly, the award amount should be encumbered by contract as follows:

Total funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
DICP32UTID-06505-DI0100-01	$4,087,014.64
DICP32UTID-06801-DI0100-01	$444,891.71
JEA	$156,073.10
TOTAL	$4,687,979.45

Concurrence: Aundra C. Wallace
Aundra Wallace, Downtown Investment Authority

cc: Lori West, Engineering Contract Specialist
David D. Hahn, P.E., Project Manager

ab

Exhibit A

Baker Klein

Cost Reduction Detailed Breakdown

PROJECT NAME: Riverplace Blvd. Bike & Pedestrian Improvements

ITEM #	Description	Bid Amount
	Part A - Civil Elements	$ 1,881,271.17
	Part B - Signing & Pavement Markings	$ 135,702.93
	Part C - Signalization & ITS	$ 659,132.21
	Part D - Lighting	$ 577,442.62
	Part E - Hardscape Elements	$ 626,651.53
	Part F - Site Furnishings	$ 177,194.18
	Part G - Landscape Elements	$ 661,454.89
	Part H - Water & Sewer	$ 156,873.19
	Baker Klein Submitted Bid Total	$ 4,784,121.77

ITEM #	Description of Purchase Item	Material Cost	Savings to the City
1	Cost Savings From Direct Purchase		
	Part D - Lighting	$ 171,438.00	$ 12,000.00
	Steel Mast Arm Assembly (45'-30')		
	Steel Mast Arm Assembly (40'-40')		
	Steel Mast Arm Assembly (50'-30')		
	Double Acron Pole & Fixture		
	Single Acorn Pole & Fixture		
	Part A - Civil Elements		
	Storm System	$ 45,158.71	$ 3,161.18
	8 - Storm Manholes		
	54 LF of 12" RCP		
	148 LF of 15" RCP		
	856 LF of 18" RCP		
	141 TN of Limerock	$ 3,102.00	$ 217.14
	3675 SY of Pavers	$ 74,981.00	$ 5,248.67
	165 SY of ADA Pavers	$ 10,823.00	$ 757.61
	Part G - Landscape Elements	$ 96,100.00	$ 8,727.00
	57 Live Oaks		
	8 Medjool Palms		
	8 Sabal Palms		
	Part H - Water & Sewer	$ 43,296.00	$ 3,030.72
	700 LF of 12" DIP		
	20 - 12" 45 Deg Bends		
	10 - 12" Insert Valves		
	10 - 12" Thrust Collars		
	130 LF of 8" PVC WM		
	16 - 8" 45 Deg Bends		
	8 - 8" Insert Valves		
	8 - 8" Thrust Collars		
	Sub Total of Direct Purchase Items	$ 444,891.71	$ 31,142.32
2	Value Engineering Items		
	Reuse 13 Existing Double Acorn Light Fixture		$ 39,000.00
	Sub Total of VE Items		$ 39,000.00
3	Contractor Provided Reductions		
	Baker Klein - Mobilization		$ 28,000.00
	Sub Total of Contractor Reductions		$ 28,000.00
		Total Provided Cost Savings	$ 98,142.32
		Total Original Baker Klein Bid	$ 4,784,121.77
		Total Bid minus Cost Savings	$ 4,687,979.45

JEA Portion of Contract		$156,073.10
Total COJ Portion of Contract	$	4,531,906.35

PO-HORIZONTAL

TITLE: RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS

BID NO. CP-0043-16 (PW)

OPEN DATE: DECEMBER 6, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (8) No. Received (5) No Bids: (0)

				CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL
A - CIVIL ELEMENTS									
1	MOBILIZATION	LS	1	$ 252,580.00	$ 252,580.00	$ 626,292.90	$ 626,292.90	$ 1,221,332.50	$ 1,221,332.50
2	SITE PREPARATION	LS	1	$ 521,815.00	$ 521,815.00	$ 187,960.44	$ 187,960.44	$ 75,565.00	$ 75,565.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 201,959.00	$ 201,959.00	$ 171,093.86	$ 171,093.86	$ 164,340.00	$ 164,340.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 20,400.00	$ 20,400.00	$ 37,171.25	$ 37,171.25	$ 21,450.00	$ 21,450.00
5	REGULAR EXCAVATION AND FILL	LS	1	$ 92,592.00	$ 92,592.00	$ 72,050.00	$ 72,050.00	$ 107,364.00	$ 107,364.00
6	AS BUILT DRAWINGS	LS	1	$ 31,980.00	$ 31,980.00	$ 16,899.00	$ 16,899.00	$ 22,451.00	$ 22,451.00
7	TYPE SP STRUCTURAL COURSE (TRAFFIC C) (2")	TN	79	$ 126.50	$ 9,993.50	$ 150.65	$ 11,901.35	$ 127.65	$ 10,084.35
8	2" ASPHALTIC CONCRETE TYPE S-1	TN	1,406	$ 106.70	$ 150,020.20	$ 127.07	$ 178,660.42	$ 107.65	$ 151,355.90
9	6" LIMEROCK (ASPHALT PARKING RECONSTRUCTION AREAS)	SY	92	$ 17.95	$ 1,651.40	$ 32.75	$ 3,013.00	$ 13.20	$ 1,214.40
10	6" LIMEROCK (ASPHALT ROADWAY RECONSTRUCTION AREAS)	SY	520	$ 22.40	$ 11,648.00	$ 17.69	$ 9,198.80	$ 16.90	$ 8,788.00
11	12" STABILIZED SUBGRADE	SY	1,198	$ 6.00	$ 7,188.00	$ 12.45	$ 14,915.10	$ 5.95	$ 7,128.10
12	2" AVERAGE DEPTH ASPHALT MILLING	SY	10,507	$ 2.75	$ 28,894.25	$ 3.28	$ 34,462.96	$ 2.80	$ 29,419.60
13	VARIABLE DEPTH ASPHALT MILLING	SY	911	$ 4.95	$ 4,509.45	$ 5.90	$ 5,374.90	$ 5.00	$ 4,555.00
14	TYPE F CURB & GUTTER	LF	239	$ 25.50	$ 6,094.50	$ 21.94	$ 5,243.66	$ 27.70	$ 6,620.30
15	CITY STANDARD CURB & GUTTER	LF	3,138	$ 16.00	$ 50,208.00	$ 20.96	$ 65,772.48	$ 14.20	$ 44,559.60

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
15A	VALLEY GUTTER	LF	306	$ 28.00	$ 8,568.00	$ 20.96	$ 6,413.76	$ 63.15	$ 19,323.90
16	MODIFIED CURB & GUTTER (STORMWATER PLANTERS)	LF	526	$ 36.00	$ 18,936.00	$ 41.92	$ 22,049.92	$ 30.30	$ 15,937.80
17	COJ MANHOLE (FURNISH AND INSTALL)	EA	5	$ 4,900.00	$ 24,500.00	$ 4,878.64	$ 24,393.20	$ 4,536.00	$ 22,680.00
18	J-6 MANHOLE (FURNISH AND INSTALL)	EA	1	$ 4,900.00	$ 4,900.00	$ 6,026.00	$ 6,026.00	$ 4,325.00	$ 4,325.00
19	P-6 CURB INLET (FURNISH AND INSTALL)	EA	2	$ 6,130.00	$ 12,260.00	$ 7,163.08	$ 14,326.16	$ 6,352.00	$ 12,704.00
20	COJ CURB INLET (FURNISH AND INSTALL)	EA	16	$ 4,930.00	$ 78,880.00	$ 3,997.47	$ 63,959.52	$ 4,065.00	$ 65,040.00
21	12" YARD DRAIN (FURNISH AND INSTALL)	EA	11	$ 1,400.00	$ 15,400.00	$ 1,578.22	$ 17,360.42	$ 1,324.50	$ 14,569.50
22	COJ MANHOLE TOP (FURNISH AND INSTALL)	EA	8	$ 4,250.00	$ 34,000.00	$ 1,180.64	$ 9,445.12	$ 3,230.00	$ 25,840.00
23	ADJUST STORM MANHOLE TOP	EA	8	$ 2,300.00	$ 18,400.00	$ 1,310.00	$ 10,480.00	$ 465.00	$ 3,720.00
24	#57 STONE	CY	296	$ 78.00	$ 23,088.00	$ 88.36	$ 26,154.56	$ 90.00	$ 26,640.00
25	FLOWABLE FILL	CY	632	$ 220.00	$ 139,040.00	$ 125.76	$ 79,480.32	$ 177.00	$ 111,864.00
26	GRAVITY WALL (2FT AVG. HEIGHT)	LF	195	$ 143.00	$ 27,885.00	$ 131.00	$ 25,545.00	$ 110.00	$ 21,450.00
27	6" PVC PERFORATED PIPE	LF	64	$ 108.00	$ 6,912.00	$ 94.89	$ 6,072.96	$ 40.00	$ 2,560.00
28	6" PVC PIPE	LF	178	$ 98.00	$ 17,444.00	$ 45.17	$ 8,040.26	$ 21.00	$ 3,738.00
29	12" RCP PIPE	LF	54	$ 252.00	$ 13,608.00	$ 67.82	$ 3,662.28	$ 62.00	$ 3,348.00
30	15" RCP PIPE	LF	146	$ 194.00	$ 28,324.00	$ 71.49	$ 10,437.54	$ 105.00	$ 15,330.00
31	18" RCP PIPE	LF	856	$ 200.00	$ 171,200.00	$ 76.86	$ 65,792.16	$ 120.00	$ 102,720.00
32	24" RCP PIPE	LF	30	$ 300.00	$ 9,000.00	$ 106.39	$ 3,191.70	$ 168.00	$ 5,040.00
33	CONTAMINATED MATERIAL REMOVAL AND DISPOSAL	CY	1,468	$ 19.75	$ 28,953.50	$ 30.79	$ 45,138.14	$ 35.00	$ 51,310.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
34	SOD	SY	359	10	$ 3,590.00	9.17	$ 3,292.03	7.65	$ 2,746.35
	SUBTOTAL PART A			**$ 2,076,421.80**		**$ 1,891,271.17**		**$ 2,407,114.30**	
B-SIGNING AND PAVEMENT MARKING									
35	SINGLE POST SIGN FURNISH AND INSTALL	EA	28	$ 285.00	$ 7,980.00	$ 505.66	$ 14,158.48	$ 410.00	$ 11,480.00
36	6" SOLID STRIPING	LF	4,954	$ 1.29	$ 6,390.66	$ 2.62	$ 12,979.48	$ 1.30	$ 6,440.20
37	6" 2'-4' SKIP	LF	214	$ 0.90	$ 192.60	$ 2.06	$ 440.84	$ 0.90	$ 192.60
38	8" SOLID STRIPING	LF	63	$ 2.25	$ 141.75	$ 2.62	$ 165.06	$ 2.15	$ 135.45
39	12" SOLID WHITE	LF	1,532	$ 4.48	$ 6,863.36	$ 2.29	$ 3,508.28	$ 4.25	$ 6,511.00
40	18" SOLID STRIPING	LF	103	$ 5.60	$ 576.80	$ 3.93	$ 404.79	$ 5.30	$ 545.90
41	24" SOLID WHITE	LF	750	$ 7.28	$ 5,460.00	$ 4.26	$ 3,195.00	$ 6.90	$ 5,175.00
42	6" 10'-30' SKIP YELLOW	LF	1,709	$ 0.90	$ 1,538.10	$ 3.60	$ 6,152.40	$ 0.90	$ 1,538.10
43	GREEN BIKE LANE PAINT	SF	3,795	$ 11.20	$ 42,504.00	$ 0.98	$ 3,719.10	$ 11.00	$ 41,745.00
44	STRIPED MESSAGES AND BIKE MARKINGS	EA	54	$ 168.00	$ 9,072.00	$ 229.25	$ 12,379.50	$ 160.00	$ 8,640.00
45	RAPID RECTANGULAR FLASHING BEACON ASSEMBLY (FURNISH AND INSTALL) (SOLAR POWERED) (BACK TO BACK)	EA	4	$ 8,400.00	$ 33,600.00	$ 10,480.00	$ 41,920.00	3750	$ 15,000.00
45A	LIGHT POST MOUNTED DOUBLE SIDED BICYCLE AND PEDESTRIAN PATH SIGNS	EA	8	$ 643.00	$ 5,144.00	$ 4,585.00	$ 36,680.00	457	$ 3,656.00
	SUBTOTAL PART B			**$ 119,463.27**		**$ 135,702.93**		**$ 101,059.25**	
C-SIGNALIZATION AND ITS									
46	EXISTING SIGNALIZATION DEMOLITION	LS	2	$ 6,500.00	$ 13,000.00	3930	$ 7,860.00	$ 2,555.00	$ 5,110.00
47	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	330	$ 7.42	$ 2,448.60	13.1	$ 4,323.00	$ 14.50	$ 4,785.00
48	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	2,835	$ 23.96	$ 67,926.60	32.75	$ 92,846.25	$ 22.30	$ 63,220.50
49	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, F&I	PI	3	$ 2,850.00	$ 8,550.00	3930	$ 11,790.00	$ 4,975.00	$ 14,925.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
50	FIBER OPTIC CABLE, F& I, UNDERGROUND, 13-48 FIBERS	LF	2,742	$ 6.95	$ 19,056.90	$ 3.93	$ 10,776.06	$ 4.20	$ 11,516.40
51	FIBER OPTIC CABLE, F& I, TERMINATION	EA	48	$ 95.00	$ 4,560.00	$ 111.35	$ 5,344.80	$ 110.00	$ 5,280.00
52	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	EA	4	$ 395.00	$ 1,580.00	$ 117.90	$ 471.60	$ 110.00	$ 440.00
53	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, FIELD	EA	3	$ 2,985.00	$ 8,955.00	$ 3,353.60	$ 10,060.80	$ 3,290.00	$ 9,870.00
54	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I	LF	280	$ 3.86	$ 1,080.80	$ 7.86	$ 2,200.80	$ 5.50	$ 1,540.00
55	PULL & SPLICE BOX, F&I, 13" X 24" COVER SIZE	EA	62	$ 692.00	$ 42,904.00	$ 458.50	$ 28,427.00	$ 740.00	$ 45,880.00
56	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA	8	$ 1,198.00	$ 9,584.00	$ 1,572.00	$ 12,576.00	$ 2,115.00	$ 16,920.00
57	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	2	$ 1,350.00	$ 2,700.00	$ 3,930.00	$ 7,860.00	$ 1,485.00	$ 2,970.00
58	ELECTRICAL SERVICE WIRE	LF	670	$ 1.52	$ 1,018.40	$ 5.24	$ 3,510.80	$ 4.70	$ 3,149.00
59	PRESTRESSED CONCRETE POLE, F&I, TYPE P-11 SERVICE POLE	EA	2	$ 1,158.00	$ 2,316.00	$ 1,179.00	$ 2,358.00	$ 1,192.00	$ 2,384.00
60	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL, 30' OR GREATER	EA	4	$ 2,650.00	$ 10,600.00	$ 5,895.00	$ 23,580.00	$ 5,316.00	$ 21,264.00
61	ALUMINUM SIGNAL POLE, PEDESTAL	EA	12	$ 1,198.00	$ 14,376.00	$ 1,965.00	$ 23,580.00	$ 1,101.00	$ 13,212.00
62	ALUMINUM SIGNAL POLE, REMOVE	EA	5	$ 350.00	$ 1,750.00	$ 262.00	$ 1,310.00	$ 256.00	$ 1,280.00
63	STEEL MAST ARM ASSEMBLY, F&I, SINGLE ARM 40'	EA	1	$ 49,591.25	$ 49,591.25	$ 42,575.00	$ 42,575.00	$ 27,725.00	$ 27,725.00
64	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-30'	EA	1	$ 45,115.86	$ 45,115.86	$ 46,505.00	$ 46,505.00	$ 29,645.00	$ 29,645.00
65	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-40'	EA	1	$ 49,665.60	$ 49,665.60	$ 47,815.00	$ 47,815.00	$ 30,150.00	$ 30,150.00
66	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 50'-30'	EA	1	$ 52,318.01	$ 52,318.01	$ 77,945.00	$ 77,945.00	$ 33,556.00	$ 33,556.00
67	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	EA	3	$ 3,286.00	$ 9,858.00	$ 7,860.00	$ 23,580.00	$ 2,370.00	$ 7,110.00
68	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	AS	14	$ 985.00	$ 13,790.00	$ 1,179.00	$ 16,506.00	$ 945.00	$ 13,230.00
69	TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	AS	2	$ 1,595.00	$ 3,190.00	$ 1,441.00	$ 2,882.00	$ 1,200.00	$ 2,400.00
70	TRAFFIC SIGNAL, F&I, 5 SECTION-CLUSTER, 1 WAY, ALUMINUM	AS	1	$ 1,795.00	$ 1,795.00	$ 2,096.00	$ 2,096.00	$ 1,725.00	$ 1,725.00
71	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 1 WAY	AS	18	$ 595.00	$ 10,710.00	$ 786.00	$ 14,148.00	$ 650.00	$ 11,700.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
72	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 2 WAY	AS	2	$ 1,251.00	$ 2,502.00	$ 1,572.00	$ 3,144.00	$ 1,205.00	$ 2,410.00
73	PEDESTRIAN SIGNAL, REMOVE	AS	3	$ 25.00	$ 75.00	$ 104.80	$ 314.40	$ 64.00	$ 192.00
74	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 10	EA	7	$ 278.53	$ 1,949.71	$ 458.50	$ 3,209.50	$ 175.00	$ 1,225.00
75	LOOP ASSEMBLY, F&I, TYPE 10	EA	25	$ 525.00	$ 13,125.00	$ 1,048.00	$ 26,200.00	$ 1,245.00	$ 31,125.00
76	PEDESTRIAN DETECTOR, F&I, STANDARD	EA	22	$ 298.00	$ 6,556.00	$ 262.00	$ 5,764.00	$ 245.00	$ 5,390.00
77	PEDESTRIAN DETECTOR, REMOVE-PEDESTAL/POLE TO REMAIN	EA	3	$ 20.00	$ 60.00	$ 52.40	$ 157.20	$ 32.00	$ 96.00
78	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1	$ 28,965.00	$ 28,965.00	$ 34,060.00	$ 34,060.00	$ 33,425.00	$ 33,425.00
79	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	2	$ 1,650.00	$ 3,300.00	$ 1,310.00	$ 2,620.00	$ 1,270.00	$ 2,540.00
80	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1	$ 350.00	$ 350.00	$ 393.00	$ 393.00	$ 770.00	$ 770.00
81	ITS CCTV CAMERA, F&I, DOME ENCLOSURE-NON-PRESSURIZED, IP, HIGH DEFINITION	EA	2	$ 7,850.00	$ 15,700.00	$ 10,480.00	$ 20,960.00	$ 10,395.00	$ 20,790.00
82	MANAGED FIELD ETHERNET SWITCH, F&I	EA	3	$ 2,985.00	$ 8,955.00	$ 4,323.00	$ 12,969.00	$ 4,240.00	$ 12,720.00
83	UNITERRUPTIBLE POWER SUPPLY, F&I, LINE INTERACTIVE WITH CABINET	EA	1	$ 6,500.00	$ 6,500.00	$ 5,895.00	$ 5,895.00	$ 5,660.00	$ 5,660.00
84	SIGN PANEL, F&I, OVERHEAD, UP TO 12 SF	EA	6	$ 595.00	$ 3,570.00	$ 524.00	$ 3,144.00	$ 8,645.00	$ 51,870.00
85	INTERNALLY ILLUMINATED SIGN, F&I, OVERHEAD MOUNT, UP TO 12 SF	EA	5	$ 3,850.00	$ 19,250.00	$ 3,275.00	$ 16,375.00	$ 3,060.00	$ 15,300.00
	SUBTOTAL PART C			**$ 559,297.73**		**$ 658,132.21**		**$ 564,499.90**	
D-LIGHTING									
86	LIGHTING (DOUBLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	36	$ 9,785.23	$ 352,268.28	$ 12,445.00	$ 448,020.00	$ 12,475.00	$ 449,100.00
87	LIGHTING (SINGLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	2	$ 8,635.23	$ 17,270.46	$ 9,825.00	$ 19,650.00	$ 12,395.50	$ 24,791.00
88	LIGHTING (PULLBOXES) (FURNISH AND INSTALL)	EA	41	$ 698.00	$ 28,618.00	$ 786.00	$ 32,226.00	$ 1,019.80	$ 41,811.80
89	LIGHTING (CONDUIT) (FURNISH AND INSTALL)	LF	3,869	$ 7.92	$ 30,642.48	$ 11.06	$ 42,791.14	$ 9.45	$ 36,562.05
90	LIGHTING (CONDUCTOR #8 WIRE) (FURNISH AND INSTALL)	LF	11,507	$ 1.13	$ 13,115.91	$ 1.64	$ 19,035.48	$ 1.55	$ 17,990.85
91	ELECTRIC PULLBOXES (FURNISH AND INSTALL)	EA	6	$ 1,298.00	$ 7,788.00	$ 2,620.00	$ 15,720.00	$ 2,112.50	$ 12,675.00
	SUBTOTAL PART D			**$ 449,703.13**		**$ 577,442.62**		**$ 582,930.70**	
E HARDSCAPE ELEMENTS									
92	4" CONCRETE PAVEMENT (SIDEWALK AND BIKE LANE) (PEDESTRIAN)	SY	2,728	$ 39.50	$ 107,756.00	$ 41.92	$ 114,357.76	$ 57.80	$ 157,678.40
93	6" CONCRETE PAVEMENT (DRIVEWAY APRONS AND BIKE LANE) (VEHICLUAR)	SY	210	$ 46.50	$ 9,765.00	$ 52.40	$ 11,004.00	$ 73.55	$ 15,445.50

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
94	CONCRETE BANDING AT CROSSWALKS AND DRIVEWAYS	LF	1,370	$ 17.00	$ 23,290.00	$ 19.65	$ 26,920.50	$ 26.50	$ 36,305.00
95	CONCRETE BANDING AT SIDEWALKS	LF	360	$ 15.00	$ 5,400.00	$ 19.65	$ 7,074.00	$ 32.00	$ 11,520.00
96	6" CONCRETE CURB AT SIDEWALKS, ADA RAMPS, AND CURB RETURNS	LF	1,040	$ 17.00	$ 17,680.00	$ 41.92	$ 43,596.80	$ 26.20	$ 27,248.00
97	CONCRETE CURB WALL AT STORMWATER PLANTERS	LF	420	$ 28.50	$ 11,970.00	$ 117.90	$ 49,518.00	$ 136.00	$ 57,120.00
98	CONCRETE PAVERS ON 4" CRUSHCRETE BASE (PEDESTRIAN)	SY	3,090	$ 70.50	$ 217,845.00	$ 32.10	$ 99,189.00	$ 81.70	$ 252,453.00
99	CONCRETE PAVERS ON6" CRUSHCRETE BASE (VEHICULAR)	SY	665	$ 120.00	$ 79,800.00	$ 52.40	$ 34,846.00	$ 38.70	$ 25,735.50
100	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (FURNISH AND INSTALL)	SY	40	$ 129.00	$ 5,160.00	$ 229.25	$ 9,170.00	$ 87.80	$ 3,512.00
101	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (REMOVE AND REPLACE)	SY	80	$ 124.00	$ 9,920.00	$ 209.60	$ 16,768.00	$ 75.70	$ 6,056.00
102	DETECTABLE PAVERS ON 6" CONCRETE BASE (VEHICULAR)	SY	185	$ 114.50	$ 21,182.50	$ 208.79	$ 38,626.15	$ 272.20	$ 50,357.00
103	ALUMINUM PAVER RESTRAINT	EA	255	$ 55.00	$ 14,025.00	$ 36.46	$ 9,297.30	$ 16.85	$ 4,296.75
104	CAST-IN-PLACE CONCRETE SEATWALLS	LF	935	$ 187.00	$ 174,845.00	$ 125.76	$ 117,585.60	$ 135.00	$ 126,225.00
105	WOOD TOPSEAT FOR CONCRETE SEATWALLS	LF	245	$ 517.00	$ 126,665.00	$ 91.70	$ 22,466.50	$ 440.00	$ 107,800.00
106	WOOD PLATFORM SEATING	EA	3	$ 14,425.00	$ 43,275.00	$ 1,572.00	$ 4,716.00	$ 11,905.00	$ 35,715.00
107	CONCRETE STAIRCASE	EA	1	$ 5,375.00	$ 5,375.00	$ 12,545.94	$ 12,545.94	$ 4,255.00	$ 4,255.00
108	DECOMPOSED GRAINTE AT LANDSCAPE BEDS	SF	500	$ 11.00	$ 5,500.00	$ 18.34	$ 9,170.00	$ 7.00	$ 3,500.00
	SUBTOTAL PART E			**$ 879,453.50**		**$ 626,851.55**		**$ 925,222.15**	
F SITE FURNISHINGS									
109	TREE GRATES	EA	21	$ 4,000.00	$ 84,000.00	$ 1,507.35	$ 31,654.35	$ 2,920.00	$ 61,320.00
110	TRASH RECEPTACLES	EA	10	$ 3,285.00	$ 32,850.00	$ 1,864.70	$ 18,647.90	$ 2,315.00	$ 23,150.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
111	BIKE RACKS	EA	23	$ 1,455.00	$ 33,465.00	$ 3,355.08	$ 77,166.84	$ 630.00	$ 14,490.00
112	STAINLESS STEEL BOLLARDS (SECURITY RATED)	EA	31	$ 1,100.00	$ 34,100.00	$ 830.71	$ 25,752.01	$ 920.00	$ 28,520.00
113	GATEWAY SIGN FEATURE AT MID-BLOCK CROSSING	EA	1	$ 14,000.00	$ 14,000.00	$ 23,973.00	$ 23,973.00	$ 33,180.00	$ 33,180.00
	SUBTOTAL PART F			**$ 198,415.00**		**$ 177,194.10**		**$ 160,660.00**	
G LANDSCAPE ELEMENTS									
114	LIVE OAK	EA	57	$ 2,195.00	$ 125,115.00	$ 1,165.90	$ 66,456.30	$ 2,385.00	$ 135,945.00
115	MEDJOOL PALM	EA	8	$ 4,760.00	$ 38,080.00	$ 7,624.20	$ 60,993.60	$ 8,038.00	$ 64,304.00
116	SABAL PALM	EA	8	$ 239.00	$ 1,912.00	$ 1,002.15	$ 8,017.20	$ 1,041.00	$ 8,328.00
117	IRRIGATION	LS	1	$ 175,370.00	$ 175,370.00	$ 124,873.13	$ 124,873.13	$ 77,962.00	$ 77,962.00
118	LANDSCAPE AREA	LS	1	$ 128,000.00	$ 128,000.00	$ 123,973.16	$ 123,973.16	$ 115,615.00	$ 115,615.00
119	STORMWATER PLANTER SOIL MIX	CY	100	$ 100.00	$ 10,000.00	$ 23.58	$ 2,358.00	$ 275.00	$ 27,500.00
120	GABION BASKETS AT STORMWATER PLANTERS	EA	11	$ 500.00	$ 5,500.00	$ 982.50	$ 10,807.50	$ 265.00	$ 2,915.00
121	STORMWATER PLANTER RISER/YARD DRAIN	EA	11	$ 1,400.00	$ 15,400.00	$ 1,572.00	$ 17,292.00	$ 1,020.00	$ 11,220.00
122	ROOT BARRIER	LF	936	$ 20.00	$ 18,720.00	$ 80.80	$ 75,628.80	$ 26.20	$ 24,523.20
123	STRUCTURAL SOIL	CY	1,320	$ 28.00	$ 36,960.00	$ 20.96	$ 27,667.20	$ 167.00	$ 220,440.00
123A	OVEREXCAVATION OF EXISTING MATERIAL (CONTINGENCY)	CY	500	$ 20.00	$ 10,000.00	$ 31.44	$ 15,720.00	$ 15.40	$ 7,700.00
123B	SUITABLE BACKFILL PER COJ SPECIFICATIONS (CONTINGENCY)	CY	1,320	$ 15.00	$ 19,800.00	$ 20.96	$ 27,667.20	$ 30.00	$ 39,600.00
	SUBTOTAL PART G			**$ 584,857.00**		**$ 561,454.09**		**$ 736,052.20**	
H WATER AND SEWER									
124	WATER VALVE ADJUSTMENT	EA	19	$ 375.00	$ 7,125.00	$ 458.50	$ 8,711.50	$ 80.00	$ 1,520.00
125	WATER METER BOX ADJUSTMENT	EA	4	$ 400.00	$ 1,600.00	$ 1,473.75	$ 5,895.00	$ 60.00	$ 240.00
126	WATER METER BOX REPLACEMENT	EA	4	$ 500.00	$ 2,000.00	$ 687.75	$ 2,751.00	$ 195.00	$ 780.00
127	FIRE HYDRANT VERTICAL ADJUSTMENT	EA	3	$ 2,600.00	$ 7,800.00	$ 1,834.00	$ 5,502.00	$ 1,180.00	$ 3,540.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
128	SEWER MANHOLE ADJUSTMENT	EA	15	$ 2,300.00	$ 34,500.00	$ 1,048.00	$ 15,720.00	$ 685.70	$ 10,285.50
129	12" DUCTILE IRON WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	150	$ 246.00	$ 36,900.00	$ 68.97	$ 10,345.50	$ 107.00	$ 16,050.00
130	REMOVE 12" DUCTILE IRON WATER MAIN (CONTINGENCY)	LF	150	$ 30.00	$ 4,500.00	$ 58.95	$ 8,842.50	$ 24.60	$ 3,690.00
131	12" MJ 45 DEGREE BENDS RESTAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	4	$ 1,500.00	$ 6,000.00	$ 1,572.00	$ 6,288.00	$ 1,060.00	$ 4,240.00
132	12" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 7,500.00	$ 15,000.00	$ 6,288.00	$ 12,576.00	$ 29,722.00	$ 59,444.00
133	12" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 750.00	$ 1,500.00	$ 786.00	$ 1,572.00	$ 749.00	$ 1,498.00
134	8" PVC DR 18 WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	130	$ 206.00	$ 26,780.00	$ 50.51	$ 6,566.30	$ 53.00	$ 6,890.00
135	REMOVE 8" WATER MAIN (CONTINGENCY)	LF	130	$ 28.00	$ 3,640.00	$ 45.85	$ 5,960.50	$ 24.60	$ 3,198.00
136	8" MJ 45 DEGREE BENDS RESTRAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	16	$ 1,200.00	$ 19,200.00	$ 1,179.00	$ 18,864.00	$ 880.00	$ 14,080.00
137	8" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 6,500.00	$ 52,000.00	$ 5,220.35	$ 41,762.80	$ 14,733.00	$ 117,864.00
138	8" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 700.00	$ 5,600.00	$ 589.50	$ 4,716.00	$ 571.00	$ 4,568.00
	SUBTOTAL PART H			$ 224,145.00		$ 156,073.10		$ 247,887.50	
	TOTAL (PARTS A THRU H)			$ 5,091,756.43		$ 4,784,121.77		$ 5,725,426.00	
						CORRECTED GRAND TOTAL			
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4)			YES		YES		YES	

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL
A - CIVIL ELEMENTS									
1	MOBILIZATION	LS	1	$ 550,000.00	$ 550,000.00	$ 629,266.92	$ 629,266.92		$ -
2	SITE PREPARATION	LS	1	$ 600,000.00	$ 600,000.00	$ 318,108.37	$ 318,108.37		$ -
3	MAINTENANCE OF TRAFFIC	LS	1	$ 225,000.00	$ 225,000.00	$ 265,069.70	$ 265,069.70		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 31,500.00	$ 31,500.00	$ 17,483.27	$ 17,483.27		$ -
5	REGULAR EXCAVATION AND FILL	LS	1	$ 100,000.00	$ 100,000.00	$ 49,491.37	$ 49,491.37		$ -
6	AS BUILT DRAWINGS	LS	1	$ 40,000.00	$ 40,000.00	$ 16,459.38	$ 16,459.38		$ -
7	TYPE SP STRUCTURAL COURSE (TRAFFIC C) (2")	TN	79	$ 150.00	$ 11,850.00	$ 165.09	$ 13,042.11		$ -
8	2" ASPHALTIC CONCRETE TYPE S-1	TN	1,406	$ 100.00	$ 140,600.00	$ 133.87	$ 188,221.22		$ -
9	6" LIMEROCK (ASPHALT PARKING RECONSTRUCTION AREAS)	SY	92	$ 60.00	$ 5,520.00	$ 22.42	$ 2,062.64		$ -
10	6" LIMEROCK (ASPHALT ROADWAY RECONSTRUCTION AREAS)	SY	520	$ 50.00	$ 26,000.00	$ 24.53	$ 12,755.60		$ -
11	12" STABILIZED SUBGRADE	SY	1,198	$ 20.00	$ 23,960.00	$ 19.35	$ 23,181.30		$ -
12	2" AVERAGE DEPTH ASPHALT MILLING	SY	10,507	$ 2.96	$ 31,100.72	$ 4.94	$ 51,904.58		$ -
13	VARIABLE DEPTH ASPHALT MILLING	SY	911	$ 10.00	$ 9,110.00	$ 10.67	$ 9,720.37		$ -
14	TYPE F CURB & GUTTER	LF	239	$ 45.00	$ 10,755.00	$ 31.01	$ 7,411.39		$ -
15	CITY STANDARD CURB & GUTTER	LF	3,138	$ 20.00	$ 62,760.00	$ 28.87	$ 90,594.06		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
15A	VALLEY GUTTER	LF	306	$ 38.00	$ 11,628.00	$ 28.21	$ 8,632.26		$ -
16	MODIFIED CURB & GUTTER (STORMWATER PLANTERS)	LF	526	$ 30.00	$ 15,780.00	$ 33.73	$ 17,741.98		$ -
17	COJ MANHOLE (FURNISH AND INSTALL)	EA	5	$ 11,100.00	$ 55,500.00	$ 6,431.67	$ 32,158.35		$ -
18	J-8 MANHOLE (FURNISH AND INSTALL)	EA	1	$ 9,000.00	$ 9,000.00	$ 6,431.67	$ 6,431.67		$ -
19	P-6 CURB INLET (FURNISH AND INSTALL)	EA	2	$ 7,700.00	$ 15,400.00	$ 7,478.49	$ 14,956.98		$ -
20	COJ CURB INLET (FURNISH AND INSTALL)	EA	16	$ 6,200.00	$ 99,200.00	$ 5,334.48	$ 85,351.68		$ -
21	12" YARD DRAIN (FURNISH AND INSTALL)	EA	11	$ 890.00	$ 9,790.00	$ 382.52	$ 4,207.72		$ -
22	COJ MANHOLE TOP (FURNISH AND INSTALL)	EA	8	$ 3,900.00	$ 31,200.00	$ 2,259.54	$ 18,076.32		$ -
23	ADJUST STORM MANHOLE TOP	EA	8	$ 910.00	$ 7,280.00	$ 1,167.63	$ 9,341.04		$ -
24	#57 STONE	CY	296	$ 110.00	$ 32,560.00	$ 119.92	$ 35,496.32		$ -
25	FLOWABLE FILL	CY	632	$ 190.00	$ 120,080.00	$ 211.98	$ 133,971.36		$ -
26	GRAVITY WALL (2FT AVG. HEIGHT)	LF	195	$ 150.00	$ 29,250.00	$ 172.19	$ 33,577.05		$ -
27	6" PVC PERFORATED PIPE	LF	64	$ 30.00	$ 1,920.00	$ 47.13	$ 3,016.32		$ -
28	6" PVC PIPE	LF	178	$ 410.00	$ 72,980.00	$ 87.48	$ 15,571.44		$ -
29	12" RCP PIPE	LF	54	$ 270.00	$ 14,580.00	$ 95.14	$ 5,137.56		$ -
30	15" RCP PIPE	LF	148	$ 250.00	$ 36,500.00	$ 57.12	$ 8,339.52		$ -
31	18" RCP PIPE	LF	858	$ 340.00	$ 291,040.00	$ 94.91	$ 81,242.98		$ -
32	24" RCP PIPE	LF	30	$ 580.00	$ 17,400.00	$ 172.47	$ 5,174.10		$ -
33	CONTAMINATED MATERIAL REMOVAL AND DISPOSAL	CY	1,466	$ 20.00	$ 29,320.00	$ 21.67	$ 31,768.22		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
34	SOD	SY	359	$ 10.00	$ 3,590.00	$ 13.61	$ 4,885.99		$ -
	SUBTOTAL PART A			**$ 2,772,153.72**		**$ 2,249,851.12**		**$ -**	
B-SIGNING AND PAVEMENT MARKING									
35	SINGLE POST SIGN FURNISH AND INSTALL	EA	28	$ 300.00	$ 8,400.00	$ 565.26	$ 15,827.28		$ -
36	6" SOLID STRIPING	LF	4,954	$ 2.00	$ 9,908.00	$ 1.97	$ 9,759.38		$ -
37	6" 2'-4' SKIP	LF	214	$ 2.00	$ 428.00	$ 3.28	$ 701.92		$ -
38	8" SOLID STRIPING	LF	63	$ 2.00	$ 126.00	$ 9.89	$ 623.07		$ -
39	12" SOLID WHITE	LF	1,532	$ 4.00	$ 6,128.00	$ 7.52	$ 11,520.64		$ -
40	18" SOLID STRIPING	LF	103	$ 10.00	$ 1,030.00	$ 13.41	$ 1,381.23		$ -
41	24" SOLID WHITE	LF	750	$ 10.00	$ 7,500.00	$ 13.08	$ 9,810.00		$ -
42	6" 10'-30' SKIP YELLOW	LF	1,709	$ 2.00	$ 3,418.00	$ 1.50	$ 2,563.50		$ -
43	GREEN BIKE LANE PAINT	SF	3,795	$ 10.00	$ 37,950.00	$ 13.34	$ 50,625.30		$ -
44	STRIPED MESSAGES AND BIKE MARKINGS	EA	54	$ 550.00	$ 29,700.00	$ 271.35	$ 14,652.90		$ -
45	RAPID RECTANGULAR FLASHING BEACON ASSEMBLY (FURNISH AND INSTALL) (SOLAR POWERED) (BACK TO BACK)	EA	4	$ 7,100.00	$ 28,400.00	$ 12,964.72	$ 51,858.88		$ -
45A	LIGHT POST MOUNTED DOUBLE SIDED BICYCLE AND PEDESTRIAN PATH SIGNS	EA	8	$ 3,500.00	$ 28,000.00	$ 783.47	$ 6,267.76		$ -
	SUBTOTAL PART B			**$ 160,988.00**		**$ 175,591.86**		**$ -**	
C-SIGNALIZATION AND ITS									
46	EXISTING SIGNALIZATION DEMOLITION	LS	2	$ 2,300.00	$ 4,600.00	$ 8,774.82	$ 17,549.64		$ -
47	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	330	$ 13.00	$ 4,290.00	$ 16.97	$ 5,600.10		$ -
48	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	2,835	$ 20.00	$ 56,700.00	$ 32.39	$ 91,825.65		$ -
49	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, F&I	PI	3	$ 4,400.00	$ 13,200.00	$ 3,896.70	$ 11,690.10		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
50	FIBER OPTIC CABLE, F& I, UNDERGROUND, 13-48 FIBERS	LF	2,742	$ 3.60	$ 9,871.20	$ 9.31	$ 25,528.02		$ -
51	FIBER OPTIC CABLE, F& I, TERMINATION	EA	48	$ 94.00	$ 4,512.00	$ 125.09	$ 6,004.32		$ -
52	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	EA	4	$ 94.00	$ 376.00	$ 520.12	$ 2,080.48		$ -
53	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, FIELD	EA	3	$ 2,920.00	$ 8,760.00	$ 3,930.50	$ 11,791.50		$ -
54	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I	LF	280	$ 5.00	$ 1,400.00	$ 5.12	$ 1,433.60		$ -
55	PULL & SPLICE BOX, F&I, 13" X 24" COVER SIZE	EA	62	$ 650.00	$ 40,300.00	$ 925.12	$ 57,357.44		$ -
56	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA	8	$ 1,900.00	$ 15,200.00	$ 1,685.44	$ 13,483.52		$ -
57	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	2	$ 1,315.00	$ 2,630.00	$ 1,777.61	$ 3,555.22		$ -
58	ELECTRICAL SERVICE WIRE	LF	670	$ 4.00	$ 2,680.00	$ 2.00	$ 1,340.00		$ -
59	PRESTRESSED CONCRETE POLE, F&I, TYPE P-11 SERVICE POLE	EA	2	$ 1,060.00	$ 2,120.00	$ 2,389.24	$ 4,778.48		$ -
60	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL, 30' OR GREATER	EA	4	$ 4,700.00	$ 18,800.00	$ 3,705.33	$ 14,821.32		$ -
61	ALUMINUM SIGNAL POLE, PEDESTAL	EA	12	$ 975.00	$ 11,700.00	$ 1,613.46	$ 19,361.52		$ -
62	ALUMINUM SIGNAL POLE, REMOVE	EA	5	$ 230.00	$ 1,150.00	$ 547.24	$ 2,736.20		$ -
63	STEEL MAST ARM ASSEMBLY, F&I, SINGLE ARM 40'	EA	1	$ 22,600.00	$ 22,600.00	$ 66,164.05	$ 66,164.05		$ -
64	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-30'	EA	1	$ 26,300.00	$ 26,300.00	$ 60,270.28	$ 60,270.28		$ -
65	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-40'	EA	1	$ 26,700.00	$ 26,700.00	$ 66,260.18	$ 66,260.18		$ -
66	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 50'-30'	EA	1	$ 29,700.00	$ 29,700.00	$ 69,754.83	$ 69,754.83		$ -
67	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	EA	3	$ 2,100.00	$ 6,300.00	$ 4,758.73	$ 14,276.19		$ -
68	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	AS	14	$ 830.00	$ 11,620.00	$ 1,327.65	$ 18,587.90		$ -
69	TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	AS	2	$ 1,075.00	$ 2,150.00	$ 2,316.16	$ 4,632.32		$ -
70	TRAFFIC SIGNAL, F&I, 5 SECTION-CLUSTER, 1 WAY, ALUMINUM	AS	1	$ 1,525.00	$ 1,525.00	$ 2,795.46	$ 2,795.46		$ -
71	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 1 WAY	AS	18	$ 570.00	$ 10,260.00	$ 807.46	$ 14,534.28		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-16 (PW)								
72	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 2 WAY	AS	2	$ 1,070.00	$ 2,140.00	$ 1,863.20	$ 3,726.40		$ -
73	PEDESTRIAN SIGNAL, REMOVE	AS	3	$ 60.00	$ 180.00	$ 176.88	$ 530.64		$ -
74	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 10	EA	7	$ 155.00	$ 1,085.00	$ 428.51	$ 2,999.57		$ -
75	LOOP ASSEMBLY, F&I, TYPE 10	EA	25	$ 1,100.00	$ 27,500.00	$ 708.57	$ 17,714.25		$ -
76	PEDESTRIAN DETECTOR, F&I, STANDARD	EA	22	$ 215.00	$ 4,730.00	$ 412.08	$ 9,065.76		$ -
77	PEDESTRIAN DETECTOR, REMOVE-PEDESTAL/POLE TO REMAIN	EA	3	$ 30.00	$ 90.00	$ 170.30	$ 510.90		$ -
78	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1	$ 30,000.00	$ 30,000.00	$ 38,571.56	$ 38,571.56		$ -
79	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	2	$ 1,125.00	$ 2,250.00	$ 2,388.58	$ 4,777.16		$ -
80	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1	$ 680.00	$ 680.00	$ 892.76	$ 892.76		$ -
81	ITS CCTV CAMERA, F&I, DOME ENCLOSURE-NON-PRESSURIZED, IP, HIGH DEFINITION	EA	2	$ 9,200.00	$ 18,400.00	$ 10,768.38	$ 21,536.76		$ -
82	MANAGED FIELD ETHERNET SWITCH, F&I	EA	3	$ 3,750.00	$ 11,250.00	$ 4,218.43	$ 12,655.29		$ -
83	UNITERRUPTIBLE POWER SUPPLY, F&I, LINE INTERACTIVE WITH CABINET	EA	1	$ 5,000.00	$ 5,000.00	$ 9,422.66	$ 9,422.66		$ -
84	SIGN PANEL, F&I, OVERHEAD, UP TO 12 SF	EA	6	$ 400.00	$ 2,400.00	$ 927.43	$ 5,564.58		$ -
85	INTERNALLY ILLUMINATED SIGN, F&I, OVERHEAD MOUNT, UP TO 12 SF	EA	5	$ 2,700.00	$ 13,500.00	$ 5242.25	$ 26,211.25		$ -
	SUBTOTAL PART C			**$ 454,849.20**		**$ 762,394.14**		**$ -**	
D-LIGHTING									
86	LIGHTING (DOUBLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	36	$ 11,000.00	$ 396,000.00	$ 13,064.68	$ 470,328.48		$ -
87	LIGHTING (SINGLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	2	$ 10,900.00	$ 21,800.00	$ 11,586.74	$ 23,173.48		$ -
88	LIGHTING (PULLBOXES) (FURNISH AND INSTALL)	EA	41	$ 900.00	$ 36,900.00	$ 945.46	$ 38,763.86		$ -
89	LIGHTING (CONDUIT) (FURNISH AND INSTALL)	LF	3,869	$ 10.00	$ 38,690.00	$ 10.71	$ 41,436.99		$ -
90	LIGHTING (CONDUCTOR #6 WIRE) (FURNISH AND INSTALL)	LF	11,607	$ 1.35	$ 15,669.45	$ 1.54	$ 17,874.78		$ -
91	ELECTRIC PULLBOXES (FURNISH AND INSTALL)	EA	6	$ 650.00	$ 3,900.00	$ 1,889.10	$ 11,334.60		$ -
	SUBTOTAL PART D			**$ 512,959.45**		**$ 602,912.19**		**$ -**	
E HARDSCAPE ELEMENTS									
92	4" CONCRETE PAVEMENT (SIDEWALK AND BIKE LANE) (PEDESTRIAN)	SY	2,728	$ 50.00	$ 136,400.00	$ 64.09	$ 174,837.52		$ -
93	6" CONCRETE PAVEMENT (DRIVEWAY APRONS AND BIKE LANE) (VEHICLUAR)	SY	210	$ 73.00	$ 15,330.00	$ 120.61	$ 25,328.10		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
94	CONCRETE BANDING AT CROSSWALKS AND DRIVEWAYS	LF	1,370	$ 43.00	$ 58,910.00	$ 47.55	$ 65,143.50		$ -
95	CONCRETE BANDING AT SIDEWALKS	LF	360	$ 30.00	$ 10,800.00	$ 40.35	$ 14,526.00		$ -
96	6" CONCRETE CURB AT SIDEWALKS, ADA RAMPS, AND CURB RETURNS	LF	1,040	$ 22.50	$ 23,400.00	$ 38.17	$ 39,696.80		$ -
97	CONCRETE CURB WALL AT STORMWATER PLANTERS	LF	420	$ 36.00	$ 15,120.00	$ 52.64	$ 22,108.80		$ -
98	CONCRETE PAVERS ON 4" CRUSHCRETE BASE (PEDESTRIAN)	SY	3,090	$ 105.00	$ 324,450.00	$ 113.65	$ 351,178.50		$ -
99	CONCRETE PAVERS ON8" CRUSHCRETE BASE (VEHICULAR)	SY	665	$ 160.00	$ 106,400.00	$ 129.39	$ 86,044.35		$ -
100	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (FURNISH AND INSTALL)	SY	40	$ 180.00	$ 7,200.00	$ 317.70	$ 12,708.00		$ -
101	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (REMOVE AND REPLACE)	SY	80	$ 150.00	$ 12,000.00	$ 230.85	$ 18,468.00		$ -
102	DETECTABLE PAVERS ON 6" CONCRETE BASE (VEHICULAR)	SY	185	$ 145.00	$ 26,825.00	$ 465.39	$ 86,097.15		$ -
103	ALUMINUM PAVER RESTRAINT	EA	255	$ 18.00	$ 4,590.00	$ 54.24	$ 13,831.20		$ -
104	CAST-IN-PLACE CONCRETE SEATWALLS	LF	935	$ 160.00	$ 149,600.00	$ 179.13	$ 167,488.55		$ -
105	WOOD TOPSEAT FOR CONCRETE SEATWALLS	LF	245	$ 640.00	$ 156,800.00	$ 582.88	$ 142,805.60		$ -
106	WOOD PLATFORM SEATING	EA	3	$ 15,700.00	$ 47,100.00	$ 12,056.85	$ 36,170.55		$ -
107	CONCRETE STAIRCASE	EA	1	$ 8,500.00	$ 8,500.00	$ 8,049.95	$ 8,049.95		$ -
108	DECOMPOSED GRANITE AT LANDSCAPE BEDS	SF	500	$ 20.00	$ 10,000.00	$ 27.66	$ 13,830.00		$ -
	SUBTOTAL PART E			**$ 1,113,425.00**		**$ 1,278,310.57**		**$ -**	
F SITE FURNISHINGS									
109	TREE GRATES	EA	21	$ 5,100.00	$ 107,100.00	$ 3,698.97	$ 77,678.37		$ -
110	TRASH RECEPTACLES	EA	10	$ 4,300.00	$ 43,000.00	$ 3,879.61	$ 38,796.10		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
111	BIKE RACKS	EA	23	$ 1,100.00	$ 25,300.00	$ 1,108.26	$ 25,489.98		$ -
112	STAINLESS STEEL BOLLARDS (SECURITY RATED)	EA	31	$ 890.00	$ 27,590.00	$ 915.68	$ 28,386.08		$ -
113	GATEWAY SIGN FEATURE AT MID-BLOCK CROSSING	EA	1	$ 15,300.00	$ 15,300.00	$ 29,590.01	$ 29,590.01		$ -
	SUBTOTAL PART F			$	218,290.00	$	199,940.54	$	-
G LANDSCAPE ELEMENTS									
114	LIVE OAK	EA	57	$ 2,025.00	$ 115,425.00	$ 3,329.76	$ 189,796.32		$ -
115	MEDJOOL PALM	EA	8	$ 4,832.00	$ 38,656.00	$ 17,387.68	$ 139,101.44		$ -
116	SABAL PALM	EA	8	$ 220.00	$ 1,760.00	$ 796.63	$ 6,373.04		$ -
117	IRRIGATION	LS	1	$ 165,000.00	$ 165,000.00	$ 235,645.58	$ 235,645.58		$ -
118	LANDSCAPE AREA	LS	1	$ 17,155.00	$ 17,155.00	$ 181,237.47	$ 181,237.47		$ -
119	STORMWATER PLANTER SOIL MIX	CY	100	$ 50.00	$ 5,000.00	$ 49.77	$ 4,977.00		$ -
120	GABION BASKETS AT STORMWATER PLANTERS	EA	11	$ 250.00	$ 2,750.00	$ 438.57	$ 4,824.27		$ -
121	STORMWATER PLANTER RISER/YARD DRAIN	EA	11	$ 3,215.00	$ 35,365.00	$ 196.32	$ 2,159.52		$ -
122	ROOT BARRIER	LF	936	$ 16.85	$ 15,771.60	$ 16.75	$ 15,678.00		$ -
123	STRUCTURAL SOIL	CY	1,320	$ 167.00	$ 220,440.00	$ 22.70	$ 29,964.00		$ -
123A	OVEREXCAVATION OF EXISTING MATERIAL (CONTINGENCY)	CY	500	$ 33.00	$ 16,500.00	$ 17.28	$ 8,640.00		$ -
123B	SUITABLE BACKFILL PER COJ SPECIFICATIONS (CONTINGENCY)	CY	1,320	$ 33.00	$ 43,560.00	$ 22.70	$ 29,964.00		$ -
	SUBTOTAL PART G			$	677,382.60	$	848,360.64	$	-
H WATER AND SEWER									
124	WATER VALVE ADJUSTMENT	EA	19	$ 1,000.00	$ 19,000.00	$ 332.15	$ 6,310.85		$ -
125	WATER METER BOX ADJUSTMENT	EA	4	$ 150.00	$ 600.00	$ 452.96	$ 1,811.84		$ -
126	WATER METER BOX REPLACEMENT	EA	4	$ 300.00	$ 1,200.00	$ 523.41	$ 2,093.64		$ -
127	FIRE HYDRANT VERTICAL ADJUSTMENT	EA	3	$ 1,300.00	$ 3,900.00	$ 1,519.86	$ 4,559.58		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC			
BID NO.	CP-0043-18 (PW)								
128	SEWER MANHOLE ADJUSTMENT	EA	15	$ 2,100.00	$ 31,500.00	$ 1,046.82	$ 15,702.30		$ -
129	12" DUCTILE IRON WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	150	$ 210.00	$ 31,500.00	$ 154.16	$ 23,124.00		$ -
130	REMOVE 12" DUCTILE IRON WATER MAIN (CONTINGENCY)	LF	150	$ 20.00	$ 3,000.00	$ 27.70	$ 4,155.00		$ -
131	12" MJ 45 DEGREE BENDS RESTAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	4	$ 490.00	$ 1,960.00	$ 769.97	$ 3,079.88		$ -
132	12" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 15,000.00	$ 30,000.00	$ 29,179.51	$ 58,359.02		$ -
133	12" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 1,700.00	$ 3,400.00	$ 2,757.93	$ 5,515.86		$ -
134	8" PVC DR 18 WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	130	$ 190.00	$ 24,700.00	$ 114.01	$ 14,821.30		$ -
135	REMOVE 8" WATER MAIN (CONTINGENCY)	LF	130	$ 20.00	$ 2,600.00	$ 30.44	$ 3,957.20		$ -
136	8" MJ 45 DEGREE BENDS RESTRAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	16	$ 260.00	$ 4,160.00	$ 593.85	$ 9,501.60		$ -
137	8" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 11,000.00	$ 88,000.00	$ 14,362.12	$ 114,896.96		$ -
138	8" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 760.00	$ 6,080.00	$ 1,502.25	$ 12,018.00		$ -
	SUBTOTAL PART H			$ 251,600.00		$ 279,907.03		$ -	
	TOTAL (PARTS A THRU H)			$ 6,161,647.97		$ 6,397,268.09		$ -	
	CONFLICT OF INTEREST:			YES		YES			
	BID BOND/SECURITY:			YES		YES			
	JSEB PARTICIPATION:			YES		YES			
	LICENSED SUBS:			YES		YES			
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4)			YES		YES			

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

December 14, 2017

To: Gregory A. Pease, Chief
Procurement Division

From: Nick Zelaya, Business Compliance Officer
Jacksonville Small & Emerging Business Office

Re: **Riverplace Boulevard Bicycle and Pedestrian Improvements**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The lowest bidder/proposer, **Baker Klein Engineering, Inc.**, with a bid of **$4,746,483.77** meets the **20%** participation criteria as they have listed a JSEB subcontract with:

Pinnacle Civil and General Contractors, Inc. $940,750

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

MR/nz

cc: Marilyn Laidler

BID NO: CP-0043-18

Notice is hereby given that the City of Jacksonville, Florida, will receive sealed Bids in the Office of the Procurement Division, Ed Ball Building, Suite 853, 214 N. Hogan Street, Jacksonville, Florida 32202, until 2:00 P.M. on the **6th** day of December, 2017 for **Riverplace Boulevard Bicycle and Pedestrian Improvements**.

At that time Bids will be publicly opened, read aloud, and recorded in Room 110, Ed Ball Building, 214 N. Hogan Street.

SCOPE OF WORK: Work consists of furnishing all labor, materials, and equipment and performing all operations necessary for construction of drainage improvements, roadway demolition/construction, concrete sidewalks and driveways, brick paving, roadway lighting and traffic signing and signalization and other streetscape improvements in accordance with the Contract Drawings and Specifications.

A Mandatory pre-bid conference will be held on the 13th day of November, 2017 @ 1:30 P.M. in Conference Room 5 on the 10th Floor of the Ed Ball Building located at 214 No. Hogan Street, Jacksonville, FL 32202.

Pre-Qualification:
All bidders on this project must be on the approved Pre-Qualified Bidders List Yes X No _____ (See Pre-Qualifying Procedures) with the City of Jacksonville, Procurement Division, under **Horizontal** category prior to bid opening. Bidding firm must be a licensed general contractor. Contractors or Subcontractors performing work on JEA's water/sewer lines are required to be on JEA's Responsible Bidders List (RBL) before bidding the job. The list of contractors on JEA RBL can be found at the following link: **https://www.jea.com/About/Procurement/Become_a_Vendor/Responsible_Bidders/**

Drawings and Specifications may be reviewed and obtained at the Office of the Procurement Division, Ed Ball Building, Suite 105, 214 N. Hogan Street, Jacksonville, Florida 32202, or electronically by visiting the City's website at **www.coj.net** under "Bidding Opportunities". The price per set of Documents is $81.00, or the fees as stated by the 3rd party website, as applicable. Payment is required prior to receipt of the Documents. **PAYMENT TO THE CITY WILL BE ACCEPTED BY CHECK ONLY. NO REFUND WILL BE MADE FOR THESE DOCUMENTS.**

In addition to the Drawings and Specifications, the CONTRACTOR will need the two-volume set of City Standard Specifications and City Standard Details with Revisions 1 through 16 and the JEA Water and Sewer Standards and the JEA Water and Wastewater Material Catalog (available at www.JEA.com) as provided in Instruction to Bidders. Also required for this project, The current Florida Department of Transportation Standard Specifications for Road and Bridge Construction and the Florida Department of Transportation Design Standards may be obtained from the Florida Department of Transportation, Maps and Publications, Haydon Burns Building, Mail Station 12, 605 Suwannee Street, Tallahassee, Florida 32301, (350)488-9220.

Bidders must submit with their sealed bid a completed schedule of subcontractor/subconsultant participation, appendix "H", Section 3, proposal, in accordance with Ordinance 2004-602E.

In accordance with Part 6 of the Purchasing Code and as detailed in the Specifications, this procurement has been designated to be under the Participation Percentage Plan to provide Equal Business Opportunity to certain Jacksonville Small Emerging Businesses certified in the area of: General Construction.

All Bids must be made on the Proposal forms provided, properly executed, and mailed or delivered in accordance with this Notice. **ONE ORIGINAL BID AND REQUIRED DOCUMENTS SHALL BE SUBMITTED. NO DUPLICATES OR COPIES WILL BE CONSIDERED.**

The City of Jacksonville reserves the right to reject any or all Bids, waive informalities, irregularities or technical defects in any Bid, make award in part or whole with or without cause, and to make the award it deems to be in the best interest of the City of Jacksonville.

Gregory Pease, Chief
Procurement Division

Lenny Curry, Mayor
City of Jacksonville

Standard Under $100
No Refund

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **315** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to furnish the contract bond required in accordance with the Special Conditions within ten (10) days after receipt of the contract.

SUBJECT: RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS

BID #: CP-0043-18 **OPEN DATE:** 2017-12-06

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (6) **NUMBER RECEIVED:** (5) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to enter into post-bid/pre-award negotiations with lowest responsive, responsible bidder Baker Klein Engineering, P.L., pursuant to Chapter 126, Part 2, 126.201(D)(4).

The project exceeds the $4,723,717.00 in available funds, Baker Klein total amount is $4,746,483.77.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 3 MEMBERS DISAPPROVING Ø DATE: 01/11/18

Teresa R. Eikner OTHER: _____

_____

_____

ACTION OF AWARDING AUTHORITY DATE 1/11/18

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

Sam E. Mousa
Chief Administrative Officer
For Mayor Lenny Curry
Under Authority of
Executive Order No. 2015-05

```
  QWS3270X   3/23/2018  10:39 AM
FAML6350 V5.1              **    NW COJ FAMIS PRODUCTION      **     03/23/2018
LINK TO:                       ACCOUNT SUMMARY INQUIRY                  10:39 AM

FISCAL MO/YEAR  : 06 2018                                CURRENCY CODE :
INDEX CODE      : DICP32UTID    SOUTHSIDE TID CAPITAL PROJECTS
SUBOBJECT       : 06505         OTHER CONSTRUCTION COSTS
PROJECT         : DI0100        RIVERPLACE BLVD
PROJECT DETAIL  : 01            RIVERSIDE-MUSEUM CIRCLE TO PRUDENTIAL DR
GRANT           :
GRANT DETAIL    :
USER CODE       :
-------------------------------------------------------------------------------
S                                MAR  2018    ANNUAL BALANCE ALL YEARS BALANCE
  ESTIMATED REVENUES                   .00               .00               .00
  REVENUES                             .00               .00               .00
    UNREALIZED REVENUES                .00               .00               .00
  BUDGET                        642,663.00        642,663.00      6,142,663.00
  EXPENDITURES                    5,820.81         36,022.47        740,564.12
  ENCUMBRANCES                  384,241.19        356,391.65        424,356.33
  PRE-ENCUMBRANCES                     .00               .00               .00
    REMAINING BALANCE           252,601.00        250,248.88      4,977,742.55
F1-HELP      F2-SELECT                 F4-PRIOR     F5-NEXT
                         F9-LINK      F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED
```