SUBJECT: **ADA CURB RAMP IMPROVEMENTS-PHS IIB- ZIP CODE 32206- AREA B- (JSEB Set-Aside)**

BID# JCF-0162-17 OPEN DATE: **2017-06-14**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION FIXED- JSEB SET-ASIDE

AGENCY: **PUBLIC WORKS**

BASIS OF AWARD: **LOWEST RESPONSIVE, RESPONSIBLE BIDDER- TOTAL LUMP SUM BASE BID**

NUMBER OF BIDS INVITED **5** NUMBER RECEIVED **6** OTHER **0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval of award to B. Robinson Corporation, as the lowest responsive, responsible bidder in the total lump sum base bid amount of $291,810.00.

All Bonds are waived.

This award is to be funded by account: PWCP32EVP519-06505-PW0755-05 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Tabulation Sheet, Basis of Award, JSEB Letter, Scope of Work

BUYER: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED: _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Tom Fallin, P.E., Chief, Engineering and Construction Management Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE: _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

FORM GB-108, Revised 12/2007

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

July 19, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Tom Fallin, P. E., Chief
Engineering and Construction Management Division

Dinah Mason,
Manager, Special Projects

SUBJECT: RECOMMENDATION TO AWARD

RE: ADA Curb Ramp Improvements- Northside Phase IIB Zip Code 32206 Area B

Bid No.:	JCF-0162-17
Bid Date:	June 14, 2017
Award Amount:	$291,810.00
Internal Services Account No.	PWEN011AD

The Department of Public Works reviewed and tabulated the six bids received on the referenced project. An addition error was corrected upon review of the bid submittals, which changed the apparent low bidder. Based on the correction, the apparent low bid is by B. Robinson Corporation, which has been reviewed by the EBO Office who has determined that the bidder is in compliance with the set aside minority participation requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors if applicable.

Accordingly, we recommend that the Base Bid for ADA Curb Ramp Improvements- Northside Phase IIB Zip Code 32206 Area B be awarded to B. Robinson Corporation, 50 East 2nd Street, Suite 1, Jacksonville, FL 32206, in accordance with the attached bid documents, in the amount of $291,810.00.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWCP32EVP519-06505-PW0755-05	$291,810.00
TOTAL	$291,810.00

TF:lw

Attachments

cc: Lori West, Engineering Contract Specialist

ab

***MANDATORY PRE-BID CONFERENCE, JUNE 2, 2017@10:00 AM

TITLE: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIB- ZIP CODE 32206 AREA B

BID NO. JCF-0162-17 (PW)

OPEN DATE: JUNE 14, 2017 @ 2:00 PM

BUYER: MARILYN LAIDLER

No. Invited: (5) No. Received (6) No Bids: (0)

				H. TRENT ELSON UNDERGROUND SPRINKLER & LANDSCAPE		HAGER CONSTRUCTION COMPANY		KAELYNS ENTERPRISES INC.	
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 17,000.00	$ 17,000.00	$ 18,190.00	$ 18,190.00	$ 27,750.00	$ 27,750.00
2	FDOT CR-A CURB RAMP	2	EA	$ 1,375.00	$ 2,750.00	$ 2,162.47	$ 4,324.94	$ 1,900.00	$ 3,800.00
3	FDOT CR-B CURB RAMP (CONTINGENCY)	0	EA	$ 1,200.00	$ -	$ 2,120.74	$ -	$ 1,900.00	$ -
4	FDOT CR-C CURB RAMP	6	EA	$ 1,200.00	$ 7,200.00	$ 1,622.12	$ 9,732.72	$ 1,450.00	$ 8,700.00
5	FDOT CR-D CURB RAMP	2	EA	$ 1,200.00	$ 2,400.00	$ 1,642.45	$ 3,284.90	$ 1,475.00	$ 2,950.00
6	FDOT CR-E CURB RAMP	21	EA	$ 1,475.00	$ 30,975.00	$ 1,284.00	$ 26,964.00	$ 1,250.00	$ 26,250.00
7	FDOT CR-F CURB RAMP	85	EA	$ 1,475.00	$ 125,375.00	$ 1,658.50	$ 140,972.50	$ 1,450.00	$ 123,250.00
8	FDOT CR-G CURB RAMP	21	EA	$ 1,475.00	$ 30,975.00	$ 1,514.05	$ 31,795.05	$ 1,450.00	$ 30,450.00
9	FDOT CR-H CURB RAMP (CONTINGENCY)	0	EA	$ 1,200.00	$ -	$ 1,647.80	$ -	$ 1,750.00	$ -
10	FDOT CR-K CURB RAMP	4	EA	$ 1,375.00	$ 5,500.00	$ 2,120.74	$ 8,482.96	$ 1,850.00	$ 7,400.00
11	FDOT CR-L CURB RAMP	8	EA	$ 1,800.00	$ 14,400.00	$ 1,915.30	$ 15,322.40	$ 1,750.00	$ 14,000.00
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	60	SF	$ 500.00	$ 30,000.00	$ 26.75	$ 1,605.00	$ 20.00	$ 1,200.00
13	GRIND TRIP HAZARD ON EXISTING RAMP	4	EA	$ 100.00	$ 400.00	$ 80.25	$ 321.00	$ 100.00	$ 400.00
14	REMOVE EXISTING CURB RAMP	0	EA	$ 650.00	$ -	$ 321.00	$ -	$ 300.00	$ -
15	PAVER CURB RAMP RECONSTRUCTION (UPCHARGE) (CONTINGENCY)	4	EA	$ 1,000.00	$ 4,000.00	$ 107.00	$ 428.00	$ 100.00	$ 400.00
16	A-3 FILL (CONTINGENCY)	74	CY	$ 15.00	$ 1,110.00	$ 10.70	$ 791.80	$ 10.00	$ 740.00
17	OVEREXCAVATION (CONTINGENCY)	74	CY	$ 200.00	$ 14,800.00	$ 4.28	$ 316.72	$ 5.00	$ 370.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIB- ZIP CODE 32206 AREA B			ONAS CORPORATION		ELTONALAN, INCORPORATED		B. ROBINSON CORPORATION	
BID NO.	JCF-0162-17 (PW)								
OPEN DATE:	JUNE 14, 2017 @ 2:00 PM								
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 15,000.00	$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 45,000.00	$ 45,000.00
2	FDOT CR-A CURB RAMP	2	EA	$ 1,400.00	$ 2,800.00	$ 2,029.50	$ 4,059.00	$ 1,200.00	$ 2,400.00
3	FDOT CR-B CURB RAMP (CONTINGENCY)	0	EA	$ 1,600.00	$ -	$ 2,690.00	$ -	$ 1,200.00	$ -
4	FDOT CR-C CURB RAMP	6	EA	$ 1,400.00	$ 8,400.00	$ 1,707.00	$ 10,242.00	$ 1,200.00	$ 7,200.00
5	FDOT CR-D CURB RAMP	2	EA	$ 1,400.00	$ 2,800.00	$ 1,641.00	$ 3,282.00	$ 1,200.00	$ 2,400.00
6	FDOT CR-E CURB RAMP	21	EA	$ 1,500.00	$ 31,500.00	$ 1,252.50	$ 26,302.50	$ 1,200.00	$ 25,200.00
7	FDOT CR-F CURB RAMP	85	EA	$ 1,500.00	$ 127,500.00	$ 1,317.00	$ 111,945.00	$ 1,200.00	$ 102,000.00
8	FDOT CR-G CURB RAMP	21	EA	$ 1,500.00	$ 31,500.00	$ 1,281.00	$ 26,901.00	$ 1,200.00	$ 25,200.00
9	FDOT CR-H CURB RAMP (CONTINGENCY)	0	EA	$ 1,800.00	$ -	$ 2,804.00	$ -	$ 1,200.00	$ -
10	FDOT CR-K CURB RAMP	4	EA	$ 1,500.00	$ 6,000.00	$ 2,088.00	$ 8,352.00	$ 1,200.00	$ 4,800.00
11	FDOT CR-L CURB RAMP	8	EA	$ 1,800.00	$ 14,400.00	$ 2,079.00	$ 16,632.00	$ 1,200.00	$ 9,600.00
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	60	SF	$ 18.00	$ 1,080.00	$ 30.00	$ 1,800.00	$ 30.00	$ 1,800.00
13	GRIND TRIP HAZARD ON EXISTING RAMP	4	EA	$ 100.00	$ 400.00	$ 225.00	$ 900.00	$ 100.00	$ 400.00
14	REMOVE EXISTING CURB RAMP	0	EA	$ 400.00	$ -	$ 1,000.00	$ -	$ 100.00	$ -
15	PAVER CURB RAMP RECONSTRUCTION (UPCHARGE) (CONTINGENCY)	4	EA	$ 25.00	$ 100.00	$ 750.00	$ 3,000.00	$ 1,000.00	$ 4,000.00
16	A-3 FILL (CONTINGENCY)	74	CY	$ 10.00	$ 740.00	$ 30.00	$ 2,220.00	$ 10.00	$ 740.00
17	OVEREXCAVATION (CONTINGENCY)	74	CY	$ 10.00	$ 740.00	$ 15.00	$ 1,110.00	$ 5.00	$ 370.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIB- ZIP CODE 32206 AREA B			H. TRENT ELSON UNDERGROUND SPRINKLER & LANDSCAPE		HAGER CONSTRUCTION COMPANY		KAELYNS ENTERPRISES INC.	
BID NO.	JCF-0162-17 (PW)								
18	PAVER DETECTABLE WARING INSTALLATION (CONTINGENCY)	20	SF	$ 60.00	$ 1,200.00	$ 17.12	$ 342.40	$ 15.00	$ 300.00
19	SIDEWALK REMOVAL (CONTINGENCY)	400	SY	$ 10.00	$ 4,000.00	$ 9.63	$ 3,852.00	$ 10.00	$ 4,000.00
20	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (CONTINGENCY)	400	SY	$ 10.00	$ 4,000.00	$ 10.70	$ 4,280.00	$ 10.00	$ 4,000.00
21	SIDEWALK (4" THICK) (CONTINGENCY)	400	SY	$ 26.00	$ 10,400.00	$ 34.24	$ 13,696.00	$ 32.00	$ 12,800.00
22	SIDEWALK (ADDITONAL 2" OF THICKNESS) (CONTINGENCY)	300	SF	$ 15.00	$ 4,500.00	$ 4.28	$ 1,284.00	$ 8.00	$ 2,400.00
23	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	20	SY	$ 65.00	$ 1,300.00	$ 53.50	$ 1,070.00	$ 50.00	$ 1,000.00
24	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	200	SF	$ 15.00	$ 3,000.00	$ 8.56	$ 1,712.00	$ 12.00	$ 2,400.00
25	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	740	LF	$ 25.00	$ 18,500.00	$ 18.19	$ 13,460.60	$ 20.00	$ 14,800.00
26	WATER METER BOX ADJUSTEMENT (CONTINGENCY)	3	EA	$ 100.00	$ 300.00	$ 107.00	$ 321.00	$ 100.00	$ 300.00
27	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	6	EA	$ 200.00	$ 1,200.00	$ 107.00	$ 642.00	$ 100.00	$ 600.00
28	MANHOLE RING AND COVER ADJUSTMENT (CONTINGENCY)	2	EA	$ 300.00	$ 600.00	$ 428.00	$ 856.00	$ 200.00	$ 400.00
29	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	8	EA	$ 100.00	$ 800.00	$ 80.25	$ 642.00	$ 100.00	$ 800.00
30	NEW SIGN AND POST (F & I) (CONTINGENCY)	2	EA	$ 500.00	$ 1,000.00	$ 107.00	$ 214.00	$ 150.00	$ 300.00
31	FULL DEPTH ASPHALT REPLACEMENT (CONTINGENCY)	20	TN	$ 200.00	$ 4,000.00	$ 214.00	$ 4,280.00	$ 200.00	$ 4,000.00
32	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	50	SF	$ 65.00	$ 3,250.00	$ 6.42	$ 321.00	$ 5.00	$ 250.00
33	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	20	SF	$ 45.00	$ 900.00	$ 21.40	$ 428.00	$ 30.00	$ 600.00
	BASE BID TOTAL (Items 1-33)			$ 345,835.00		$ 309,932.99		$ 296,610.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		YES	
	ADDENDUMS (1) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIB- ZIP CODE 32206 AREA B			ONAS CORPORATION		ELTONALAN, INCORPORATED		B. ROBINSON CORPORATION	
BID NO.	JCF-0162-17 (PW)								
18	PAVER DETECTABLE WARING INSTALLATION (CONTINGENCY)	20	SF	$ 25.00	$ 500.00	$ 50.00	$ 1,000.00	$ 30.00	$ 600.00
19	SIDEWALK REMOVAL (CONTINGENCY)	400	SY	$ 9.00	$ 3,600.00	$ 20.25	$ 8,100.00	$ 10.00	$ 4,000.00
20	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (CONTINGENCY)	400	SY	$ 8.00	$ 3,200.00	$ 6.75	$ 2,700.00	$ 6.00	$ 2,400.00
21	SIDEWALK (4" THICK) (CONTINGENCY)	400	SY	$ 28.00	$ 11,200.00	$ 39.98	$ 15,992.00	$ 25.00	$ 10,000.00
22	SIDEWALK (ADDITONAL 2" OF THICKNESS) (CONTINGENCY)	300	SF	$ 16.00	$ 4,800.00	$ 9.75	$ 2,925.00	$ 20.00	$ 6,000.00
23	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	20	SY	$ 40.00	$ 800.00	$ 50.00	$ 1,000.00	$ 50.00	$ 1,000.00
24	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	200	SF	$ 6.00	$ 1,200.00	$ 15.00	$ 3,000.00	$ 10.00	$ 2,000.00
25	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	740	LF	$ 22.00	$ 16,280.00	$ 18.96	$ 14,030.40	$ 20.00	$ 14,800.00
26	WATER METER BOX ADJUSTEMENT (CONTINGENCY)	3	EA	$ 20.00	$ 60.00	$ 750.00	$ 2,250.00	$ 400.00	$ 1,200.00
27	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	6	EA	$ 300.00	$ 1,800.00	$ 750.00	$ 4,500.00	$ 1,000.00	$ 6,000.00
28	MANHOLE RING AND COVER ADJUSTMENT (CONTINGENCY)	2	EA	$ 250.00	$ 500.00	$ 750.00	$ 1,500.00	$ 500.00	$ 1,000.00
29	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	8	EA	$ 50.00	$ 400.00	$ 150.00	$ 1,200.00	$ 100.00	$ 800.00
30	NEW SIGN AND POST (F & I) (CONTINGENCY)	2	EA	$ 60.00	$ 120.00	$ 420.00	$ 840.00	$ 100.00	$ 200.00
31	FULL DEPTH ASPHALT REPLACEMENT (CONTINGENCY)	20	TN	$ 200.00	$ 4,000.00	$ 300.00	$ 6,000.00	$ 500.00	$ 10,000.00
32	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	50	SF	$ 5.00	$ 250.00	$ 37.50	$ 1,875.00	$ 10.00	$ 500.00
33	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	20	SF	$ 8.00	$ 160.00	$ 75.00	$ 1,500.00	$ 10.00	$ 200.00
	BASE BID TOTAL (Items 1-33)			$ 291,830.00		$ 335,157.90		$ 291,810.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			YES		NONE		NONE	
	ADDENDUMS (1) ACKNOWLEDGED:			YES		YES		YES	

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The LUMP SUM BASE BID will be used to determine the lowest bidder.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the work within 90 calendar days, including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. SUBMITTAL STATEMENT

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other entity bidding on this work.

The undersigned Bidder has examined and read (cover to cover) all Drawings, Specifications, General and Special Conditions, and other Contract Documents, and all Addenda thereto; and is acquainted with and fully understands the extent and character of the work covered

Laidler, Marilyn

From: Cruz, Aileen
Sent: Monday, June 19, 2017 3:29 PM
To: Laidler, Marilyn
Subject: ADA Curb Ramp Improvements- Northside- Phase IIB- Zip Code 32206 Areas B (JCF-0162-17)

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, JSEB Business Analyst
Jacksonville Small & Emerging Business Office

Re: **ADA Curb Ramp Improvements- Northside- Phase IIB- Zip Code 32206 Areas B (JCF-0162-17)**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The low bidders/proposers, **B. Robinson Corporation,** meet the JSEB criteria for this project. The low bidder/proposer's price for the subject project was **$291,810.00** and the goal was **100%**. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers, met the goal by utilizing at least **100%** of currently certified JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8840.

Aileen Cruz
Business Analyst
City of Jacksonville
Small & Emerging Business Office
214 N Hogan St. Suite 800
Jacksonville, Fl. 32202
904-255-8828 office
904-255-8842 fax

SECTION 30
SCOPE OF WORK

30.1 SCOPE OF WORK:

The **ADA CURB RAMP IMPROVEMENTS - NORTHSIDE PHASE IIB - ZIP CODE 32206 AREA B** project includes all labor, equipment and materials necessary to replace non-compliant ADA curb ramps and install/replace detectable warning mats on existing curb ramps within the boundary identified in the construction plans. The work includes but is not limited to concrete and curbing demolition, curb construction, curb ramp construction, asphalt removal and reconstruction, brick paver removal and reconstruction, minor utility adjustments, grassing, maintenance of traffic, erosion and sediment control, and all other related work as shown on the construction plans.

30.2 JOB SITE LOCATION:

This project is located within the limits of the City of Jacksonville, FL. The construction area for ADA CURB RAMP IMPROVEMENTS - NORTHSIDE PHASE IIB - ZIP CODE 32206 AREA B consists of the curb ramps listed in the construction plans. Additionally, the job site shall include all City property and rights-of-way within the areas of construction indicated in the contract drawings.

30.3 INTENT OF THE PROJECT:

It is the intent of this project to provide the City of Jacksonville with the following improvements through the construction and implementation of all activities shown on the plans:

1. Site Preparation
2. Earthwork
3. Sidewalk and Curb Ramp Construction
4. Curb and Gutter Construction
5. Erosion Control and Pollution Abatement
6. Maintenance of Traffic

It is not the intent of this set of Contract Documents to minutely define the mode and process for the construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

SECTION 31
SPECIAL CONDITIONS

31.1 APPLICATION OF SECTION 31, SPECIAL CONDITIONS

31.1.1 CONFLICTS

Where conflicts exist between the Special Conditions and other parts of the Contract Documents, the order of precedence, as set forth in Section 20.61, General Conditions, shall apply. If certain situations arise whereby it would be difficult or impossible for the Special Conditions to prevail then the final decision shall be made by the City Engineer.

31.2 STANDARD SPECIFICATIONS AND DETAILS

31.2.1 CITY OF JACKSONVILLE STANDARD SPECIFICATIONS AND DETAILS

The current City of Jacksonville Standard Specifications and City of Jacksonville Standard Details, including all Revisions published prior to the Bid Date by the Department of Public Works, shall be considered part of the Technical Specifications insofar as these Documents apply to the proposed work included in the Contract Documents and Addenda.

31.2.2 FLORIDA DEPARTMENT OF TRANSPORTATION

In addition, any applicable sections and supplements of the "Florida Department of Transportation Standard Specifications for Road and Bridge Construction", published prior to the Bid Date shall be considered a part of the contract documents, insofar as the applicable sections and Drawings or any Addenda thereto. Where a Section number of the Florida Department of Transportation Standard Specifications, and/or Index number of the Roadway and Traffic Design Standards are specified, then all other related applicable Sections and Index numbers shall also apply.

In addition, any applicable Sections and Indexes of the "Florida Department of Transportation Design Standards published prior to the Bid Date and all other related applicable Sections and Index numbers shall also be considered a part of the Contract Documents, insofar as the applicable Sections and Indexes apply to the proposed work called for on the Contract Drawings or any Addenda thereto.

31.3 DELETIONS, ADDITIONS, OR CHANGES TO THE CONTRACT DOCUMENTS

31.3.1 DIVISION I BIDDING REQUIREMENTS

31.3.1.1 BID SECURITY

Eliminate all Bid Bond requirements.

31.3.1.2 MAJOR ITEMS OF EQUIPMENT

Section 2.25 shall be deleted in its entirety.

31.3.1.3 VOLUNTARY PARTNERING

Section 2.30 shall be deleted in its entirety.

reasonable access to its records of employment, employment advertisement, application forms and other pertinent data and records, by the Executive Director of the Community Relations Commission, or successor agency or commission, for the purpose of investigation to ascertain compliance with the non-discrimination provisions of the Contract; provided however, that Contractor shall not be required to produce, for inspection, records covering periods of time more than one (1) year prior to the effective date of the Contract. Contractor agrees that, if any of the products or Services to be provided pursuant to the Contract are to be provided by a subcontractor, the provisions of this Section shall be incorporated into and become a part of the subcontract.

31.3.2.8 FEDERAL EMPLOYMENT REQUIREMENTS

Section 20.20 shall be deleted in its entirety.

31.3.2.9 FEDERAL WAGE RATES

Section 20.21 shall be deleted in its entirety.

31.3.2.10 CONTRACTOR'S OFFICE

Section 20.31.9 is amended as follows:

20.31.9 No Contractor office required.

31.3.2.11 CHANGE ORDERS

Section 20.34.2.4 of the General Conditions is amended as follows:

For any proposed increase or decrease in the value or scope of the Contract, the Contractor shall provide a detailed breakdown of all labor, material, equipment, and other costs associated with the change. The required breakdown and supporting documentation shall be as described in Paragraph 20.34.4. Proposed subcontractor costs shall be provided in similar detail. A proposal submitted without sufficient detail to fully support the cost proposed shall be returned to the Contractor without review. No time extensions or claims of increased costs will be allowed for delay caused by the Contractor's failure to provide the required detailed documentation.

31.3.2.12 CONTRACT BONDS

Eliminate all Contract Bond requirements.

~~31.3.2.13~~ ~~PROJECT SIGN DETAILS~~

Paragraph 20.57 shall be deleted in its entirety. No project signs are required.

31.3.2.14 AS-BUILT DRAWINGS

Paragraph 20.62 shall be deleted in its entirety. No as-built drawings are required.

31.3.2.15 ENGINEER'S FIELD OFFICE

No Engineers Field Office shall be required. Section 20.53 shall be deleted in its entirety.

31.3.2.16 INDEMNIFICATION

Sections 20.43 shall be amended as follows: Add Section 20.43.5.

20.43.5 All indemnification provisions contained in this Section

DIVISION OF CORPORATIONS

Detail by Entity Name

Florida Profit Corporation
B. ROBINSON CORPORATION

Filing Information

Document Number	P94000073887
FEI/EIN Number	59-3276632
Date Filed	10/07/1994
State	FL
Status	ACTIVE
Last Event	REINSTATEMENT
Event Date Filed	11/08/2016

Principal Address

50 East 2nd Street
Suite #1
JACKSONVILLE, FL 32206-5008

Changed: 02/11/2015

Mailing Address

50 East 2nd Street
JACKSONVILLE, FL 32206-5008

Changed: 04/26/2013

Registered Agent Name & Address

Robinson, Brenda, Phd
1232 IONIA STREET
JACKSONVILLE, FL 32206

Name Changed: 02/11/2015

Address Changed: 09/15/2011

Officer/Director Detail

Name & Address

Title PSTC

ROBINSON, BRENDA
1232 IONIA STREET
JACKSONVILLE, FL 32206

QWS3270X 7/28/2017 3:46 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 07/28/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 3:46 PM

FISCAL MO/YEAR : 10 2017 CURRENCY CODE :
INDEX CODE : PWCP32EVP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	JULY 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	3,000,000.00	3,000,000.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	76,431.43	192,777.24	192,777.24
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	-76,431.43	2,807,222.76	2,807,222.76

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED