Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

City of Jacksonville, Florida
Procurement Award Form (PAF)

Part 1: Form Type JPAC Award Request and Administrative Details

Goods and/or Services: CEI for Various Architectural/Vertical Projects below $4,000,000.00-Annual Contract P-48-23

Requested Action/Authority:

Recommend approval to enter into a contract with VIA Consulting Services, Inc. that incorporates the attached Scope of Services Exhibit A and Rate Schedules, Exhibit B with an upset limit of $2,000,000.00 with carry forward for any unused portion.

Justification/Explanation:

Negotiations with the #1 ranked firm have resulted in the attached Scope and Rates. Individual projects will be awarded by PO.

Legal Contract #:	N/A	Contract Date:	08/29/2024	Change Order/AMD #:	N/A	
PO/Release #:	N/A	Bid Date:	01/03/2024	Awarded Supplier:	VIA Consulting Services, Inc.	
Licenses Verified:	Yes	Effective Date:	08/29/2024	Basis of Award:	Highest Evaluated	
Federally Funded:	No	No. Invited:	N/A	Responses Received:	N/A	Attachments:
Solicitation:	N/A - P-48 - 23			Procurement Contract #:	N/A - N/A	
Executed By:	Office of General Counsel					

PoP:Base:	2 years	Options:	2 additional 2 year renewals	Extension(s):	2
JSEB Rec.:	Participation	%:	20	Bonds Waived Pursuant To:	N/A

Fund:	00000	Center:	000000	Acct:	000000	Proj:	000000	Activity:	00000000	$	0.00
Fund:		Center:		Acct:		Proj:		Activity:		$	
Fund:		Center:		Acct:		Proj:		Activity:		$	

New NTE/GMP:	$ 4,000,000	Contingent Amount:	$ 0.00	DMP/ODPO Amount:	$ 0.00

Using Agency/BU:	PWEN:ENGINEERING_AND_CONSTRUCTION_MANAGEMENT			
Concurrence:	DocuSigned by: Sheldon D. Gibbs, P.E. 843DE27A46A74CA...	Title:	CHIEF OF ENGINEERING CONSTRUCTION MANAGEMENT	8/14/2024
Concurrence:	DocuSigned by: Nina Sicker 1EFA223D5D23487...	Title:	DIRECTOR OF PUBLIC WORKS	8/14/2024
Concurrence:		Title:		
Concurrence:		Title:		

Initial DT

Initial DT

Procurement Analyst/Buyer:	Signed by: Alex Baker 06D1A3C4B98C4CA...	Chief of Procurement:	DocuSigned by: B19F1D517352456... 8/19/2024
Name:	Alex Baker	Name:	Dustin L. Freeman

Part 2: JPAC Actions on Above Requests/Recommendations
All Award Actions Subject to Lawfully Appropriated Funds

Members Who Approve:	
Members Who Disapprove:	
Other Action:	

Date:

Part 3: Final Awarding Authority Action

Action:

Date:

Signature:

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

PAF Instructions

Form Type: Select the type of award from the dropdown options. This form will be used for all Procurement awards (Administrative Awards and JPAC Requests).

Goods and/or Services: Enter a brief description of the types of goods and services included in the request.

Requested Action/Authority: Enter a brief description of the requested action or authority being sought. i.e.; *request permission to award to the lowest, responsive responsible bidder for ITB or award the highest ranked supplier for an RFP*.

Justification/Explanation: Enter a brief justification or explanation for the requested action. Use this box to add any additional information such as additional account strings, or other information essential for contract execution.

Legal Contract Number: Provide the existing City contract number if applicable. This will be the same number as your POA number.

Contract Date: Select the effective date for the contract using the calendar option in the form. Leave blank for contracts to become effective on the execution date.

Change Order/AMD #: Provide the applicable Change Order or Amendment number represented by this request.

Date: Enter the date of PAF submission.

Effective Date: Enter the effective date of requested authority and/or action.

Solicitation: Select the competitive procurement method used (1Cloud generated prefix), enter the 1Cloud generated numbering sequence, and 1Cloud generated fiscal year of solicitation

Basis of Award: Select from Lowest Price Technical Acceptable (LPTA), Highest Price Technical Acceptable (HPTA),

Procurement Contract #: This is your PO number. Select Type, Enter Number

PO/Release Number: Enter PO Release Number

Awarded Supplier: Enter Awarded Supplier Name

Federally Funded: Select yes or no from dropdown if Federal Funds will be used.

Responses Received: This is the number of responses received.

No Bids Received: The number of responses received that indicated supplier would not bid.

Executed By: Select whether executed by OGC or JPAC / Chief of Procurement

PoP Base: Select the Period of Performance for the initial period.

Options: Period for each renewal period i.e. one (1) two (2) year.

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

Extensions: How many extensions have we preformed after the initial base period and option periods have been completed?

JSEB Goal: Select the percentage established by JSEB.

JESB Other: Select Encouragement or Set Aside Option

Bonds Waived Pursuant to: Select authority allowing bonds to be waived.

Funding Source: Fund/Center/Account/Project/Activity, all fields are required even if zeros.

New NTE/GMP: Enter the new total not to exceed the amount. Note, this should match the contract maximum indebtedness, if applicable**.**

Contingent Amount: If your agency requests an allowance for unforeseen additional expenses, then specify the amount of your requested increase and new NTE that represents the contingency allowance. This is over and above any quote.

DMP/ODPO Amount: Enter the total Direct Materials Purchase/Owner Direct Purchase Order amount for project.

Attachments: Name any attachments included as supplemental information to the PAF.

Using Agency/BU: This should be the requesting agency/requirement owner.

Concurrence: Electronic Signature

Title: Enter the title of person electronically signing form.

**Any fields where there is no data available, or no entry is required, either leave it blank or enter N/A. Any fields where there is known data, include for informational purposes. Any changes to an original award should contain the data that is being changed and any other relevant data required for JPAC review and approval.*

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

Scope of Services

The scope of services for this contract is for consultants to provide Professional Construction Engineering and Inspection (CEI) services which are required for constructability reviews, contract administration, inspection, and materials sampling and testing for the construction of various Architectural-Vertical projects that have construction costs below $4,000,000. The City reserves the right to perform some of the work required on this project or to specify the extent of the work needed for this project.

VIA Consulting Services, Inc. shall exercise independent professional judgment in performing obligations and responsibilities under this Agreement. The authority of the Consultant's lead person, such as the Senior Project Engineer, and the Consultant's Project Inspector shall be identical to the City's Construction Project Manager and Project Inspector respectively and shall be interpreted as such.

Services provided by VIA Consulting Services, Inc. shall comply with manuals, procedures, and memorandums in effect as of the date of execution of the Agreement unless otherwise directed in writing by the City. Such manuals, procedures, and memorandums are found at the FDOT's Construction Office's website and through coordination with the City's Construction Management Section.

Services anticipated will generally include, but are in not limited to, the following:

CONSTRUCTION ENGINEERING AND INSPECTION (CEI) SERVICES:
Services to be provided under this contract may include, but may not be limited to, the following:

- Design Phase constructability review
- Schedule and conduct pre-construction conferences as necessary
- Ensure that all necessary private property agreements, utility agreements, construction easements and construction/environmental permits are on file.
- Issue Notices to Proceed to contractors
- Enforce and perform terms of the construction contracts between the City and its contractors
- Review shop drawings submitted by contractors for conformance to the specifications, and distribute to parties as necessary
- Review thoroughly and answer contractors' inquiries and RFI's in a timely manner
- Provide qualified construction inspectors to inspect the work to ensure that construction is proceeding in accordance with the specifications, and that work is constructed in conformance with the contract plans and specifications.
- Direct the contractor, after consultation with the City, on removal and replacement of defective work which does not meet specifications, or is otherwise incorrectly constructed
- Review and analyze contract change order requests and proposals to determine validity and potential cost/time impacts thereof, and recommend appropriate action to the City
- Review claims and disputes and recommend necessary actions
- Review and recommend for approval contract change orders and forward necessary documentation and paperwork to the City as to the necessity for such changes, including substantiation of the extra costs thereof
- Arrange for construction materials testing by third party testing laboratories and review test reports to ensure that materials installed meet the requirements of the contract documents
- Review construction inspection reports relating to the contractors' performance and communicate with each, if necessary, regarding non-conformance to plan specifications, workmanship, etc.
- Review contractors' requests for monthly progress payments and, if appropriate, certify pay
- application is proper and transmit to City with recommendation that the invoice be paid
- Review contractors' pay requests for compliance with minority business enterprise participation
- requirements
- Review contractors' proposals for additional work or change orders for compliance with minority
- business enterprise participation requirements
- Adjust requests for monthly progress payments, as necessary, to align amount of pay requested with actual progress of construction satisfactorily performed

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

- In the event of the need to revise the contract drawings during the construction period, coordinate with the City and the Design Consultant to obtain the revised originals from the design consultant, review the changes and corrections on behalf of the City, and coordinate the issuance of new prints for the revised drawings to the parties concerned
- Prepare and maintain monthly progress schedules and reports applicable to all phases of the construction operations, and such special reports as may be required to keep the City fully advised with respect to the progress of construction of the projects
- Monitor contractors' preparation of in-progress as-build drawings during the course of construction to ensure that final as-built drawings on will be easily produced
- Collect final as-built drawings electronically and for each project, review for conformance with the contract documents and specifications, and recommend approval/disapproval to the City
- If final as-builts are recommended for disapproval, monitor contractor's preparation of revised final as-built drawings.
- Prepare a final engineering report on the construction status of each project, including lessons learned.
- Recommend in writing, that the City make final payment on a project when appropriate
- Collect documents and deliverables, including release of liens and consent of surety, when required, from the contractors prior to recommending that final payments be made
- Continue acting as the City's representative throughout the post-construction phase of the projects, which generally cover the contractors' one-year warranty periods
- Deliver final documents, including originals of construction drawings and specifications, approved mylar as-built drawings, a DVD with as-built drawings in Autocad or .pdf format, two sets of blue line prints and the projects files to the City
- Prepare and deliver final project financial accounting reports to the City
- Evaluate and rate the contractor's performance
- Direct the contractor to replace or correct defective work which becomes known during the warranty period
- Provide monthly status reports to the City concerning warranty activities and corrective work by
- contractors.
- Enforce all warranty provisions of the contract documents
- Schedule and conduct an eleven (11) month warranty inspection of projects including the contractors, design consultants and City personnel as appropriate
- Develop eleven-month warranty punchlist and forward to the contractor for corrective action
- Monitor contractor's performance on addressing the punchlist
- Advise the City, in writing, when contractors have satisfactorily completed their obligations under the warranty periods of the contracts
- Provide any other construction engineering and inspection services as may be necessary to implement a successful the project

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

EXHIBIT B

P-48-23 Construction Engineering and Inspection Services for Various Architectural/Vertical Projects Below $4,000,000
Form 1 – SCHEDULE OF PROPOSED PRICES/RATES

NAME OF CONSULTANT_____VIA Consulting Services, Inc._____

Proposal Number_____**P-48-23**_____

1. Average hourly direct labor rates (without Fringe Benefits)

Company Principal (Responsible Professional)	$____85.00__hr.
Senior Project Engineer (Registered)	$____85.00__hr.
Project Administrator	$____65.00__hr.
Contract Support Specialist	$____41.00__hr.
Senior Inspector	$____40.00__hr.
Inspector	$____30.00__hr
Clerical (Typist, Word Processor, Document Assembly, etc.)	$____24.00__hr.

2. Total Overhead Rate (to be applied to Direct Labor:) ____160_____%

3. Profit Rate (to be applied to Direct Labor plus Overhead) _____10_____%

4. Cost of 4-man survey crew per 8 hour day (If applicable) $_____hr.

5. Other Direct Project Costs per Unit (please specify)

_____

_____

6. Estimated percentage of total fee to be performed by VIA _____51_____%

7. Please provide any other relevant rates that may apply to this project including average direct hourly labor rates for other categories of proposed personnel

_____

_____

_____

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

EXHIBIT B

P-48-23 Construction Engineering and Inspection Services for Various Architectural/Vertical Projects Below $4,000,000
Annual ContractForm 1 – SCHEDULE OF PROPOSED PRICES/RATES

NAME OF CONSULTANT_____Eisman and Russo, Inc._____

Proposal Number_____**P-48-23**_____

1. Average hourly direct labor rates (without Fringe Benefits)

Company Principal (Responsible Professional)	$____85.00__hr.
Senior Project Engineer (Registered)	$____85.00__hr.
Project Administrator	$____65.00__hr.
Contract Support Specialist	$____41.00__hr.
Senior Inspector	$____40.00__hr.
Inspector	$____30.00__hr
Clerical (Typist, Word Processor, Document Assembly, etc.)	$____24.00__hr.

2. Total Overhead Rate (to be applied to Direct Labor:) ____160_____%

3. Profit Rate (to be applied to Direct Labor plus Overhead) _____10_____%

4. Cost of 4-man survey crew per 8 hour day (If applicable) $_____hr.

5. Other Direct Project Costs per Unit (please specify)

_____

_____

6. Estimated percentage of total fee to be performed by E&R _____22_____%

7. Please provide any other relevant rates that may apply to this project including average direct hourly labor rates for other categories of proposed personnel

_____

_____

_____

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

EXHIBIT B

P-48-23 Construction Engineering and Inspection Services for Various Architectural/Vertical Projects Below $4,000,000
Annual ContractForm 1 – SCHEDULE OF PROPOSED PRICES/RATES

NAME OF CONSULTANT_____RS&H, Inc._____

Proposal Number_____**P-48-23**_____

1. Average hourly direct labor rates (without Fringe Benefits)

Company Principal (Responsible Professional)	$____85.00__hr.
Senior Project Engineer (Registered)	$____85.00__hr.
Project Administrator	$____65.00__hr.
Contract Support Specialist	$____41.00__hr.
Senior Inspector	$____40.00__hr.
Inspector	$____30.00__hr
Clerical (Typist, Word Processor, Document Assembly, etc.)	$____24.00__hr.

2. Total Overhead Rate (to be applied to Direct Labor:) ____160_____%

3. Profit Rate (to be applied to Direct Labor plus Overhead) _____10_____%

4. Cost of 4-man survey crew per 8 hour day (If applicable) $_____hr.

5. Other Direct Project Costs per Unit (please specify)

_____

_____

6. Estimated percentage of total fee to be performed by RS&H _____22_____%

7. Please provide any other relevant rates that may apply to this project including average direct hourly labor rates for other categories of proposed personnel

_____

_____

_____

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

EXHIBIT B

P-48-23 Construction Engineering and Inspection Services for Various Architectural/Vertical Projects Below $4,000,000
Annual ContractForm 1 – SCHEDULE OF PROPOSED PRICES/RATES

NAME OF CONSULTANT_____CSI Geo, Inc._____

Proposal Number_____P-48-23_____

1. Average hourly direct labor rates (without Fringe Benefits)

Company Principal (Responsible Professional)	$_____hr.
Senior Project Engineer (Registered)	$_____hr.
Project Administrator	$_____hr.
Contract Support Specialist	$_____hr.
Senior Inspector	$____40.00__hr.
Inspector	$____30.00_hr
Welding/ Bolt Torque Inspector	$____36.00__hr
Clerical (Typist, Word Processor, Document Assembly, etc.)	$_____hr.

2. Total Overhead Rate (to be applied to Direct Labor:) ____160_____%

3. Profit Rate (to be applied to Direct Labor plus Overhead) _____10_____%

4. Cost of 4-man survey crew per 8 hour day (If applicable) $_____hr.

5. Other Direct Project Costs per Unit (please specify)

_____

_____

_____

6. Estimated percentage of total fee to be performed by subconsultants _____2_____%

7. Please provide any other relevant rates that may apply to this project including average direct hourly labor rates for other categories of proposed personnel

See attached rates for material testing and sampling _____

_____

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

CSIGeo
Geotechnical · CMT · CEI

2394 St. John Bluff Road, S.,
Suite 200
Jacksonville, Florida 32246
tell (904) 641-1993

EXHIBIT B

2024-2025
PUBLISHED GEOTECHNICAL FEE SCHEDULE
FOR
DRILLING AND LABORATORY TESTING SERVICES

	Unit	Cost/Unit
Laboratory Tests		
Lab Aggregate Total Moisture Content by Drying AASHTO T255	Each	65.00
Lab Moisture Content of Soils (ASTM D2216. AASHTO T127)	Each	22.00
Lab Moisture Content Microwave (AASHTO D4643)	Each	22.00
Lab Particle Size Hydrometer Method - ASTM D422, AASHTO T88 (Lab Grain Size Analysis)	Each	205.00
Lab Particle Size Mechanical Method - ASTM D422, AASHTO T88 (Lab Grain Size Analysis)	Each	85.00
Lab Material Finer Than No.200 Sieve	Each	54.00
Lab Liquid Limit of Soil (AASHTO T89)	Each	65.00
Lab Plastic Limit of Soil (AASHTO T90)	Each	65.00
Lab Atterberg Limits Test - ASTM D423, D424, AASHTO T90, ASTM D4318	Each	115.00
Lab Organic Content in Soils (Ignition or Combustion Method)	Each	54.00
Lab Sieve Analysis of Fine & Coarse Aggregate (AASHTO T27)	Each	90.00
Lab Hydrometer Only (AASHTO T88)	Each	150.00
Lab Sedimentation/ Settling Test	Each	150.00
Lab Porosity for Soil	Each	170.00
Lab Dry & Moist Unit Weight	Each	60.00
Lab Specific Gravity	Each	88.00
Lab Miniature Vane Shear Test (ASTM D4648)	Each	18.00
Lab Aggregate Soundness (AASHTO T104)	Each	500.00
Lab Specific Gravity/Absorption Coarse Aggregate (AASHTO T85)	Each	95.00
Lab Carbonate Content	Each	135.00
Lab Soil Resistivity	Each	60.00
Lab Soil pH	Each	50.00
Lab Sulfate Content (ASTM 2487)	Each	75.00
Lab Chloride Content	Each	75.00
Lab Corrosion Series Test - (Environmental Corrosion)	Each	250.00
Lab Corrosivity Series Test (Ductile Iron)	Each	550.00
Pre-Discharge Groundwater Sampling & Analysis	Each	2,200.00
Discharge Water Sampling	Each	1,000.00
Discharge Water Sample Analysis	Each	500.00
Lab Limerock Bearing Ratio Test (LBR)	Each	420.00
Lab CBR California Bearing Ratio Test (CBR)	Each	360.00
Lab Permeability (Falling Head) (ASTM D5084-16a)	Each	375.00
Lab Permeability (Constant Head) (ASTM D2434-22)	Each	410.00
Lab Flexible Wall Permeability (ASTM D5084)	Each	500.00
Lab Pocket Penetrometer Test	Each	15.00
Lab Undisturbed Sample Extrusion	Each	100.00
Lab Unconfined Compressive Strength of Concrete Cores ASTM C-138	Each	70.00
Lab Unconfined Compressive Strength of Soil-Cement Cores	0.00	80.00
Lab Unconfined Compressive Strength of Cohesive Soil ASTM D-2166	Each	180.00
Lab Unconfined Compressive Strength of Intact Rock Cores (ASTM D 7012)	Each	215.00
Lab Splitting Tensile Strength of Intact Rock Cores (ASTM D 3967)	Each	170.00
Lab Consolidation (ASTM D2435/D2435M-11)	Each	600.00
Lab Consolidation Additional Increments (AASHTO T216)	Each	185.00
Lab Direct Shear Consolid Drained/Point (FM 3-D3080)	Each	380.00
Lab Unconsolidated Undrained Triaxial (per Confining Stress) (UU)	Each	350.00
Lab Consolidated Undrained Triaxial (per Confining Stress) - ASTM D4767, AASHTO T 297 (CU)	Each	550.00
Lab Consolidated Drained Triaxial (per Confining Stress) - ASTM D7181 (CD)	Each	600.00
Lab Standard Proctor Moist.-dens. 5.5 lb-12" drop	Each	150.00
Lab Modified Proctor Moist-dens. 10 lb-18" drop	Each	150.00
Lab Bulk Specific Gravity of Asphalt (FM 1-T166)	Each	75.00
Lab Asphalt Content (FM 5-563)	Each	160.00
Lab Asphalt Gradation (FM 1-T030)	Each	110.00
Lab Asphalt Los Angeles (LA) Abrasion Coarse Aggregate (FM 3-C535)	Each	500.00
Lab Asphalt Los Angeles (LA) Abrasion Small Aggregate (FM 1-T096)	Each	500.00
Lab Concrete Beam Flexural Testing (ASTM C78)	Each	65.00
Lab Concrete Compressive Strength of Grout\Mortar (ASTM C109)	Each	35.00
Lab Concrete Cylinder Curing, Capping & Breaking (ASTM C39)	Each	50.00
Lab Concrete Drilled Cores & Sawed Beams (ASTM C42)	Each	55.00

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

EXHIBIT B

P-48-23 Construction Engineering and Inspection Services for Various Architectural/Vertical Projects Below $4,000,000 –
Annual ContractForm 1 – SCHEDULE OF PROPOSED PRICES/RATES

NAME OF CONSULTANT_____Atlantic Engineering Services of Jacksonville _____

Proposal Number_____P-48-23_____

1. Average hourly direct labor rates (without Fringe Benefits)

Threshold Inspector (P.E., SI)	$___100.15__hr.
Threshold Inspector (P.E.)	$___52.98__hr.
Threshold Inspector (EIT)	$___34.62__hr.
Clerical (Typist, Word Processor, Document Assembly, etc.)	$____33.38_hr.

2. Total Overhead Rate (to be applied to Direct Labor:) ____160_____%

3. Profit Rate (to be applied to Direct Labor plus Overhead) _____10_____%

4. Cost of 4-man survey crew per 8 hour day (If applicable) $_____hr.

5. Other Direct Project Costs per Unit (please specify)

_____

_____

_____

6. Estimated percentage of total fee to be performed by subconsultants _____1_____%

7. Please provide any other relevant rates that may apply to this project including average direct hourly labor rates for other categories of proposed personnel

__CADD Technician 57.63 / hr. _____

_____

_____

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

EXHIBIT B

P-48-23 Construction Engineering and Inspection Services for Various Architectural/Vertical Projects Below $4,000,000
Annual ContractForm 1 – SCHEDULE OF PROPOSED PRICES/RATES

NAME OF CONSULTANT_____Universal Sciences, Inc._____

Proposal Number_____P-48-23_____

1. Average hourly direct labor rates (without Fringe Benefits)

Company Principal (Responsible Professional)	$_____hr.
Senior Project Engineer (Registered)	$_____hr.
Project Administrator	$_____hr.
Contract Support Specialist	$_____hr.
Senior Inspector	$____40.00__hr.
Inspector	$____30.00_hr
Welding/ Bolt Torque Inspector	$____30.00__hr
Clerical (Typist, Word Processor, Document Assembly, etc.)	$_____hr.

2. Total Overhead Rate (to be applied to Direct Labor:) ____160_____%

3. Profit Rate (to be applied to Direct Labor plus Overhead) _____10_____%

4. Cost of 4-man survey crew per 8 hour day (If applicable) $_____hr.

5. Other Direct Project Costs per Unit (please specify)

_____

_____

_____

6. Estimated percentage of total fee to be performed by subconsultants _____1_____%

7. Please provide any other relevant rates that may apply to this project including average direct hourly labor rates for other categories of proposed personnel

See attached rates for material testing and sampling _____

_____

Docusign Envelope ID: 1F7D5C53-DA71-499B-BF32-F4AFA8A93D3C

UES™

Materials Testing
Geotechnical Engineering
Environmental
Building Sciences & Safety
Inspections & Code Compliance
Virtual Design Consulting

EXHIBIT B

2024 Construction Materials Testing & Inspection Services

SOIL AND EARTHWORK TESTING

Modified Proctor Test	$115.00	EA
Standard Proctor Test	$125.00	EA
Limerock Bearing Ratio Test (LBR)	$275.00	EA
Moisture Content Test	$10.00	EA
Atterberg Limits	$105.00	EA
Organic Content Test	$40.00	EA
Fine Aggregate Grain Size Analysis (includes Wash #200)	$70.00	EA
Coarse Aggregate Grain Size Analysis	$70.00	EA
Coarse Aggregate Grain Size Analysis (includes Wash #200)	$115.00	EA
Soil Class (includes -200 wash, grain size analysis, organics and Atterberg)	$195.00	EA
Fine aggregate/soil wash #200 analysis	$25.00	EA

CONCRETE AND MASONRY TESTING

Concrete/Grout Sampling (Includes Sampling up to 5 Specimens, Storage at UES Laboratory)	$100.00	EA
Casting of Additional Specimens	$20.00	EA
Slump	$10.00	EA
Air Content or Unit Weight	$20.00	EA
Compressive Strength Test of Cylinders FOB Laboratory	$25.00	EA
Concrete Coring Mobilization	$150.00	DAY
Obtaining Concrete Core	$50.00	EA
Patching Concrete Core Hole	$10.00	EA
Compressive Strength Testing of Concrete Core	$40.00	EA
Concrete Floor Profile (FF/FL) (Per 10,000 sq ft)	$1,100.00	EA
Concrete Moisture Emissions (calcium chloride)	$135.00	EA

ASPHALT TESTING

Extraction/Gradation	$225.00	EA
Density of Thickness of Asphalt Core	$35.00	EA
Asphalt Coring Mobilization	$150.00	DAY
Obtaining Asphalt Core	$30.00	EA
Patching Asphalt Core Hole	$5.00	EA

.

PROFESSIONAL SERVICES

Principal Engineer, P.E.	$160.00	HR
Senior Engineer, P.E. (Review, sign and seal reports)	$145.00	HR
Professional Engineer, P.E.	$130.00	HR
Staff or Project Engineer	$90.00	HR
Project Manager	$85.00	HR
Administrative	$45.00	HR