SUBJECT: SIBBALD ROAD SIDEWALK IMPROVEMENTS

BID #: CP-0089-20 **OPEN DATE:** 2020-07-22

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS DEPARTMENT

BASIS OF AWARD: TOTAL BASE BID PLUS SELECTED ALTERNATE(S) IF ANY, TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (7) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder Jax Utilities Management, Inc., in the total base bid amount of $548,461.44 (Part A) (city portion) and Part B for $5,250.00 is to be funded by JEA in a separate agreement, for a total award amount not-to-exceed $553,711.44.

This award is to be funded by account(s): 001355-565050-1-32102-343912- $115,236.67; 001355-565051-2-32111-384020- $356,707.06; 001355-565051-3-32111-384020- $76,517.71; JEA- $5,250.00 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____ **RESPECTFULLY SUBMITTED** _____
MARILYN LAIDLER GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY ONE JACKSONVILLE

August 4, 2020

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Sibbald Road Sidewalk Improvements

Bid No.:	CP-0089-20
Bid Date:	July 28, 2020
Award Amount:	$548,461.44
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the seven (7) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The bid by Onas failed to use the revised bid proposal per the addendum. The apparent low bid by Jax Utilities Management, Inc. has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% JSEB requirements established for this project. Part A is to be funded by the City in the amount of $548,461.44 and Part B for $5,250.00 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that award of the Total Base Bid for Sibbald Road Sidewalk Improvements be awarded to Jax Utilities Management, Inc., 8812 Alton Avenue, Jacksonville, FL 32211, in accordance with the attached bid documents for Part A in the amount of $548,461.44, which is being funded by the City, and Part B in the amount of $5,250.00 to be awarded by JEA in a separate agreement for a total of $553,711.44.

Funding for this project should be encumbered as follows:

ACCOUNTS:				TOTAL
001355	001355	001355	JEA	
PWCP Env Cap Proj. Other Phys Env.	PWCP Public Works Cap Proj - Other Transportation Svcs	PWCP Various Cap Proj- Other General Gov Svcs		
565050	565051	565051		
1	2	3		
32102-343912	32111-384020	32111-384020		
$115,236.67	$356,707.06	$76,517.71	$5,250.00	$553,711.44

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Michael Derbaum, P.E. Engineering and Construction Management

TITLE: SIEBALD ROAD SIDEWALK IMPROVEMENTS

BID NO. CP-0039-20 (PW)

OPEN DATE: JULY 22, 2020 @ 2:00PM

BUYER: MARILYN LADLER

No. Invited: (7) No. Received (7) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	C A P CONTRACTING INC		KIRBY DEVELOPMENT, INC		PARS CONSTRUCTION SERVICES LLC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	COJ PART A								
1	SITE PREPARATION (INCLUDING CLEARING, GRUBBING AND DEMOLITION)	1	LS	$ 113 500 00	$ 113 500 00	$ 56 388 80	$ 56 388 80	$ 182 271 10	$ 182 271 10
2	MOBILIZATION	1	LS	$ 10 500 00	$ 10 500 00	$ 29 527 36	$ 29 527 36	$ 67 541 10	$ 67 541 10
3	MAINTENANCE OF TRAFFIC	1	LS	$ 20 500 00	$ 20 500 00	$ 27 098 55	$ 27 098 55	$ 57 067 00	$ 57 067 00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 10 000 00	$ 10 000 00	$ 5 751 00	$ 5 751 00	$ 12 364 00	$ 12 364 00
5	TREE REMOVAL (CONTINGENCY)	3	EA	$ 2 500 00	$ 7 500 00	$ 1 485 00	$ 4 455 00	$ 1 320 00	$ 3 960 00
6	REGULAR EXCAVATION	264 1	CY	$ 25 00	$ 6 602 50	$ 7 85	$ 2 073 18	$ 18 50	$ 4 887 85
7	EMBANKMENT	1045 8	CY	$ 30 00	$ 31 374 00	$ 27 19	$ 28 435 30	$ 31 90	$ 33 361 67
8	OVER EXCAVATION (CONTINGENCY)	200	CY	$ 20 00	$ 4 000 00	$ 22 98	$ 4 596 00	$ 38 30	$ 7 660 00
9	A-3 SAND (CONTINGENCY)	200	CY	$ 20 00	$ 4 000 00	$ 20 15	$ 4 030 00	$ 49 50	$ 9 900 00
10	CONCRETE SIDEWALK (4")	1138	SY	$ 45 00	$ 51 210 00	$ 45 24	$ 51 483 12	$ 44 00	$ 50 072 00
11	CONCRETE SIDEWALK AND DRIVEWAY (5")	347	SY	$ 55 00	$ 19 085 00	$ 47 73	$ 16 556 31	$ 49 50	$ 17 176 50
12	CONCRETE SIDEWALK AND BUS PADS (6")	74	SY	$ 75 00	$ 5 550 00	$ 55 84	$ 4 132 16	$ 49 50	$ 3 663 00
13	TYPE C INLET WHEYEBOLT & CHAIN	2	EA	$ 4 600 00	$ 9 200 00	$ 2 588 47	$ 5 168 94	$ 2 420 00	$ 4 840 00
14	TYPE C INLET (MOD) (BACK OF SIDEWALK)	1	EA	$ 4 800 00	$ 4 800 00	$ 2 588 47	$ 2 588 47	$ 2 470 00	$ 2 470 00
15	TYPE E INLET WHEYEBOLT & CHAIN	7	EA	$ 4 600 00	$ 32 200 00	$ 4 530 58	$ 31 714 06	$ 3 575 00	$ 25 025 00
16	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" SD	560	LF	$ 55 00	$ 30 800 00	$ 93 89	$ 52 578 40	$ 41 00	$ 23 408 00
17	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 24" SD	9	LF	$ 100 00	$ 900 00	$ 111 44	$ 1 002 96	$ 363 00	$ 3 267 00

TITLE:	SIBBALD ROAD SIDEWALK IMPROVEMENTS			HAGER CONSTRUCTION COMPANY		CGC, INC		OHAS CORPORATION	
BID NO.	CP-0009-20 (PW)								
OPEN DATE:	JULY 23, 2020 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	COJ PART A								
1	SITE PREPARATION (INCLUDING CLEARING, GRUBBING AND DEMOLITION)	1	LS	$ 38 750 00	$ 38 750 00	$ 147 048 00	$ 147 048 00	$ 80 000 00	$ 80 000 00
2	MOBILIZATION	1	LS	$ 74 000 00	$ 74 000 00	$ 41 524 76	$ 41 524 76	$ 80 000 00	$ 80 000 00
3	MAINTENANCE OF TRAFFIC	1	LS	$ 12 500 00	$ 12 500 00	$ 34 147 00	$ 34 147 00	$ 15 000 00	$ 15 000 00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 8 800 00	$ 8 800 00	$ 18 500 00	$ 18 500 00	$ 5 000 00	$ 5 000 00
5	TREE REMOVAL (CONTINGENCY)	3	EA	$ 7 500 00	$ 7 500 00	$ 600 00	$ 1 800 00	$ 25 00	$ 75 00
6	REGULAR EXCAVATION	264 1	CY	$ 30 00	$ 7 923 00	$ 10 00	$ 2 641 00	$ 25 00	$ 6 602 50
7	EMBANKMENT	1345 8	CY	$ 42 00	$ 43 923 60	$ 12 80	$ 18 615 24	$ 15 00	$ 15 687 00
8	OVER EXCAVATION (CONTINGENCY)	200	CY	$ 3 00	$ 600 00	$ 25 00	$ 5 000 00	$ 45 00	$ 9 000 00
9	A-3 SAND (CONTINGENCY)	200	CY	$ 7 00	$ 1 400 00	$ 33 00	$ 6 600 00	$ 50 00	$ 10 000 00
10	CONCRETE SIDEWALK (4")	1128	SY	$ 58 00	$ 65 424 00	$ 54 00	$ 61 452 00	$ 60 00	$ 68 280 00
11	CONCRETE SIDEWALK AND DRIVEWAY (5")	347	SY	$ 72 00	$ 24 984 00	$ 58 00	$ 20 126 00	$ 2 900 00	$ 1 006 300 00
12	CONCRETE SIDEWALK AND BUS PADS (6")	74	SY	$ 75 00	$ 5 550 00	$ 61 00	$ 4 514 00	$ 2 900 00	$ 214 600 00
13	TYPE C INLET W/EYEBOLT & CHAIN	2	EA	$ 3 185 00	$ 6 370 00	$ 5 665 00	$ 11 330 00	$ 3 800 00	$ 7 600 00
14	TYPE C INLET (MOD.) (BACK OF SIDEWALK)	1	EA	$ 3 088 00	$ 3 088 00	$ 6 665 00	$ 6 665 00	$ 95 00	$ 95 00
15	TYPE E INLET W/EYEBOLT & CHAIN	7	EA	$ 3 850 00	$ 26 950 00	$ 7 146 00	$ 50 022 00	$ 130 00	$ 910 00
16	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" SD	560	LF	$ 82 00	$ 45 920 00	$ 61 00	$ 34 160 00	$ 150 00	$ 84 000 00
17	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 24" SD	8	LF	$ 83 00	$ 637 00	$ 75 00	$ 575 00	$ 1 050 00	$ 8 450 00

TITLE: SIBBALD ROAD SIDEWALK IMPROVEMENTS

BID NO. CP-0089-20 (PW)

OPEN DATE: JULY 23, 2020 @ 2:00PM

				JAX UTILITIES MANAGEMENT INC					
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	COJ PART A								
1	SITE PREPARATION (INCLUDING CLEARING, GRUBBING AND DEMOLITION)	1	LS	$ 83,875.44	$ 83,875.44		$ -		$ -
2	MOBILIZATION	1	LS	$ 72,150.00	$ 72,150.00		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS	$ 14,650.00	$ 14,650.00		$ -		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 8,900.00	$ 8,900.00		$ -		$ -
5	TREE REMOVAL (CONTINGENCY)	3	EA	$ 3,500.00	$ 10,500.00		$ -		$ -
6	REGULAR EXCAVATION	264.1	CY	$ 10.00	$ 2,641.00		$ -		$ -
7	EMBANKMENT	1045.8	CY	$ 21.00	$ 21,961.83		$ -		$ -
8	OVER EXCAVATION (CONTINGENCY)	200	CY	$ 9.00	$ 1,800.00		$ -		$ -
9	A-3 SAND (CONTINGENCY)	200	CY	$ 24.00	$ 4,800.00		$ -		$ -
10	CONCRETE SIDEWALK (4")	1138	SY	$ 53.00	$ 60,314.00		$ -		$ -
11	CONCRETE SIDEWALK AND DRIVEWAY (5")	347	SY	$ 55.00	$ 19,085.00		$ -		$ -
12	CONCRETE SIDEWALK AND BUS PADS (6")	74	SY	$ 68.00	$ 5,032.00		$ -		$ -
13	TYPE C INLET W/EYEBOLT & CHAIN	2	EA	$ 2,150.00	$ 4,300.00		$ -		$ -
14	TYPE C INLET (MOD.) (BACK OF SIDEWALK)	1	EA	$ 3,860.00	$ 3,860.00		$ -		$ -
15	TYPE E INLET W/EYEBOLT & CHAIN	7	EA	$ 2,675.00	$ 18,725.00		$ -		$ -
16	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" SD	580	LF	$ 59.00	$ 33,040.00		$ -		$ -
17	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 24" SD	9	LF	$ 68.00	$ 612.00		$ -		$ -

TITLE:	SIBBALD ROAD SIDEWALK IMPROVEMENTS			C A P CONTRACTING INC		KIRBY DEVELOPMENT INC		PARS CONSTRUCTION SERVICES LLC	
BID NO	CP 0099-20 (PW)								
18	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 38" SD	1048	LF	$ 120 00	$ 125 760 00	$ 169 94	$ 174 995 04	$ 124 30	$ 130 266 40
19	MITERED END SECTION (18") (1:4)	8	EA	$ 2 750 00	$ 22 000 00	$ 1 368 51	$ 10 948 08	$ 683 10	$ 5 464 80
20	MITERED END SECTION (36") (1:4)	2	EA	$ 5 055 00	$ 10 110 00	$ 4 354 38	$ 8 708 72	$ 2 112 00	$ 4 224 00
21	STRAIGHT CONCRETE ENDWALL (24")	1	EA	$ 5 750 00	$ 5 750 00	$ 3 743 83	$ 3 743 83	$ 2 677 40	$ 2 677 40
22	CONNECT 36" PIPE TO EXIST. STRUCTURE	3	EA	$ 2 600 00	$ 7 800 00	$ 5 385 16	$ 16 155 54	$ 2 475 00	$ 7 425 00
23	CASE X PAVEMENT REPAIR	57	SY	$ 150 00	$ 8 550 00	$ 67 00	$ 3 819 00	$ 162 80	$ 9 279 60
24	SOD (BAHIA)	5248	SY	$ 15 00	$ 78 690 00	$ 7 16	$ 37 561 36	$ 7 70	$ 40 394 20
25	TRAFFIC STRIPE, THERMOPLASTIC (12" WHITE)	134	LF	$ 31 00	$ 4 154 00	$ 6 18	$ 825 44	$ 13 20	$ 1 768 80
26	TRAFFIC STRIPE, THERMOPLASTIC (24" WHITE)	131	LF	$ 49 00	$ 6 419 00	$ 9 87	$ 1 292 97	$ 15 40	$ 2 017 43
27	RELOCATE SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACON	1	EA	$ 3 500 00	$ 3 500 00	$ 2 126 25	$ 2 126 25	$ 275 00	$ 275 00
28	SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACONS (2 PANEL) (W11-2 & W16-9P)	2	EA	$ 8 000 00	$ 16 000 00	$ 10 536 75	$ 21 073 50	$ 533 50	$ 1 067 00
29	SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACONS (5 PANEL) (W11-2 & W16-7P & R10-25)	2	EA	$ 10 700 00	$ 21 400 00	$ 11 682 90	$ 23 365 80	$ 3 550 80	$ 7 101 60
30	ADA MATS	85	SF	$ 30 00	$ 2 550 00	$ 37 80	$ 3 213 00	$ 53 90	$ 4 581 50
31	ALUMINUM PIPE GUIDERAIL	18	LF	$ 184 00	$ 3 312 00	$ 205 70	$ 3 703 60	$ 508 00	$ 9 108 00
32	CONCRETE CURB & GUTTER, TYPE F	49	LF	$ 35 00	$ 1 715 00	$ 23 50	$ 1 151 50	$ 36 30	$ 1 778 70
33	AS-BUILTS PRODUCTION	1	EA	$ 5 500 00	$ 5 500 00	$ 9 333 56	$ 9 333 56	$ 10 780 00	$ 10 780 00
	COJ PART A TOTAL			$ 690,931.50		$ 650,754.75		$ 746,757.77	
						"CORRECTED TOTAL"			
	JEA PART B								
34	WATER METER REPLACEMENT	3	EA	$ 2 500 00	$ 7 500 00	$ 418 04	$ 1 254 12	$ 1 408 00	$ 4 224 00
	JEA PART B TOTAL			$ 7,500.00		$ 1,254.12		$ 4,224.00	
	TOTAL BID (PART A + B) (ITEMS NOS. 1-34):			$ 698,431.50		$ 652,008.87		$ 750,981.77	
						"CORRECTED TOTAL"			
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		JSEB VENDOR		YES	
	BID BOND			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		SELF-PERFORM		YES	
	ADDENDUMS (1,) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	SEIBALD ROAD SIDEWALK IMPROVEMENTS			HAGER CONSTRUCTION COMPANY		CGC, INC.		ONAS CORPORATION	
BID NO.	CP-0089-20 (PW)								
18	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 36" SD	1048	LF	$ 119.00	$ 124,712.00	$ 115.00	$ 120,520.00	$ 2,100.00	$ 2,200,800.00
19	MITERED END SECTION (18") (1:4)	6	EA	$ 1,350.00	$ 10,800.00	$ 3,201.00	$ 25,608.00	$ 4,900.00	$ 39,200.00
20	MITERED END SECTION (36") (1:4)	2	EA	$ 2,250.00	$ 4,500.00	$ 8,758.00	$ 17,516.00	$ 6,500.00	$ 13,000.00
21	STRAIGHT CONCRETE ENDWALL (24")	1	EA	$ 2,360.00	$ 2,360.00	$ 11,934.00	$ 11,934.00	$ 1,500.00	$ 1,500.00
22	CONNECT 36" PIPE TO EXIST. STRUCTURE	3	EA	$ 2,755.00	$ 8,265.00	$ 3,075.00	$ 9,075.00	$ 130.00	$ 390.00
23	CASE X PAVEMENT REPAIR	57	SY	$ 125.00	$ 7,125.00	$ 100.00	$ 5,700.00	$ 6.00	$ 342.00
24	SOD (BAHIA)	5710	SY	$ 5.15	$ 27,018.90	$ 3.50	$ 19,985.00	$ 8.00	$ 47,214.00
25	TRAFFIC STRIPE, THERMOPLASTIC (12" WHITE)	134	LF	$ 15.00	$ 2,010.00	$ 5.00	$ 670.00	$ 15.00	$ 2,010.00
26	TRAFFIC STRIPE, THERMOPLASTIC (24" WHITE)	131	LF	$ 24.00	$ 3,144.00	$ 10.00	$ 1,310.00	$ 8,000.00	$ 1,048,000.00
27	RELOCATE SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACON	1	EA	$ 5,700.00	$ 5,700.00	$ 1,690.00	$ 1,690.00	$ 15,000.00	$ 15,000.00
28	SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACONS (2 PANEL) (W11-2 & W16-9P)	2	EA	$ 5,500.00	$ 11,000.00	$ 9,366.00	$ 18,732.00	$ 18,000.00	$ 36,000.00
29	SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACONS (3 PANEL) (W11-2 & W16-7P & R10-25)	2	EA	$ 5,500.00	$ 11,000.00	$ 10,365.00	$ 20,778.00	$ 26.00	$ 52.00
30	ADA MATS	85	SF	$ 32.00	$ 2,720.00	$ 38.00	$ 3,230.00	$ 60.00	$ 5,100.00
31	ALUMINUM PIPE GUIDERAIL	18	LF	$ 210.00	$ 3,780.00	$ 183.00	$ 3,294.00	$ 35.00	$ 630.00
32	CONCRETE CURB & GUTTER, TYPE F	49	LF	$ 42.00	$ 2,058.00	$ 27.00	$ 1,323.00	$ 5,000.00	$ 245,000.00
33	AS-BUILTS PRODUCTION	1	EA	$ 4,520.00	$ 4,520.00	$ 5,000.00	$ 5,000.00		$ -
	COJ PART A TOTAL			**$ 555,310.50**		**$ 727,747.00**		**$ 5,266,837.50**	
								"VENDOR DID NOT USE REVISED BID PROPOSAL PER ADDENDUM #1"	
	JEA PART B								
34	WATER METER REPLACEMENT	3	EA	$ 3,250.00	$ 9,750.00	$ 1,000.00	$ 3,000.00	$ 2,000.00	$ 6,000.00
	JEA PART B TOTAL			**$ 9,750.00**		**$ 3,000.00**		**$ 6,000.00**	
	TOTAL BID (PART A + B) (ITEMS NOS. 1 34):			**$ 565,060.50**		**$ 730,747.00**		**$ 5,272,837.50**	
								"VENDOR DID NOT USE REVISED BID PROPOSAL PER ADDENDUM #1 THEREFORE PRICING CORRECTED"	
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			JSEB VENDOR		JSEB VENDOR		JSEB VENDOR	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		SELF-PEFORM		YES	
	ADDENDUM# (1), 1 ACKNOWLEDGED:			YES		YES		YES	

TITLE:	SIBBALD ROAD SIDEWALK IMPROVEMENTS			JAX UTILITIES MANAGEMENT INC					
BID NO.	CP-2088-20 (PW)								
18	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 36" SD	1048	LF	$ 96.00	$ 100,608.00		$ -		$ -
19	MITERED END SECTION (18") (1:4)	8	EA	$ 1,290.00	$ 10,320.00		$ -		$ -
20	MITERED END SECTION (36") (1:4)	7	EA	$ 4,100.00	$ 8,200.00		$ -		$ -
21	STRAIGHT CONCRETE ENDWALL (36")	1	EA	$ 2,810.00	$ 2,810.00		$ -		$ -
22	CONNECT 36" PIPE TO EXIST. STRUCTURE	3	EA	$ 2,210.00	$ 6,630.00		$ -		$ -
23	CASE X PAVEMENT REPAIR	57	SY	$ 68.00	$ 3,876.00		$ -		$ -
24	SOD (BAHIA)	5248	SY	$ 6.50	$ 34,099.00		$ -		$ -
25	TRAFFIC STRIPE, THERMOPLASTIC (12" WHITE)	134	LF	$ 2.25	$ 301.50		$ -		$ -
26	TRAFFIC STRIPE, THERMOPLASTIC (24" WHITE)	131	LF	$ 2.90	$ 379.90		$ -		$ -
27	RELOCATE SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACON	1	EA	$ 2,075.00	$ 2,075.00		$ -		$ -
28	SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACONS (2 PANEL) (W11-2 & W16-9P)	2	EA	$ 8,585.50	$ 17,171.00		$ -		$ -
29	SINGLE-POST SIGN WITH SOLAR POWERED RECTANGULAR FLASHING BEACONS (5 PANEL) (W11-2 & W16-7P & R10-25)	2	EA	$ 9,519.40	$ 19,038.80		$ -		$ -
30	ADA MATS	85	SF	$ 31.00	$ 2,635.00		$ -		$ -
31	ALUMINUM PIPE GUIDERAIL	18	LF	$ 160.00	$ 2,880.00		$ -		$ -
32	CONCRETE CURB & GUTTER, TYPE F	49	LF	$ 59.00	$ 2,891.00		$ -		$ -
33	AS-BUILTS PRODUCTION	1	EA	$ 17,150.00	$ 17,150.00		$ -		$ -
	COJ PART A TOTAL				**$ 548,461.44**		**$ -**		**$ -**
				JEA PART B					
34	WATER METER REPLACEMENT	3	EA	$ 1,750.00	$ 5,250.00		$ -		$ -
	JEA PART B TOTAL				**$ 5,250.00**		**$ -**		**$ -**
	TOTAL BID (PART A + B) (ITEMS NOS. 1 34):				**$ 553,711.44**		**$ -**		**$ -**
	CONFLICT OF INTEREST:				YES				
	JSEB PARTICIPATION				YES				
	BID BOND				YES				
	LICENSED SUBS				SELF-PERFORM				
	ADDENDUMS (1, 3 ACKNOWLEDGED				YES				

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

July 31, 2020

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst AC
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **CP-0089-20 - Sibbald Road Sidewalk Improvements**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **Jax Utilities Management Inc**, with a bid of **$553,711.44** and the 20% JSEB goal. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers, meet the goal by utilizing 20% participation to the following JSEB's:

Hager Construction Company	$ 111,000.00

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Rose Nettles

Bid Item No.	Item Description	Unit	Est Qty	Unit Cost	Total Cost
	JEA PART B				
34	Water Meter Replacement	EA	3		
				JEA PART B TOTAL:	
				TOTAL BID (PART A + B)(ITEM NOS. 1-34):	

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **90 calendar days** including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

SIBBALD ROAD SIDEWALK IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment, and performing all operations necessary for the construction of the SIBBALD ROAD SIDEWALK IMPROVEMENTS project, including but not limited to, clearing, tree removal, earthwork, concrete sidewalk construction, stormwater inlet and piping construction, concrete driveway replacement, sodding, pavement marking installation and temporary surface water control in accordance with the Contract Drawings and Specifications.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida along Sibbald Road between Soutel Drive and Archery Avenue as illustrated in the location map on Page 13-8 of the Division II Forms.

30.3 Intent It is the intent of these Contract Documents to construct the SIBBALD ROAD SIDEWALK IMPROVEMENTS project as shown on the plans and including but not limited to:

1. Maintenance of Traffic
2. Earthwork
3. Sidewalk Construction
4. Drainage Construction
5. Driveway Construction
6. Pavement Markings
7. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.