12

SUBJECT: MAYPORT DOCKS REDEVELOPMENT

BID #: CP-0042-21

OPEN DATE: 2021-01-06

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID-LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (8) **NUMBER RECEIVED:** (4) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject all bids, due to all exceeds the budget amount available for this project, therefore specifications will be revised and project will be re-bid at a later date.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Bid Rejection/Email confirmation, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering & Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY ONE JACKSONVILLE

March 5, 2021

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering and Construction Management

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: Mayport Docks Redevelopment

Bid No.:	CP-0042-21
Bid Date:	January 6, 2021
Award Amount:	N/A
Internal Services Account No.	PWEN011AD

Four (4) bids received on the referenced project. The apparent low bid by Shoreline Foundation, Inc. in the amount of $4,493,080.00 exceeds the available budget of $3,305,901.00 in project funding #s 000783, 006184 and 009007.

We therefore recommend that all bids for CP-0042-21 be rejected at this time. The project will rebid at a later date.

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
John Baxter, P.E., Engineering and Construction Management

PQ- MARINE CATEGORY

TITLE: MAYPORT DOCKS REDEVELOPMENT PROJECT

BID NO. CP-0042-21 (PW)

OPEN DATE: JANUARY 13, 2021 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (8) No. Received (4) No Bids: (0)

				BROTHERS' CONSTRUCTION, INC.		KIEWIET INFRASTRUCTURE SOUTH CO		SHORELINE FOUNDATION, INC.	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION, INCLUDES ONE PROJECT SIGN	LS	1		$ -		$ -		$ -
2	SITE PREPARATION	LS	1		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	LS	1		$ -		$ -		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1		$ -		$ -		$ -
5	REGULAR EXCAVATION AND FILL	LS	1		$ -		$ -		$ -
6	GRASSING COJ SPECIFICATIONS 145	SY	1,600		$ -		$ -		$ -
7	AS-BUILTS	EA	1		$ -		$ -		$ -
	FIXED DOCK STRUCTURAL								
8	CONCRETE CLASS IV, DECK (W/SHINKAGE REDUCING ADMIXTURE) (FDOT PAY ITEM NO. 400-4-47)	CY	405		$ -		$ -		$ -
9	CONCRETE CLASS IV APPROACH SLAB (EQ TO FDOT PAY ITEM NO. 400-4-4)	CY	18		$ -		$ -		$ -
10	CONCRETE CLASS IV SUBSTRUCTURE (FDOT PAY ITEM 400-4-5)	CY	133		$ -		$ -		$ -
11	CONCRETE CLASS IV MASS, SUBSTRUCTURE (FDOT PAY ITEM NO. 400-4-25)	CY	166		$ -		$ -		$ -
12	PLAIN NEOPRENE BEARING PADS (FDOT PAY ITEM NO. 400-148)	CF	2.2		$ -		$ -		$ -
13	REINFORCING STEEL- SUPERSTRUCTURE (FDOT PAY ITEM NO. 415-1-4)	LB	144,238		$ -		$ -		$ -
14	REINFORCING STEEL-SUBSTRUCTURE (FDOT PAY ITEM 415-1-5)	LB	50,022		$ -		$ -		$ -
15	REINFORCING STEEL- APPROACH SLAB (FDOT PAY ITEM NO. 415-1-9)	LB	2,954		$ -		$ -		$ -
16	PRESTRESSED CONCRETE PILING, 24" SQ. (FDOT PAY ITEM NO. 455-34-5)	LF	6,885		$ -		$ -		$ -
17	TEST PILES-PRESTRESSED CONCRETE, 24" SQ. (FDOT PAY ITEM NO. 455-143-5)	LF	1,050		$ -		$ -		$ -
18	BRIDGE DECK EXPANSION JOINT, POURED W/BACKER ROD JOINT (FDOT PAY ITEM NO. 458-1-11)	LF	42		$ -		$ -		$ -
19	TREATED TIMBER, STRUCTURAL (FDOT PAY ITEM NO. 470-1)	MB	7.5		$ -		$ -		$ -
20	FOAM FENDER	EA	15		$ -		$ -		$ -
21	DOUBLE BITT BOLLARD	EA	5		$ -		$ -		$ -
22	PIPE SUPPORT HANGERS	EA	36		$ -		$ -		$ -
	FIXED DOCK PLUMBING								
23	3/4" SHUTOFF VALVE	EA	1		$ -		$ -		$ -
24	3/4" PVC SC80	LF	350		$ -		$ -		$ -

TITLE:	MAYPORT DOCKS REDEVELOPMENT PROJECT			HAL JONES CONTRACTOR- A DIVISION OF VECELLIO & GROGAN, INC.					
BID NO.	CP-0042-21 (PW)								
OPEN DATE:	JANUARY 13, 2021 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION, INCLUDES ONE PROJECT SIGN	LS	1		$ -		$ -		$ -
2	SITE PREPARATION	LS	1		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	LS	1		$ -		$ -		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1		$ -		$ -		$ -
5	REGULAR EXCAVATION AND FILL	LS	1		$ -		$ -		$ -
6	GRASSING COJ SPECIFICATIONS 145	SY	1,600		$ -		$ -		$ -
7	AS-BUILTS	EA	1		$ -		$ -		$ -
	FIXED DOCK STRUCTURAL								
8	CONCRETE CLASS IV, DECK (W/SHINKAGE REDUCING ADMIXTURE) (FDOT PAY ITEM NO. 400-4-47)	CY	405		$ -		$ -		$ -
9	CONCRETE CLASS IV, APPROACH SLAB (EQ.TO FDOT PAY ITEM NO. 400-4-4)	CY	18		$ -		$ -		$ -
10	CONCRETE CLASS IV, SUBSTRUCTURE (FDOT PAY ITEM. 400-4-5)	CY	133		$ -		$ -		$ -
11	CONCRETE CLASS IV, MASS, SUBSTRUCTURE (FDOT PAY ITEM NO. 400-4-25)	CY	166		$ -		$ -		$ -
12	PLAIN NEOPRENE BEARING PADS (FDOT PAY ITEM NO. 400-148)	CF	2.2		$ -		$ -		$ -
13	REINFORCING STEEL- SUPERSTRUCTURE (FDOT PAY ITEM NO. 415-1-4)	LB	144,230		$ -		$ -		$ -
14	REINFORCING STEEL-SUBSTRUCTURE (FDOT PAY ITEM 415-1-5)	LB	50,022		$ -		$ -		$ -
15	REINFORCING STEEL- APPROACH SLAB (FDOT PAY ITEM NO. 415-1-9)	LB	2,954		$ -		$ -		$ -
16	PRESTRESSED CONCRETE PILING, 24" SQ. (FDOT PAY ITEM NO. 455-34-5)	LF	6,885		$ -		$ -		$ -
17	TEST PILES-PRESTRESSED CONCRETE, 24" SQ. (FDOT PAY ITEM NO. 455-143-5)	LF	1,050		$ -		$ -		$ -
18	BRIDGE DECK EXPANSION JOINT, POURED W/BACKER ROD JOINT (FDOT PAY ITEM NO. 458-1-11)	LF	42		$ -		$ -		$ -
19	TREATED TIMBER, STRUCTURAL (FDOT PAY ITEM NO. 470-1)	MB	7.5		$ -		$ -		$ -
20	FOAM FENDER	EA	15		$ -		$ -		$ -
21	DOUBLE BITT BOLLARD	EA	5		$ -		$ -		$ -
22	PIPE SUPPORT HANGERS	EA	38		$ -		$ -		$ -
	FIXED DOCK PLUMBING								
23	3/4" SHUTOFF VALVE	EA	1		$ -		$ -		$ -
24	3/4" PVC SC80	LF	350		$ -		$ -		$ -

TITLE:	MAYPORT DOCKS REDEVELOPMENT PROJECT			BROTHERS' CONSTRUCTION, INC.		KIEWITH INFRASTRUCTURE SOUTH CO.		SHORELINE FOUNDATION, INC	
BID NO.	CP-0042-21-20 (PW)								
25	3/4" TEE PVC, STRAIGHT	EA	3		$ -		$ -		$ -
26	3/4" 90 PVC ELBOW, STRAIGHT	EA	4		$ -		$ -		$ -
27	2.5" SC10 BLACK STEEL PIPE	LF	175		$ -		$ -		$ -
28	2.5" 90 ELBOW, PAINTED	EA	3		$ -		$ -		$ -
29	2.5" ANGLE HOSE VALVE	EA	1		$ -		$ -		$ -
30	2" PVC SC80	LF	125		$ -		$ -		$ -
	ELECTRICAL								
31	ELECTRICAL DISCONNECT	EA	1		$ -		$ -		$ -
32	UTILITY METER	EA	1		$ -		$ -		$ -
33	UNISTRUCT, KINDORF, OR APPROVED EQUAL	EA	1		$ -		$ -		$ -
34	2" PVC CONDUIT	LF	460		$ -		$ -		$ -
35	#3/0 AWG CONDUCTOR (X3)	LF	260		$ -		$ -		$ -
36	#6 AWG CONDUCTOR (X1)	LF	260		$ -		$ -		$ -
37	ENCLOSED CIRCUIT BREAKER	EA	1		$ -		$ -		$ -
38	SURGE PROTECTIVE DEVICE (SPD)	EA	1		$ -		$ -		$ -
39	2" CONDUIT	LF	650		$ -		$ -		$ -
40	1" CONDUIT	LF	300		$ -		$ -		$ -
41	#3/0 AWG CONDUCTOR (X3)	LF	255		$ -		$ -		$ -
42	#4 AWG CONDUCTOR (X1)	LF	200		$ -		$ -		$ -
43	#6 AWG CONDUCTOR (X1)	LF	55		$ -		$ -		$ -
44	#10 AWG CONDUCTOR (X3)	LF	200		$ -		$ -		$ -
45	#8 AWG CONDUCTOR (PUMP)	LF	20		$ -		$ -		$ -
46	JUNCTION BOX	EA	7		$ -		$ -		$ -
47	PEDESTAL MOUNTED 20A, 120 V GFCI QUAD RECEPTABLE WITH WP ENCLOSURE	EA	4		$ -		$ -		$ -
48	MOTOR CONNECTION WITH FUSED DISCONNECT	EA	1		$ -		$ -		$ -
49	MINI-POWER ZONE PEDESTAL	EA	1		$ -		$ -		$ -
50	LIGHT AND POWER PEDESTAL	EA	1		$ -		$ -		$ -
	CIVIL PLUMBING								
51	3/4" CORPORATION STOP	EA	1		$ -		$ -		$ -
52	3/4" CURB STOP	EA	1		$ -		$ -		$ -
53	SERVICE SADDLE	EA	1		$ -		$ -		$ -
54	VALVE BOX AND COVER	EA	1		$ -		$ -		$ -
55	3/4" POLYETHYLENE TUBING	LF	25		$ -		$ -		$ -
56	3/4" 90 DEG. POLYETHYLENE ELBOW	EA	1		$ -		$ -		$ -
57	2" DIA PIPE DEMO	LF	36		$ -		$ -		$ -

TITLE: MAYPORT DOCKS REDEVELOPMENT PROJECT BID NO. CP-0042-21-20 (PW)				HAL JONES CONTRACTOR- A DIVISION OF VECELLIO & GROGAN, INC.					
25	3/4" TEE PVC, STRAIGHT	EA	3		$ -		$ -		$ -
26	3/4" 90 PVC ELBOW, STRAIGHT	EA	4		$ -		$ -		$ -
27	2.5" SC10 BLACK STEEL PIPE	LF	175		$ -		$ -		$ -
28	2.5" 90 ELBOW, PAINTED	EA	3		$ -		$ -		$ -
29	2.5" ANGLE HOSE VALVE	EA	1		$ -		$ -		$ -
30	2" PVC SC80	LF	125		$ -		$ -		$ -
			ELECTRICAL						
31	ELECTRICAL DISCONNECT	EA	1		$ -		$ -		$ -
32	UTILITY METER	EA	1		$ -		$ -		$ -
33	UNISTRUCT, KINDORF, OR APPROVED EQUAL	EA	1		$ -		$ -		$ -
34	2" PVC CONDUIT	LF	460		$ -		$ -		$ -
35	#3/0 AWG CONDUCTOR (X3)	LF	260		$ -		$ -		$ -
36	#6 AWG CONDUCTOR (X1)	LF	260		$ -		$ -		$ -
37	ENCLOSED CIRCUIT BREAKER	EA	1		$ -		$ -		$ -
38	SURGE PROTECTIVE DEVICE (SPD)	EA	1		$ -		$ -		$ -
39	2" CONDUIT	LF	650		$ -		$ -		$ -
40	1" CONDUIT	LF	300		$ -		$ -		$ -
41	#3/0 AWG CONDUCTOR (X3)	LF	255		$ -		$ -		$ -
42	#4 AWG CONDUCTOR (X1)	LF	200		$ -		$ -		$ -
43	#6 AWG CONDUCTOR (X1)	LF	55		$ -		$ -		$ -
44	#10 AWG CONDUCTOR (X3)	LF	200		$ -		$ -		$ -
45	#8 AWG CONDUCTOR (PUMP)	LF	20		$ -		$ -		$ -
46	JUNCTION BOX	EA	7		$ -		$ -		$ -
47	PEDESTAL MOUNTED 20A, 120 V GFCI QUAD RECEPTABLE WITH WP ENCLOSURE	EA	4		$ -		$ -		$ -
48	MOTOR CONNECTION WITH FUSED DISCONNECT	EA	1		$ -		$ -		$ -
49	MINI-POWER ZONE PEDESTAL	EA	1		$ -		$ -		$ -
50	LIGHT AND POWER PEDESTAL	EA	1		$ -		$ -		$ -
			CIVIL PLUMBING						
51	3/4" CORPORATION STOP	EA	1		$ -		$ -		$ -
52	3/4" CURB STOP	EA	1		$ -		$ -		$ -
53	SERVICE SADDLE	EA	1		$ -		$ -		$ -
54	VALVE BOX AND COVER	EA	1		$ -		$ -		$ -
55	3/4" POLYETHYLENE TUBING	LF	25		$ -		$ -		$ -
56	3/4" 90 DEG POLYETHYLENE ELBOW	EA	1		$ -		$ -		$ -

TITLE:	MAYPORT DOCKS REDEVELOPMENT PROJECT			BROTHERS' CONSTRUCTION, INC.		KIEWITH INFRASTRUCTURE SOUTH CO.		SHORELINE FOUNDATION, INC	
BID NO.	CP-0042-21-20 (PW)								
58	3/4" REDUCED PRESSUE BFP	EA	1		$ -		$ -		$ -
59	YARD SIAMESE FDC	EA	1		$ -		$ -		$ -
60	4" DIA PVC (DR 18) PIPE	LF	160		$ -		$ -		$ -
61	4" 90 DEG PVC ELBOW	EA	1		$ -		$ -		$ -
62	4" X 2.5" REDUCER	EA	1		$ -		$ -		$ -
63	2" DIA PVC (SCH 80) PIPE	LF	250		$ -		$ -		$ -
64	SS MANHOLE	EA	1		$ -		$ -		$ -
65	CLEAN AND VIDEO INSPECT 4" GRAVITY SEWER	LF	130		$ -		$ -		$ -
66	OPEN CUT ASPHALT RESTORATIONS	SY	9		$ -		$ -		$ -
67	4" DIA PIPE DEMO	LF	8		$ -		$ -		$ -
	FLOATING DOCK								
68	12' WIDE FLOATING DOCK	SF	1943		$ -		$ -		$ -
69	PRESTRESSED CONCRETE PILING, 24" SQ. (FDOT PAY ITEM NO. 455-34-5)	LF	720		$ -		$ -		$ -
70	5.5' WIDE X 50' LONG ALUMINUM GANGWAY	EA	1		$ -		$ -		$ -
71	PARAMEDIAL CONCRETE PILE CAPS	EA	8		$ -		$ -		$ -
	BASE BID TOTAL (ITEM NOS. 1-71)			$ -		$ -		$ -	
								CORRECTED TOTAL	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4,)			YES		YES		YES	

TITLE:	MAYPORT DOCKS REDEVELOPMENT PROJECT			HAL JONES CONTRACTOR- A DIVISION OF VECELLIO & GROGAN, INC.					
BID NO.	CP-0042-21-20 (PW)								
57	2" DIA PIPE DEMO	LF	36		$ -		$ -		$ -
58	3/4" REDUCED PRESSUE BFP	EA	1		$ -		$ -		$ -
59	YARD SIAMESE FDC	EA	1		$ -		$ -		$ -
60	4" DIA PVC (DR 18) PIPE	LF	160		$ -		$ -		$ -
61	4" 90 DEG PVC ELBOW	EA	1		$ -		$ -		$ -
62	4" X 2.5" REDUCER	EA	1		$ -		$ -		$ -
63	2" DIA PVC (SCH 80) PIPE	LF	250		$ -		$ -		$ -
64	SS MANHOLE	EA	1		$ -		$ -		$ -
65	CLEAN AND VIDEO INSPECT 4" GRAVITY SEWER	LF	130		$ -		$ -		$ -
66	OPEN CUT ASPHALT RESTORATIONS	SY	9		$ -		$ -		$ -
67	4" DIA PIPE DEMO	LF	8		$ -		$ -		$ -
	FLOATING DOCK								
68	12' WIDE FLOATING DOCK	SF	1943		$ -		$ -		$ -
69	PRESTRESSED CONCRETE PILING, 24" SQ (FDOT PAY ITEM NO 455-34-5)	LF	720		$ -		$ -		$ -
70	5.5' WIDE X 50' LONG ALUMINUM GANGWAY	EA	1		$ -		$ -		$ -
71	PARAMEDIAL CONCRETE PILE CAPS	EA	8		$ -		$ -		$ -
	BASE BID TOTAL (ITEM NOS. 1-71)			$ -		$ -		$ -	
	CONFLICT OF INTEREST:			YES					
	BID BOND:			YES					
	JSEB PARTICIPATION:			YES					
	LICENSED SUBS:			YES					
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4,)			YES					

Laidler, Marilyn

From: Frank Subjinski <frank@brothersconstructionfl.com>
Sent: Friday, March 19, 2021 2:41 PM
To: Laidler, Marilyn
Subject: Read: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments: Read: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Friday, March 19, 2021 2:40 PM
To: Frank Subjinski
Cc: Freeman, Dustin; Pease, Gregory; Laidler, Marilyn; Hulitt, Nekole
Subject: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments: CP-0042-21 BROTHERS CONSTRUCTION BID REJECTION.pdf

Hello
Please find the attached bid rejection letter for referenced project this email will serve as notification of receipt.

Thank you

Marilyn Laidler
Asst. Manager, Purchasing Services
Finance and Administration Department
Procurement Division
(904) 255-8804- phone
(904) 255-8837- fax
mlaidler@coj.net

ONE CITY ★ ONE JACKSONVILLE!

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

ONE CITY, ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

March 19, 2021

Brothers' Construction, Inc.
6526 SW Kanner Hwy, #345
Stuart, FL 34997

BID# CP-0042-21

DATE OPENED: 2021-01-06

TITLE: MAYPORT DOCKS REDEVELOPMENT PROJECT

REASON FOR RECOMMENDED REJECTION:
All bids are being rejected because all received exceeds the available budget for this project, therefore specifications will be revised and project will be re-bid a later date.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, 03/25/21 AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Randy

Laidler, Marilyn

From:	Nicolas.Sosa <Nick.Sosa@kiewit.com>
Sent:	Friday, March 19, 2021 2:46 PM
To:	Laidler, Marilyn
Subject:	Read: [EXTERNAL] CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments:	Read: [EXTERNAL] CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Friday, March 19, 2021 2:42 PM
To: Nicolas.Sosa
Cc: Freeman, Dustin; Pease, Gregory; Laidler, Marilyn; Hulitt, Nekole
Subject: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments: CP-0042-21 KIEWEIT INFRASTUCTURE BID REJECTION.pdf

Hello
Please find the attached bid rejection letter for referenced project this email will serve as notification of receipt.

Thank you

Marilyn Laidler
Asst. Manager, Purchasing Services
Finance and Administration Department
Procurement Division
(904) 255-8804- phone
(904) 255-8837- fax
mlaidler@coj.net

ONE CITY ONE JACKSONVILLE!

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

ONE CITY. ONE JACKSONVILLE

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

March 19, 2021

Kiewit Infrastructure South Co.
8403 South Park Circle
Suite 655
Orlando, FL 32819

BID# CP-0042-21

DATE OPENED: 2021-01-06

TITLE: MAYPORT DOCKS REDEVELOPMENT PROJECT

REASON FOR RECOMMENDED REJECTION:
All bids are being rejected because all received exceeds the available budget for this project, therefore specifications will be revised and project will be re-bid a later date.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **03/25/21** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Raidy

Laidler, Marilyn

From: Sherry Sutherland <Sherry.Sutherland@haljonesvg.com>
Sent: Friday, March 19, 2021 2:56 PM
To: Laidler, Marilyn
Subject: Read: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments: Read: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Friday, March 19, 2021 2:45 PM
To: sherry.sutherland@haljonesvg.com
Cc: Freeman, Dustin; Pease, Gregory; Laidler, Marilyn; Hulitt, Nekole
Subject: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments: CP-0042-21 HAL JONES CONTRACTOR BID REJECTION.pdf

Hello
Please find the attached bid rejection letter for referenced project this email will serve as notification of receipt.

Thank you

Marilyn Laidler
Asst. Manager, Purchasing Services
Finance and Administration Department
Procurement Division
(904) 255-8804- phone
(904) 255-8837- fax
mlaidler@coj.net

ONE CITY ONE JACKSONVILLE!

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

March 19, 2021

Hal Jones Contractor
A Division of Vecellio & Grogan, Inc.
720 Talleyrand Avenue
Jacksonville, FL 32202

BID# CP-0042-21

DATE OPENED: 2021-01-06

TITLE: MAYPORT DOCKS REDEVELOPMENT PROJECT

REASON FOR RECOMMENDED REJECTION:
All bids are being rejected because all received exceeds the available budget for this project, therefore specifications will be revised and project will be re-bid a later date.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **03/25/21** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Rawls

Laidler, Marilyn

From: jwelch shorelinefoundation.com <jwelch@shorelinefoundation.com>
Sent: Friday, March 19, 2021 2:49 PM
To: Laidler, Marilyn
Subject: Read: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments: Read: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Friday, March 19, 2021 2:47 PM
To: Jessica Welch
Cc: Freeman, Dustin; Pease, Gregory; Laidler, Marilyn; Hulitt, Nekole
Subject: CP-0042-21 Mayport Docks Redevelopment Project- Bid Rejection Letter
Attachments: CP-0042-21 SHORELINE FOUNDATION BID REJECTION.pdf

Hello
Please find the attached bid rejection letter for referenced project this email will serve as notification of receipt.

Thank you

Marilyn Laidler
Asst. Manager, Purchasing Services
Finance and Administration Department
Procurement Division
(904) 255-8804- phone
(904) 255-8837- fax
mlaidler@coj.net

ONE CITY ★ ONE JACKSONVILLE!

*** *Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure.* ***

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

March 19, 2021

Shoreline Foundation, Inc.
2781 SW 56th Avenue
Pembroke Park, FL 33023

BID# CP-0042-21

DATE OPENED: 2021-01-06

TITLE: MAYPORT DOCKS REDEVELOPMENT PROJECT

REASON FOR RECOMMENDED REJECTION:
All bids are being rejected because all received exceeds the available budget for this project, therefore specifications will be revised and project will be re-bid a later date.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **03/25/21** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Rand

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within 600 calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

MAYPORT DOCKS REDEVELOPMENT PROJECT
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of MAYPORT DOCKS REDEVELOPMENT PROJECT, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida right of way. The construction area is located in the St. Johns River, adjacent to parcels 4638 OCEAN STREET AND 4610 OCEAN STREET.

30.3 Intent It is the intent of these Contract Documents to construct the MAYPORT DOCKS REDEVELOPMENT PROJECT as shown on the plans and including but not limited to:

1. Installation of Erosion Control items.
2. Site preparation, including material and existing drainage items removal.
3. Permanent and floating dock construction.
4. Construction of Electrical, Water, and Sewer items.
5. Install grassing, COJ spec 145 in all disturbed areas.
6. As-Builts.

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.