SUBJECT: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE V

BID #: CP-0133-18 **OPEN DATE:** 2018-04-25

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: LOWEST RESPONSIVE, RESPONSIBLE BIDDER- TOTAL BASE BID

NUMBER OF BIDS INVITED: 6 **NUMBER RECEIVED: 4** **OTHER: 0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to United Service Connection, Inc. as the lowest responsive, responsible bidder in the total base bid amount of $3,017,777.70.

Funding for this award is to be encumbered by account: PWCP32EVP519-069505-PW0755-05 executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Award

Analyst: MARILYN LAIDLER **RESPECTFULLY SUBMITTED:** GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

May 1, 2018

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Tom Fallin, P. E., Chief
Engineering and Construction Management Division

Dinah Mason,
Manager, Special Projects

SUBJECT: RECOMMENDATION TO AWARD

RE: ADA Curb Ramp Improvements- Northside Phase V

Bid No.:	CP-0133-18
Bid Date:	April 25, 2018
Award Amount:	$3,017,777.70
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the four (4) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by United Service Connection, Inc., has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% minority participation requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors if applicable.

Accordingly, we recommend that the Base Bid for ADA Curb Ramp Improvements- Northside Phase V be awarded to United Service Connection, Inc., 12058 San Jose Blvd #601, Jacksonville, FL 32211, in accordance with the attached bid documents, in the amount of $3,017,777.70.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWCP32EVP519-069505-PW0755-05	$3,017,777.70
	$
TOTAL	$3,017,777.70

TF:lw

Attachments

cc: Lori West, Engineering Contract Specialist

PRE-QUAL-HORIZONTAL

TITLE: ADA CURB RAMP IMPROVEMENTS-NORTHSIDE-PHASE V

BID NO. CP-0133-18 (PW)

OPEN DATE: April 25, 2018

BUYER: MARILYN LAIDLER

No. Invited: (6) No. Received (4) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	#2 C.A.P. CONTRACTING, INC. UNIT COST	#2 TOTAL COST	#4 CGC, INC. UNIT COST	#4 TOTAL COST	#1 UNITED SERVICE CONNECTION, INC. UNIT COST	#1 TOTAL COST
1	MOBILIZATION	1	LS	$ 90,000.00	$ 90,000.00	$ 1,598,380.00	$ 1,598,380.00	$ 550,489.70	$ 550,489.70
2	FDOT CR-A CURB RAMP (43 RAMPS)	1219	SY	$ 95.00	$ 115,805.00	$ 65.00	$ 79,235.00	$ 40.00	$ 48,760.00
3	FDOT CR-B CURB RAMP (1 RAMP)	27	SY	$ 75.00	$ 2,025.00	$ 65.00	$ 1,755.00	$ 40.00	$ 1,080.00
4	FDOT CR-C CURB RAMP (363 RAMPS)	6480	SY	$ 90.00	$ 583,200.00	$ 65.00	$ 421,200.00	$ 40.00	$ 259,200.00
5	FDOT CR-D CURB RAMP (19 RAMPS)	299	SY	$ 93.00	$ 27,807.00	$ 65.00	$ 19,435.00	$ 40.00	$ 11,960.00
6	FDOT CR-E CURB RAMP (177 RAMPS)	1673	SY	$ 120.00	$ 200,760.00	$ 65.00	$ 108,745.00	$ 40.00	$ 66,920.00
7	FDOT CR-F CURB RAMP (551 RAMPS)	6364	SY	$ 130.00	$ 827,320.00	$ 65.00	$ 413,660.00	$ 40.00	$ 254,560.00
8	FDOT CR-G CURB RAMP (66 RAMPS)	762	SY	$ 118.00	$ 89,916.00	$ 65.00	$ 49,530.00	$ 40.00	$ 30,480.00
9	FDOT CR-H CURB RAMP (1 RAMP)	20	SY	$ 80.00	$ 1,600.00	$ 65.00	$ 1,300.00	$ 40.00	$ 800.00
10	FDOT CR-K CURB RAMP (135 RAMPS)	3544	SY	$ 110.00	$ 389,840.00	$ 65.00	$ 230,360.00	$ 40.00	$ 141,760.00
11	FDOT CR-L CURB RAMP (190 RAMPS)	3553	SY	$ 125.00	$ 444,125.00	$ 65.00	$ 230,945.00	$ 40.00	$ 142,120.00
12	DETACTABLE WARNING SURFACE INSTALLATION ON EXISTING RAMP (332)	3540	SF	$ 20.00	$ 70,800.00	$ 28.00	$ 99,120.00	$ 20.00	$ 70,800.00
13	DETECTABLE WARNING SURFACE INSTALLATION ON NEW RAMP (1546)	17931	SF	$ 20.00	$ 358,620.00	$ 60.00	$ 1,075,860.00	$ 58.00	$ 1,039,998.00
14	GRIND TRIP HAZARD ON EXISTING CURB RAMP	52	RAMP	$ 80.00	$ 4,160.00	$ 100.00	$ 5,200.00	$ 100.00	$ 5,200.00
15	MILL ASPHALT TRIP HAZARD AT GUTTER	88	RAMP	$ 100.00	$ 8,800.00	$ 100.00	$ 8,800.00	$ 100.00	$ 8,800.00
16	REMOVE EXIST. CURB RAMP WITHOUT CURB RAMP REPLACEMENT	29	EA	$ 200.00	$ 5,800.00	$ 400.00	$ 11,600.00	$ 100.00	$ 2,900.00
17	CURB RAMP REMOVAL AND REPLACEMENT (ADD. 2" OF THICKNESS) (CONTINGENCY)	500	SY	$ 10.00	$ 5,000.00	$ 12.00	$ 6,000.00	$ 5.00	$ 2,500.00

TITLE: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE V

BID NO. CP-0133-18 (PW)

				C.A.P. CONTRACTING, INC.		CGC, INC.		UNITED SERVICE CONNECTION, INC.	
18	STAMPED CONCRETE FINISH (CONTINGENCY)	150	SY	$ 45.00	$ 6,750.00	$ 50.00	$ 7,500.00	$ 10.00	$ 1,500.00
19	REMOVE AND REPLACE CURB AND GUTTER	35895	LF	$ 15.00	$ 538,425.00	$ 4.00	$ 143,580.00	$ 10.00	$ 358,950.00
20	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	10	EA	$ 200.00	$ 2,000.00	$ 300.00	$ 3,000.00	$ 500.00	$ 5,000.00
21	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	10	EA	$ 100.00	$ 1,000.00	$ 150.00	$ 1,500.00	$ 500.00	$ 5,000.00
22	NEW SIGN AND POST (CONTINGENCY)	10	EA	$ 100.00	$ 1,000.00	$ 400.00	$ 4,000.00	$ 500.00	$ 5,000.00
23	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	500	SF	$ 5.00	$ 2,500.00	$ 10.00	$ 5,000.00	$ 3.00	$ 1,500.00
24	PAVER DETECTABLE WARNING INSTALLATION (CONTINGENCY)	30	SF	$ 25.00	$ 750.00	$ 50.00	$ 1,500.00	$ 50.00	$ 1,500.00
25	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	2	EA	$ 150.00	$ 300.00	$ 50.00	$ 100.00	$ 500.00	$ 1,000.00
	BASE BID TOTAL (Items 1-25)			$ 3,778,303.00		$ 4,527,305.00		$ 3,017,777.70	
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPAITON:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			YES		SELF-PERFORM		SELF-PERFORM	
	ADDENDUMS (1) ACKNOWLEDGED:			YES		YES		YES	

TITLE: ADA CURB RAMP IMPROVEMENTS-NORTHSIDE-PHASE V

BID NO. CP-0133-18 (PW)

OPEN DATE: April 25, 2018

3 JAX UTILITIES MANAGEMENT, INC.

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 340,120.00	$ 340,120.00
2	FDOT CR-A CURB RAMP (43 RAMPS)	1219	SY	$ 90.00	$ 109,710.00
3	FDOT CR-B CURB RAMP (1 RAMP)	27	SY	$ 90.00	$ 2,430.00
4	FDOT CR-C CURB RAMP (363 RAMPS)	6480	SY	$ 90.00	$ 583,200.00
5	FDOT CR-D CURB RAMP (19 RAMPS)	299	SY	$ 90.00	$ 26,910.00
6	FDOT CR-E CURB RAMP (177 RAMPS)	1673	SY	$ 90.00	$ 150,570.00
7	FDOT CR-F CURB RAMP (551 RAMPS)	6364	SY	$ 90.00	$ 572,760.00
8	FDOT CR-G CURB RAMP (66 RAMPS)	762	SY	$ 90.00	$ 68,580.00
9	FDOT CR-H CURB RAMP (1 RAMP)	20	SY	$ 90.00	$ 1,800.00
10	FDOT CR-K CURB RAMP (135 RAMPS)	3544	SY	$ 90.00	$ 318,960.00
11	FDOT CR-L CURB RAMP (190 RAMPS)	3553	SY	$ 90.00	$ 319,770.00
12	DETACTABLE WARNING SURFACE INSTALLATION ON EXISTING RAMP (332)	3540	SF	$ 30.00	$ 106,200.00
13	DETECTABLE WARNING SURFACE INSTALLATION ON NEW RAMP (1546)	17931	SF	$ 30.00	$ 537,930.00
14	GRIND TRIP HAZARD ON EXISTING CURB RAMP	52	RAMP	$ 150.00	$ 7,800.00
15	MILL ASPHALT TRIP HAZARD AT GUTTER	88	RAMP	$ 100.00	$ 8,800.00
16	REMOVE EXIST. CURB RAMP WITHOUT CURB RAMP REPLACEMENT	29	EA	$ 250.00	$ 7,250.00
17	CURB RAMP REMOVAL AND REPLACEMENT (ADD. 2" OF THICKNESS) (CONTINGENCY)	500	SY	$ 6.00	$ 3,000.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE V			JAX UTILITIES MANAGEMENT, INC.	
BID NO.	CP-0133-18 (PW)				
18	STAMPED CONCRETE FINISH (CONTINGENCY)	150	SY	$ 55.00	$ 8,250.00
19	REMOVE AND REPLACE CURB AND GUTTER	35895	LF	$ 20.00	$ 717,900.00
20	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	10	EA	$ 125.00	$ 1,250.00
21	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	10	EA	$ 125.00	$ 1,250.00
22	NEW SIGN AND POST (CONTINGENCY)	10	EA	$ 125.00	$ 1,250.00
23	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	500	SF	$ 5.00	$ 2,500.00
24	PAVER DETECTABLE WARNING INSTALLATION (CONTINGENCY)	30	SF	$ 25.00	$ 750.00
25	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	2	EA	$ 500.00	$ 1,000.00
	BASE BID TOTAL (Items 1-25)			$ 3,899,940.00	3
	CONFLICT OF INTEREST:			YES	
	JSEB PARTICIPAITON:			YES	
	BID BOND:			YES	
	LICENSED SUBS:			SELF-PERFORM	
	ADDENDUMS (1) ACKNOWLEDGED:			YES	

Mason, Dinah

From: Laidler, Marilyn <MLaidler@coj.net>
Sent: Friday, April 27, 2018 2:08 PM
To: Mason, Dinah
Subject: FW: CP-0133-18 ADA Curb Ramp Improvements – Northside – Phase V

See JSEB letter

From: Cruz, Aileen
Sent: Friday, April 27, 2018 1:56 PM
To: Laidler, Marilyn
Subject: CP-0133-18 ADA Curb Ramp Improvements – Northside – Phase V

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office

Re: **CP-0133-18 ADA Curb Ramp Improvements – Northside – Phase V**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest responsive bidder/proposer, **United Service Connection, Inc** with a bid amount of **$3,017,777.70**, meets the required **20%** minimum JSEB participation by utilizing 100% JSEB Usage

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

Aileen Cruz
Business Analyst
City of Jacksonville
Small & Emerging Business Office
214 N Hogan St. Suite 800
Jacksonville, Fl. 32202
904-255-8828 office
904-255-8842 fax

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **450** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to furnish the contract bond required in accordance with the Special Conditions within ten (10) days after receipt of the contract.

ADA CURB RAMP IMPROVEMENTS
NORTHSIDE
PHASE V

SECTION 30

SCOPE OF WORK

30.1 SCOPE OF WORK

The **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE – PHASE V** project includes all labor, equipment and materials necessary to layout and measure new curb ramps, demolish concrete sidewalk and curb and gutter, construct curb and gutter and curb ramps, construct detectable warning surfaces, sod, install maintenance of traffic and erosion and sediment control, and perform all other related work as required in the plans.

30.2 JOB SITE LOCATION

This project is located within the limits of the City of Jacksonville, FL. The construction area for **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE – PHASE V** is located in Zip Codes 32208 and 32209 and consists of the curb ramps listed in the construction plans. Additionally, the job site shall include all City property and rights-of-way within the areas of construction indicated in the contract drawings.

30.3 INTENT OF THE PROJECT

It is the intent of these Contract Documents to construct the **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE – PHASE V** as shown on the plans and including but not limited to:

1. Site Preparation and new curb ramp layout
2. Earthwork
3. Sidewalk and Curb Ramp Construction
4. Curb and Gutter Construction
5. Erosion Control and Pollution Abatement
6. Sodding
7. Maintenance of Traffic

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 5/18/2018 3:22 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 05/18/2018
LINK TO: ACCOUNT SUMMARY INQUIRY 3:22 PM

FISCAL MO/YEAR : 08 2018 CURRENCY CODE :
INDEX CODE : PWCP32EVP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	MAY 2018	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	13,049,670.00	17,999,807.00
EXPENDITURES	162,940.85	2,569,430.62	3,733,241.53
ENCUMBRANCES	-142,940.85	-61,184.51	3,939,936.39
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	-20,000.00	10,541,423.89	10,326,629.08

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED