SUBJECT: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHS IIA--ZIP 06 AREA A

BID #: CF-0086-17 **OPEN DATE: 2017-03-29**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: ALL OR NONE IN ACCORDANCE WITH SECTION 3 EVALUATION SCORING

NUMBER OF BIDS INVITED: 9 **NUMBER RECEIVED:** 4 **OTHER:** 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to award Onas Corporation as the bidder receiving the highest score in accordance with the Section 3 Matrix, for the total not-to-exceed amount of $430,235.00.

This award is to be funded by account ERCD1A1-08301-005540-PDC001-17, to be executed by formal contract through the Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation, Basis of Award, Evaluation Criteria, Scope of Work

Analyst: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED:
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: TOM FALLIN, P.E., CHIEF, ENGINEERING AND CONSTRUCTION MANAGEMENT DIVISION

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

_____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

May 25, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Tom Fallin, P. E., Chief
Engineering and Construction Management Division

Dinah Mason,
Manager, Special Projects

Diana Seydlorsky, Chief
Housing and Community Development Division

SUBJECT: RECOMMENDATION TO AWARD

RE: ADA Curb Ramp Improvements- Northside Phase IIA Zip Code 32206 Area A

Bid No.:	CF-0086-17
Bid Date:	March 15, 2017
Award Amount:	$430,235.00
Internal Services Account No.	PWEN011AD

Public Works Department and the Housing & Community Development Division have completed evaluation and ranking of Six (6) bids. In compliance with the federal procedures and formula, the committee's review and selection was based on its own merit and rated according to the lowest Guaranteed Maximum Price (GMP) and Section 3 requirements. Based on this review, Onas Corporation is the lowest responsive, responsible bidder. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable. This project was bid as encouragement.

Accordingly, we recommend that the Base Bid for ADA Curb Ramp Improvements- Northside Phase IIA Zip Code 32206 Area A be awarded to ONAS Corporation, 2050 University Blvd., N. Jacksonville, FL 32211, in accordance with the attached bid documents, in the amount of $430,235.00.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
ERCD1A1-08301-005540-PDC001-17	$430,235.00
TOTAL	$430,235.00

TF:lw

Attachments

cc: Lori West, Engineering Contract Specialist

ab

***MANDATORY PRE-BID CONFERENCE, FEBRUARY 21, 2017@11:00 AM PRE-QUAL-HORIZONTAL

TITLE: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIA- ZIP CODE 32206 AREA A

BID NO. CF-0086-17 (PW)

OPEN DATE: MARCH 15, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (9) No. Received (4) No Bids: (0)

				C.A.P. CONTRACTING INC.		ONAS CORPORATION		UNITED SERVICE CONNECTION, INC.	
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 50,000.00	$ 50,000.00	$ 30,000.00	$ 30,000.00	$ 49,000.00	$ 49,000.00
2	FDOT CR-A CURB RAMP	1	EA	$ 1,600.00	$ 1,600.00	$ 1,200.00	$ 1,200.00	$ 2,100.00	$ 2,100.00
3	FDOT CR-B CURB RAMP (CONTINGENCY)	1	EA	$ 1,600.00	$ 1,600.00	$ 1,200.00	$ 1,200.00	$ 2,100.00	$ 2,100.00
4	FDOT CR-C CURB RAMP	2	EA	$ 1,600.00	$ 3,200.00	$ 1,200.00	$ 2,400.00	$ 2,100.00	$ 4,200.00
5	FDOT CR-D CURB RAMP	1	EA	$ 1,600.00	$ 1,600.00	$ 1,200.00	$ 1,200.00	$ 2,100.00	$ 2,100.00
6	FDOT CR-E CURB RAMP	31	EA	$ 1,700.00	$ 52,700.00	$ 1,200.00	$ 37,200.00	$ 2,100.00	$ 65,100.00
7	FDOT CR-F CURB RAMP	90	EA	$ 1,750.00	$ 157,500.00	$ 1,300.00	$ 117,000.00	$ 2,100.00	$ 189,000.00
8	FDOT CR-G CURB RAMP	4	EA	$ 1,600.00	$ 6,400.00	$ 1,400.00	$ 5,600.00	$ 2,100.00	$ 8,400.00
9	FDOT CR-H CURB RAMP (CONTINGENCY)	1	EA	$ 1,600.00	$ 1,600.00	$ 1,400.00	$ 1,400.00	$ 2,100.00	$ 2,100.00
10	FDOT CR-K CURB RAMP	0	EA	$ 1,800.00	$ -	$ 1,200.00	$ -	$ 2,100.00	$ -
11	FDOT CR-L CURB RAMP	85	EA	$ 1,800.00	$ 153,000.00	$ 1,500.00	$ 127,500.00	$ 2,100.00	$ 178,500.00
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	396	SF	$ 25.00	$ 9,900.00	$ 20.00	$ 7,920.00	$ 30.00	$ 11,880.00
13	GRIND TRIP HAZARD ON EXISTING RAMP	6	EA	$ 100.00	$ 600.00	$ 200.00	$ 1,200.00	$ 50.00	$ 300.00
14	REMOVE EXISTING CURB RAMP	1	EA	$ 200.00	$ 200.00	$ 300.00	$ 300.00	$ 100.00	$ 100.00
15	PAVER CURB RAMP RECONSTRUCTION (UPCHARGE) (CONTINGENCY)	14	EA	$ 250.00	$ 3,500.00	$ 1,600.00	$ 22,400.00	$ 150.00	$ 2,100.00
16	A-3 FILL (CONTINGENCY)	115	CY	$ 20.00	$ 2,300.00	$ 5.00	$ 575.00	$ 8.00	$ 920.00
17	OVEREXCAVATION (CONTINGENCY)	115	CY	$ 20.00	$ 2,300.00	$ 2.00	$ 230.00	$ 7.00	$ 805.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIA- ZIP CODE 32206 AREA A			HAGER CONSTRUCTION COMPANY	
BID NO.	CF-0086-17 (PW)				
OPEN DATE:	MARCH 15, 2017 @ 2:00PM				
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 52,000.00	$ 52,000.00
2	FDOT CR-A CURB RAMP	1	EA	$ 2,225.00	$ 2,225.00
3	FDOT CR-B CURB RAMP (CONTINGENCY)	1	EA	$ 2,125.00	$ 2,125.00
4	FDOT CR-C CURB RAMP	2	EA	$ 1,670.00	$ 3,340.00
5	FDOT CR-D CURB RAMP	1	EA	$ 1,690.00	$ 1,690.00
6	FDOT CR-E CURB RAMP	31	EA	$ 1,412.00	$ 43,772.00
7	FDOT CR-F CURB RAMP	90	EA	$ 1,632.00	$ 146,880.00
8	FDOT CR-G CURB RAMP	4	EA	$ 1,632.00	$ 6,528.00
9	FDOT CR-H CURB RAMP (CONTINGENCY)	1	EA	$ 1,692.00	$ 1,692.00
10	FDOT CR-K CURB RAMP	0	EA	$ 2,125.00	$ -
11	FDOT CR-L CURB RAMP	85	EA	$ 1,975.00	$ 167,875.00
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	396	SF	$ 22.00	$ 8,712.00
13	GRIND TRIP HAZARD ON EXISTING RAMP	6	EA	$ 103.00	$ 618.00
14	REMOVE EXISTING CURB RAMP	1	EA	$ 121.00	$ 121.00
15	PAVER CURB RAMP RECONSTRUCTION (UPCHARGE) (CONTINGENCY)	14	EA	$ 123.00	$ 1,722.00
16	A-3 FILL (CONTINGENCY)	115	CY	$ 13.00	$ 1,495.00
17	OVEREXCAVATION (CONTINGENCY)	115	CY	$ 6.00	$ 690.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIA- ZIP CODE 32206 AREA A			C.A.P. CONTRACTING INC.		ONAS CORPORATION		UNITED SERVICE CONNECTION, INC.	
BID NO.	CF-0086-17 (PW)								
18	PAVER DETECTABLE WARING INSTALLATION (CONTINGENCY)	30	SF	$ 25.00	$ 750.00	$ 30.00	$ 900.00	$ 10.00	$ 300.00
19	SIDEWALK REMOVAL (CONTINGENCY)	600	SY	$ 10.00	$ 6,000.00	$ 10.00	$ 6,000.00	$ 20.00	$ 12,000.00
20	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (CONTINGENCY)	600	SY	$ 45.00	$ 27,000.00	$ 6.00	$ 3,600.00	$ 20.00	$ 12,000.00
21	SIDEWALK (4" THICK) (CONTINGENCY)	600	SY	$ 50.00	$ 30,000.00	$ 26.00	$ 15,600.00	$ 20.00	$ 12,000.00
22	SIDEWALK (ADDITONAL 2" OF THICKNESS) (CONTINGENCY)	450	SF	$ 20.00	$ 9,000.00	$ 18.00	$ 8,100.00	$ 4.00	$ 1,800.00
23	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	30	SY	$ 50.00	$ 1,500.00	$ 50.00	$ 1,500.00	$ 50.00	$ 1,500.00
24	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	300	SF	$ 10.00	$ 3,000.00	$ 6.00	$ 1,800.00	$ 10.00	$ 3,000.00
25	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	1110	LF	$ 20.00	$ 22,200.00	$ 25.00	$ 27,750.00	$ 8.00	$ 8,880.00
26	WATER METER BOX ADJUSTEMENT (CONTINGENCY)	1	EA	$ 400.00	$ 400.00	$ 30.00	$ 30.00	$ 500.00	$ 500.00
27	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	1	EA	$ 450.00	$ 450.00	$ 1,200.00	$ 1,200.00	$ 500.00	$ 500.00
28	MANHOLE RING AND COVER ADJUSTMENT (CONTINGENCY)	1	EA	$ 1,000.00	$ 1,000.00	$ 250.00	$ 250.00	$ 500.00	$ 500.00
29	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	12	EA	$ 450.00	$ 5,400.00	$ 30.00	$ 360.00	$ 100.00	$ 1,200.00
30	NEW SIGN AND POST (F & I) (CONTINGENCY)	3	EA	$ 450.00	$ 1,350.00	$ 60.00	$ 180.00	$ 150.00	$ 450.00
31	FULL DEPTH ASPHALT REPLACEMENT (CONTINGENCY)	30	TN	$ 500.00	$ 15,000.00	$ 160.00	$ 4,800.00	$ 500.00	$ 15,000.00
32	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	75	SF	$ 5.00	$ 375.00	$ 8.00	$ 600.00	$ 5.00	$ 375.00
33	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	30	SF	$ 10.00	$ 300.00	$ 8.00	$ 240.00	$ 10.00	$ 300.00
	BASE BID TOTAL (Items 1-33)			$ 571,725.00		$ 430,235.00		$ 589,010.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		SELF-PERFORM	
	ADDENDUMS (1,2,3,4) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIA- ZIP CODE 32206 AREA A			HAGER CONSTRUCTION COMPANY	
BID NO.	CF-0086-17 (PW)				
18	PAVER DETECTABLE WARING INSTALLATION (CONTINGENCY)	30	SF	$ 19.00	$ 570.00
19	SIDEWALK REMOVAL (CONTINGENCY)	600	SY	$ 13.00	$ 7,800.00
20	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (CONTINGENCY)	600	SY	$ 13.00	$ 7,800.00
21	SIDEWALK (4" THICK) (CONTINGENCY)	600	SY	$ 40.00	$ 24,000.00
22	SIDEWALK (ADDITONAL 2" OF THICKNESS) (CONTINGENCY)	450	SF	$ 12.00	$ 5,400.00
23	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	30	SY	$ 61.00	$ 1,830.00
24	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	300	SF	$ 16.00	$ 4,800.00
25	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	1110	LF	$ 24.00	$ 26,640.00
26	WATER METER BOX ADJUSTEMENT (CONTINGENCY)	1	EA	$ 104.00	$ 104.00
27	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	1	EA	$ 104.00	$ 104.00
28	MANHOLE RING AND COVER ADJUSTMENT (CONTINGENCY)	1	EA	$ 726.00	$ 726.00
29	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	12	EA	$ 104.00	$ 1,248.00
30	NEW SIGN AND POST (F & I) (CONTINGENCY)	3	EA	$ 484.00	$ 1,452.00
31	FULL DEPTH ASPHALT REPLACEMENT (CONTINGENCY)	30	TN	$ 242.00	$ 7,260.00
32	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	75	SF	$ 9.00	$ 675.00
33	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	30	SF	$ 37.00	$ 1,110.00
	BASE BID TOTAL (Items 1-33)			$ 533,004.00	
	CONFLICT OF INTEREST:			YES	
	BID BOND:			YES	
	LICENSED SUBS:			SELF- PERFORM	
	ADDENDUMS (1,2 ,3,4) ACKNOWLEDGED:			YES	

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIA- ZIP CODE 32206 AREA A			HAGER CONSTRUCTION COMPANY	
BID NO.	CF-0086-17 (PW)				
OPEN DATE:	MARCH 15, 2017 @ 2:00PM				
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 52,000.00	$ 52,000.00
2	FDOT CR-A CURB RAMP	1	EA	$ 2,225.00	$ 2,225.00
3	FDOT CR-B CURB RAMP (CONTINGENCY)	1	EA	$ 2,125.00	$ 2,125.00
4	FDOT CR-C CURB RAMP	2	EA	$ 1,670.00	$ 3,340.00
5	FDOT CR-D CURB RAMP	1	EA	$ 1,690.00	$ 1,690.00
6	FDOT CR-E CURB RAMP	31	EA	$ 1,412.00	$ 43,772.00
7	FDOT CR-F CURB RAMP	90	EA	$ 1,632.00	$ 146,880.00
8	FDOT CR-G CURB RAMP	4	EA	$ 1,632.00	$ 6,528.00
9	FDOT CR-H CURB RAMP (CONTINGENCY)	1	EA	$ 1,692.00	$ 1,692.00
10	FDOT CR-K CURB RAMP	0	EA	$ 2,125.00	$ -
11	FDOT CR-L CURB RAMP	85	EA	$ 1,975.00	$ 167,875.00
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	396	SF	$ 22.00	$ 8,712.00
13	GRIND TRIP HAZARD ON EXISTING RAMP	6	EA	$ 103.00	$ 618.00
14	REMOVE EXISTING CURB RAMP	1	EA	$ 121.00	$ 121.00
15	PAVER CURB RAMP RECONSTRUCTION (UPCHARGE) (CONTINGENCY)	14	EA	$ 123.00	$ 1,722.00
16	A-3 FILL (CONTINGENCY)	115	CY	$ 13.00	$ 1,495.00
17	OVEREXCAVATION (CONTINGENCY)	115	CY	$ 6.00	$ 690.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIA- ZIP CODE 32206 AREA A			C.A.P. CONTRACTING INC.		ONAS CORPORATION		UNITED SERVICE CONNECTION, INC.	
BID NO.	CF-0086-17 (PW)								
18	PAVER DETECTABLE WARING INSTALLATION (CONTINGENCY)	30	SF	$ 25.00	$ 750.00	$ 30.00	$ 900.00	$ 10.00	$ 300.00
19	SIDEWALK REMOVAL (CONTINGENCY)	600	SY	$ 10.00	$ 6,000.00	$ 10.00	$ 6,000.00	$ 20.00	$ 12,000.00
20	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (CONTINGENCY)	600	SY	$ 45.00	$ 27,000.00	$ 6.00	$ 3,600.00	$ 20.00	$ 12,000.00
21	SIDEWALK (4" THICK) (CONTINGENCY)	600	SY	$ 50.00	$ 30,000.00	$ 26.00	$ 15,600.00	$ 20.00	$ 12,000.00
22	SIDEWALK (ADDITONAL 2" OF THICKNESS) (CONTINGENCY)	450	SF	$ 20.00	$ 9,000.00	$ 18.00	$ 8,100.00	$ 4.00	$ 1,800.00
23	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	30	SY	$ 50.00	$ 1,500.00	$ 50.00	$ 1,500.00	$ 50.00	$ 1,500.00
24	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	300	SF	$ 10.00	$ 3,000.00	$ 6.00	$ 1,800.00	$ 10.00	$ 3,000.00
25	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	1110	LF	$ 20.00	$ 22,200.00	$ 25.00	$ 27,750.00	$ 8.00	$ 8,880.00
26	WATER METER BOX ADJUSTEMENT (CONTINGENCY)	1	EA	$ 400.00	$ 400.00	$ 30.00	$ 30.00	$ 500.00	$ 500.00
27	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	1	EA	$ 450.00	$ 450.00	$ 1,200.00	$ 1,200.00	$ 500.00	$ 500.00
28	MANHOLE RING AND COVER ADJUSTMENT (CONTINGENCY)	1	EA	$ 1,000.00	$ 1,000.00	$ 250.00	$ 250.00	$ 500.00	$ 500.00
29	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	12	EA	$ 450.00	$ 5,400.00	$ 30.00	$ 360.00	$ 100.00	$ 1,200.00
30	NEW SIGN AND POST (F & I) (CONTINGENCY)	3	EA	$ 450.00	$ 1,350.00	$ 60.00	$ 180.00	$ 150.00	$ 450.00
31	FULL DEPTH ASPHALT REPLACEMENT (CONTINGENCY)	30	TN	$ 500.00	$ 15,000.00	$ 160.00	$ 4,800.00	$ 500.00	$ 15,000.00
32	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	75	SF	$ 5.00	$ 375.00	$ 8.00	$ 600.00	$ 5.00	$ 375.00
33	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	30	SF	$ 10.00	$ 300.00	$ 8.00	$ 240.00	$ 10.00	$ 300.00
	BASE BID TOTAL (Items 1-33)			$ 571,725.00		$ 430,235.00		$ 589,010.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		SELF-PERFORM	
	ADDENDUMS (1,2,3,4) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE IIA- ZIP CODE 32206 AREA A			HAGER CONSTRUCTION COMPANY	
BID NO.	CF-0086-17 (PW)				
18	PAVER DETECTABLE WARING INSTALLATION (CONTINGENCY)	30	SF	$ 19.00	$ 570.00
19	SIDEWALK REMOVAL (CONTINGENCY)	600	SY	$ 13.00	$ 7,800.00
20	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (CONTINGENCY)	600	SY	$ 13.00	$ 7,800.00
21	SIDEWALK (4" THICK) (CONTINGENCY)	600	SY	$ 40.00	$ 24,000.00
22	SIDEWALK (ADDITONAL 2" OF THICKNESS) (CONTINGENCY)	450	SF	$ 12.00	$ 5,400.00
23	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	30	SY	$ 61.00	$ 1,830.00
24	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	300	SF	$ 16.00	$ 4,800.00
25	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	1110	LF	$ 24.00	$ 26,640.00
26	WATER METER BOX ADJUSTEMENT (CONTINGENCY)	1	EA	$ 104.00	$ 104.00
27	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	1	EA	$ 104.00	$ 104.00
28	MANHOLE RING AND COVER ADJUSTMENT (CONTINGENCY)	1	EA	$ 726.00	$ 726.00
29	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	12	EA	$ 104.00	$ 1,248.00
30	NEW SIGN AND POST (F & I) (CONTINGENCY)	3	EA	$ 484.00	$ 1,452.00
31	FULL DEPTH ASPHALT REPLACEMENT (CONTINGENCY)	30	TN	$ 242.00	$ 7,260.00
32	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	75	SF	$ 9.00	$ 675.00
33	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	30	SF	$ 37.00	$ 1,110.00
	BASE BID TOTAL (Items 1-33)			$ 533,004.00	
	CONFLICT OF INTEREST:			YES	
	BID BOND:			YES	
	LICENSED SUBS:			SELF- PERFORM	
	ADDENDUMS (1,2 ,3,4) ACKNOWLEDGED:			YES	

BASE BID - AREA A TOTAL (ITEM NOS. 1-33)

$_____ (Numerals)

$_____ (Written)

The above said figures are understood to be the basis for establishing the amount of Bid Security and for comparison of Bids only.

A. PROPOSAL SCHEDULE

A Bidder must provide a price on each item listed within each Part. All entries in the entire Proposal must be made clearly in ink. Prices bid must be written in figures. Bidder must insert extended prices obtained by multiplying the proposed quantities times the unit prices. In case of errors, unit prices will govern. The corrected extended prices and corrected Base Bid will be used to determine the lowest qualified Bid. Proposals in which the prices obviously are unbalanced will be rejected.

B. BASIS OF AWARD

The project shall be awarded as detailed in the Section 3 Requirements (Sheets 3-10 thru 3-12) of these specifications.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the work within **90** calendar days, including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. SUBMITTAL STATEMENT

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other entity bidding on this work.

Evaluation and Scoring Matrix

Basis Of Award	Possible Points
Pricing (Lowest Responsive-Responsible Bid)	**50**
Section 3 Economic Opportunities Plan (EOP). (1-5) points will be awarded to Contractors providing Section 3 designation; new-hire commitments; specifics of plan implementation, completing the required request for information and providing the required signatures.	**5**
Section 3 Contracting and Employment Opportunities (Table A & B)	
Table A - Preference for Section 3 Business Concerns	
• **Category 1** – (5) points will be awarded to Certified Section 3 businesses that provide jobs and or training opportunities for local residents.	**5**
• **Category 2** – (2.0) points will be awarded to Businesses that provide hiring from partnering agencies or other approved apprenticeship or Training Programs; Youthbuild, Jacksonville Job Corps, Ready 4Work; CRC Institute, Clara White Mission or FSCJ.	**2**
• **Category 3** – Other Certified Section 3 Businesses; **(Subcontractors must be certified as a Section 3 Business prior to bid submittal and provide a current Section 3 Certification Letter(s) with their IFB submittal to receive the allowable (2) points for (each) Section 3 subcontractor.**	**10**
- Table B - Preference for Training and Employment	
• **Category 1** - Eligible Section 3 Residents are new-hires residing within a 5-mile radius of the vicinity project(s) area. Contractors must provide ***"full-time employment for the duration of the project"*** as a direct result of the expenditure of Section 3 covered financial assistance as defined in Title 24, Part 135.5). **Residents New Hire(s)** – (1) Points for each Section 3 new hire identified. (Contractor's must provide the following Section 3 documentation to verify new-hire commitment: 1. Completed Section 3 Preference Claim Form for the current F.Y. 2. Identification-Copy of Driver's License or Florida I.D. ****Contractors can receive a maximum of 10 points to include a combination of training and or hiring.*** **Resident Training** – (1) Point for each trainee identified. (Maximum of (4)-points)	**6** **4**
• **Category 2** – Homeless persons in the service area. (Contractors must provide evidence of hiring from identified partnering agencies providing homeless services. **(Contractors must provide a completed Section 3 Preference Claim Form marked HOMELESS to receive the allowable (2) points).**	**2**
• **Category 3** – Other Section 3 Residents – (1) point for each new-hire identified for a maximum of (4) points. (Residents outside of the determined vicinity/project area)	**4**
• **Jacksonville Small and Emerging Business (JSEB) Program** – JSEB Businesses providing a minimum of (1) hiring opportunity for Section 3 residents in the vicinity project service area.	**2**
▪ **Experience and Past Performance** - List the Project(s) that best illustrate ***Related Construction Experience*** of the firm and current staff that are being assigned to the Project(s); (Residential or Commercial Rehabilitation; New Construction, Demolition, Vertical or Horizontal Concrete Construction, other. (List project, contact and year of project List no more than 5 Project(s); and do not list Project(s) completed more than 5 years.) ▪ Contractor(s) will receive 2.0 points per submittal of experience.	**10**
TOTAL	**100**

(Contractors must provide the required Section 3 Preference Claim Form(s) for each new hire or trainee identified).

Basis of Award:

All Bids will be reviewed by the City of Jacksonville to determine if all firms meet the qualifications for bidding for the City of Jacksonville and determined responsive. The review process will continue with the Section 3 Review Committee to determine which bidders are Section 3 Business Concerns based on the HUD definition as follows below: (a) 51% or more owned by Section 3 Residents;(b) 30% of permanent Fulltime Workforce of Section 3 Residents; (c) 25% of the dollar award to Section 3

SECTION 30
SCOPE OF WORK

30.1 SCOPE OF WORK:

The **ADA CURB RAMP IMPROVEMENTS - NORTHSIDE PHASE IIA - ZIP CODE 32206 AREA A** project includes all labor, equipment and materials necessary to replace non-compliant ADA curb ramps and install/replace detectable warning mats on existing curb ramps within the boundary identified in the construction plans. The work includes but is not limited to concrete and curbing demolition, curb construction, curb ramp construction, asphalt removal and reconstruction, brick paver removal and reconstruction, minor utility adjustments, grassing, maintenance of traffic, erosion and sediment control, and all other related work as shown on the construction plans.

30.2 JOB SITE LOCATION:

This project is located within the limits of the City of Jacksonville, FL. The construction area for ADA CURB RAMP IMPROVEMENTS - NORTHSIDE PHASE IIA - ZIP CODE 32206 AREAS A & B consists of the curb ramps listed in the construction plans. Additionally, the job site shall include all City property and rights-of-way within the areas of construction indicated in the contract drawings.

30.3 INTENT OF THE PROJECT:

It is the intent of this project to provide the City of Jacksonville with the following improvements through the construction and implementation of all activities shown on the plans:

1. Site Preparation
2. Earthwork
3. Sidewalk and Curb Ramp Construction
4. Curb and Gutter Construction
5. Erosion Control and Pollution Abatement
6. Maintenance of Traffic

It is not the intent of this set of Contract Documents to minutely define the mode and process for the construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 6/2/2017 10:38 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 06/02/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 10:35 AM

FISCAL MO/YEAR : 08 2017 CURRENCY CODE :
INDEX CODE : ERCD1A1 COMMUNITY DEV., BLOCK GRANT
SUBOBJECT : 08301 OTHER GRANTS AND AIDS
PROJECT : 005540 COJ PW ADA CURB CTS, RD PROJS, 3 SNR CTR
PROJECT DETAIL :
GRANT : PDC001 COMMUNITY DEVELOPMENT BLOCK GRANT
GRANT DETAIL : 17 COMMUNITY DEVELOPMENT BLOCK GRANT-FY2017
USER CODE :

S	MAY 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	549,863.00	549,863.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	.00	107,963.32	107,963.32
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	441,899.68	441,899.68

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED