SUBJECT: RFQ- FOR DESIGN - BUILD SERVICES OF ACTIVE AND PASSIVE PARK PROJECTS

BID #: CDB-0008-16

OPEN DATE: 2015-10-21

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION- DESIGN/BUILD

AGENCY: PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 4 **NUMBER RECEIVED: 9** **OTHER: 1**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to amend the award with ACON Construction Company, Inc. to incorporate Exhibit SS-2 for the LaVilla Neighborhood Parks Master Plan (Attachment 44B), and to increase the award by $89,968.18, for a revised GMP of $189,900.18 for this project. Total revised award amount not-to-exceed $35,000,000.00.

Funding Source: 11504.161101.549006.000000.00000772.00000.0000000 – To be executed by formal contract amendment through Office of General Counsel.

ATTACHMENTS: Recommendation Memo, Scope of Work and Previous Awards

ANALYST: _____
Annette Burney

RESPECTFULLY SUBMITTED: _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8762
www.coj.net

ONE CITY ONE JACKSONVILLE

February 7, 2022

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

Daryl T. Joseph
Director, Parks, Recreation and Community Services

SUBJECT: CDB-0008-16 – Design-Build Services - Active and Passive Parks Projects – LaVilla Neighborhood Parks Master Plan
AMENDMENT 44B

In accordance with Design/Build CDB-0008-16, Contract 8150-15, the LaVilla Neighborhood Parks Master Plan project was awarded by Amendment 44A in the amount of $99,932.00. Amendment 44B will provide 60% civil plans for the Lift Ev'ry Voice and Sing Park (LEVS) based on the concept phase developed in Amendment 44A. Negotiations have resulted in the GMP amount of $89,968.18, as indicated on the attached Scope and Fee summary, Exhibit SS-2 and allowing 45 days from the Notice to Proceed to complete 30% design Drawings and another 60 days after acceptance to complete 60%. Acon Construction Co., Inc. is committed to meeting the 10% JSEB participation goals established for this contract.

Accordingly, this is to recommend that Amendment 44A to Contract 8150-15, executed February 5, 2020, between the City and Acon Construction Co., Inc. for the LaVilla Neighborhood Parks Master Plan be amended to incorporate the attached Scope and Fee Summary, Exhibit SS-2 to increase the GMP by $89,968.18 to a new GMP amount of $189,900.18, known as Amendment 44B.

To be encumbered as follows:

ACCOUNT	TOTAL
11504.161101.549006.000000.00000772.00000.0000000	
$89,968.18	$89,968.18

RGS/lw

Attachment: Exhibit SS-1
JSEB Participation

cc: Lori West, Public Works Contract Specialist, Engineering and Construction Management
Robert Scott, P.E., Project Manager, Engineering and Construction Management

ACON Construction Co., Inc.
3653 Regent Boulevard, Suite 401 • Jacksonville, Florida 32224 • Telephone (904) 565-9060 Fax (904) 565-9080

Aug 27, 2021

Attention: Mr. Robin G. Smith, P.E.
City Engineer
Reference: LaVilla Neighborhood Parks Master Plan
DB Contract #8150-15

Mr. Smith,

We are pleased to provide this proposal for the work on the subject project under the guidelines of the referenced contract.

The scope of this project is to provide 60% civil plans for the Lift Ev'ry Voice and Sing Park (LEVS) as detailed in attached breakdowns from Hanson. The plans will be broken up into 30% and 60% Deliverables with ACON as the Design-Builder. This proposal is the second associated with the LEVS Park as provided in our Concept Phase already completed. The 60% planning and preliminary permitting will provide a much smoother and complete phasing of final design and construction as this long term project progresses. I have included a $5,000.00 allowance to be used in providing more permitting if the need or opportunity arise during this phase.

Our Guaranteed Maximum Price (GMP) for the project scope as stated is $89,968.18.

The Guaranteed Completion Date (GCD) will be 45 days from receipt of NTP to complete 30% Design Drawings for Review and then another 60 days after acceptance to complete 60%. Subsequent phases may be added as negotiations and designs are completed in order to expedite the park construction.

Breakdowns follow this letter. Please contact me if you have any questions or need further information.

Sincerely,

Frank Anderson
Construction Manager

ACON Construction Company

DB Contract 8150-15

LaVilla Phase 2 (LEVS Park)			DATE:	8/27/21	
[illegible]	[illegible]	[illegible]	[illegible]	[illegible]	[illegible]
	Project Management	Hrs	8	$110.00	$880.00
	Supervision	Hrs	0	$75.00	$0.00
	Administration	Hrs	8	$75.00	$600.00
	Permit Allowance	LS	1	$5,000.00	$5,000.00
	Hanson Civil Engineering	LS	1	$75,309.25	$75,309.25
	Subtotal				$81,789.25
	DB Fee 10%	LS	1	$8,178.93	$8,178.93
				TOTAL	$89,968.18

EXHIBIT SS-2

HANSON
Engineering | Architecture | Planning | Allied Services

Hanson Professional Services Inc
8075 Gate Parkway West
Suite 204
904-737-0090
www.hanson-inc.com

August 25, 2021

Frank Anderson
Acon Construction Co., Inc.
3653 Regent Blvd, Suite 401
Jacksonville, FL 32224

RE: Lift Ev'ry Voice and Sing Park - Scope & Fee for 60% Civil Engineering Design (**Phase 1**)

Dear Mr. Anderson:

It is a pleasure to submit a proposal to Acon Construction Co., Inc. to provide **Phase 1** of the design development (60%) level civil engineering design services for the City of Jacksonville's (COJ's) Lift Ev'ry Voice and Sing Park (LEVS). It is our understanding that the park is a historical tribute park that is part of a series of landscape/art-based projects planned for the LaVilla neighborhood in downtown Jacksonville. Design efforts will include subconsultant/team coordination, site geometry, site grading, stormwater collection and transmission, and minor utilities associated with water fountains and the proposed water feature. Proposal efforts for this phase of the project will include research for all anticipated permits which include the COJ Development Review Group (10-Set), COJ Parks, Downtown Development Review Board (DDRB), Jacksonville Electrical Utilities (JEA), and the St. Johns River Water Management District. This proposal is exclusively for the **Phase 1** portion of the design efforts to bring the project to a 60% level, which includes the following:

ENGINEERING SERVICES:

Schematic Design (30%) – *Hanson understands that a preliminary design for LEVS has been developed. Hanson will review the furnished preliminary design and refine to ensure compatibility with design intent and conformance to ADA requirements.*

- Data collection and review
- Field reviews as necessary
- Oversight and coordination for supplemental topographic survey and VVH testing
- Oversight and coordination for geotechnical investigation
- Review and refinement of existing approved site geometry features designed by others
- Review and refinement of existing approved site grading & drainage elements designed by others
- Preliminary design of water and sewer service connections
- Preliminary design of maintenance of traffic (MOT) elements
- Preparation of schematic geometry, grading & drainage, utility, and MOT plans
- Development of Narrative for Schematic Report
- Attendance at monthly meetings with client and design team (Assumes 2 months)

Design Development (60%)

- Coordination with Structural subconsultant
- Coordination with Design Team
- Coordination with GAI (Townhomes and Emerald Trail)
- Coordination with Jesse Dupont Foundation

- Pre-application meeting with the St. Johns River Water Management District (SJRWMD)
- Pre-application meeting with the Jacksonville Electric Authority (JEA for potable water, sanitary, and irrigation connection). Includes initial service availability, entry of project in JEA's SAGES project portal and follow up coordination with JEA.
- Attendance to Pre-application meeting with the Downtown Development Review Board (DDRB) for review of concept plans. Assumes Hood will lead discussions. Assumes presentation may be required.
- Geometric layout and design
- Layout and design of drainage collection systems
- Site grading
- Potable water service layout/connections
- Sanitary sewer service layout/connections
- Design of erosion control features
- MOT layout and design
- Preparation of technical specifications (provided via plan notes)
- Coordination with Geotechnical Consultant
- Coordination with Surveyor for VVH utility testing locations
- Attendance at bi-weekly meetings with client/design team (Assumes 2 months)
- Field Reviews

Preliminary Permitting

- Permit Research (SJRWMD, COJ, JEA, DDRB)

SURVEY SERVICES (Lump Sum)

- Supplemental Topographic Survey
- Quality Level B Utility Designation

SURVEY SERVICES (Limiting Amount)

- Six Test Holes for VVH testing (@ $550 a piece)

GEOTECHNICAL SERVICES (Lump Sum)

- Six (6) – 8' deep auger borings for park area
- Four (4) – 30' deep borings with STP's
- Classification and engineering analysis

The proposed fee schedule for providing Site Civil Design Services is as follows:

Schematic Design (30%)	$	19,805.53
Design Development (60%)	$	35,130.96
Preliminary Permitting Research		1,765.79
SUBTOTAL HANSON FEES	**$**	**56,702.28**
Geotechnical	$	9,260.50
Survey – Topo & Utility Designates	$	4,613.67
TOTAL LUMP SUM SERVICES	**$**	**13,874.17**
Not to exceed expenses	$	232.80
SUBTOTAL FEE	**$**	**232.80**

VH Test Holes (Limiting Amount)	$	4,500.00
SUBTOTAL FEE	**$**	**4,500.00**
TOTAL ALL SERVICES	**$**	**75,309.25**

This proposal excludes services involving final plans development, as-built drawings, wetland permitting, landscape design, lighting design, hardscape design, audio/visual (A/V) design, photometric design, fountain/water feature design, design related to the Lee Street modifications, and design related to the catenary lighting feature. Design of retaining walls, parking, reuse lines, lift stations, electric or communication lines, geothermal lines, chilled water lines, electrical or irrigation lines, and permit submittals and fees are also excluded. We are looking forward to working with Acon, COJ, Hood Design Studio and the Jessie DuPont Foundation on this project. We can proceed with this effort upon final written authorization from you. Thank you.

Sincerely,

Chantal F. Bowen

Chantal Bowen, PE
Sr. Project Manager

PART ONE - GENERAL	
1. PROJECT Lift Ev'ry Voice and Sing Park - Phase 1	2. PROPOSAL NUMBER
3. CONSULTANT HANSON PROFESSIONAL SERVICES, INC.	4. DATE OF PROPOSAL 8/26/2021

PART TWO - LABOR RELATED COSTS

5. DIRECT LABOR	HOURLY RATE	ESTIMATED HOURS	ESTIMATED COST	TOTAL
Principal	$95.00	6	$ 570.00	
Project Manager	$75.00	62	$ 4,650.00	
Project Engineer	$62.00	129	$ 7,998.00	
Engineer Technician	$48.00	62	$ 2,976.00	
CADD Technician	$34.00	68	$ 2,312.00	
Clerical	$28.00	18	$ 504.00	
TOTAL DIRECT LABOR				$ 19,010.00
6. OVERHEAD (COMBINE FRINGE BENEFIT AND ADMINISTRATIVE) OVERHEAD RATE - 171.16% X TOTAL DIRECT LABOR				$ 32,537.53
7. SUBTOTAL - LABOR + OVERHEAD (ITEMS 5 & 6)				$ 51,547.53
8. PROFIT - LABOR RELATED COSTS (ITEM 7) X 10%				$ 5,154.75

PART THREE - OTHER COSTS	
9. MISCELLANEOUS DIRECT COSTS	
ORIGINAL REPRODUCIBLE - VELLUM PLOTS	
BLUELINES - 24"x36"	
PAPER COPIES	$0.00
SHIPPING	$0.00
MISCELLANEOUS DIRECT COSTS SUBTOTAL	$ -
10. SUBCONTRACTS - LUMP SUM	
Suvey - Clary	$4,613.67
Survey (VVH) - Clary	$4,500.00
Geotech - CSI Geo	$9,260.50
SUB-CONTRACT SUBTOTAL	$18,374.17
TOTAL LUMP SUM AMOUNT (ITEMS 5,6,8,9 &10)	$ 76,076.45
11. REIMBURSABLE COSTS (LIMITING AMOUNT)	
Other Expenses	$232.80
SUBTOTAL REIMBURSABLE	$ 232.80

PART FOUR - SUMMARY

TOTAL AMOUNT OF CONTRACT (LUMP SUM PLUS REIMBURSABLE) ITEMS 5,6,8,9,10,&11	$ 76,309.25

I:\21jobs\21L0084\Admin\03-Proposal\Lift Evry Voice & Sing\Proposal Backup\Phase 1\[Staffhours_Lift Evry Voice and Sing Park.xls]Manhours

HANSON PROFESSIONAL SERVICES, INC.

DATE: 08/25/21

CLIENT: Acon Construction Co., Inc.

PROJECT: Lift Ev'ry Voice and Sing Park - Phase 1

		Principal HRS	Project Mgr HRS	Project Eng HRS	Eng Tech HRS	CADD Tech HRS	Clerical HRS	TOTAL HRS
a.	**Schematic Design (30%)**							
	Data Collection and Review	0	0	4	3	2	2	11
	Field Reviews	2	6	4	0	0	0	12
	Survey Coordination & Oversight	0	0	4	3	2	1	10
	Geotechnical Coordination & Oversight	0	0	4	3	2	1	10
	Existing Geometric Layout Review	0	0	2	1	2	0	5
	Existing Grading & Drainage Review	0	0	2	1	2	0	5
	Preliminary Utility Design	0	0	3	2	5	0	10
	Preliminary MOT Design	0	0	4	3	4	0	11
	Schematic Plans Development	0	0	5	3	5	0	13
	Narrative/Schematic Report Development	0	0	6	3	0	1	10
	Quality Control	0	5	0	0	0	0	5
	Supervision	2	5	0	0	0	0	7
	Client/Design Team Meetings & Coordination	0	6	3	0	0	2	11
	Sub-total Hours	4	22	41	22	24	7	120
b.	**60% Design**							
	Structural Coordination	0	0	4	3	2	0	9
	SJRWMD Pre-App Meeting & Coordination	0	0	4	3	4	1	12
	JEA Pre-App Meet'ng and Coordination	0	0	4	3	4	1	12
	DDRB Pre-App Meeting & Coordination & Presentation	0	6	8	3	4	1	22
	Geometry Design	0	0	8	4	6	0	18
	Grading and Drainage Design	0	0	10	6	6	0	22
	Water & Sewer Design	0	0	6	4	6	0	16
	Erosion Control Design	0	0	5	2	2	0	9
	MOT Design	0	0	4	2	1	0	7
	Technical Specifications (Plan Notes)	0	0	6	4	8	0	18
	Field Reviews	0	6	3	2	1	1	13
	Quality Control	0	8	3	0	0	0	11
	Supervision	2	8	0	0	0	0	10
	Client/Dupont Coordination	0	3	3	0	0	2	8
	GAI (Townhomes/Emerald Trail) Coordination	0	3	6	0	0	2	11
	Meetings/Coordination (Surveyor/Geotech/Design Team)	0	6	8	0	0	2	16
	Sub-total Hours	2	40	82	36	44	10	214
c.	**Preliminary Permitting & Other**							
	Permit Research	0	0	6	4	0	1	11
	Sub-total Hours	0	0	6	4	0	1	11

EXHIBIT SS-2

HANSON PROFESSIONAL SERVICES, INC.

DATE: 08/25/21
CLIENT: Acon Construction Co., Inc.
PROJECT: Lift Ev'ry Voice and Sing Park - Phase 1

	Principal HRS	Project Mgr HRS	Project Eng HRS	Eng Tech HRS	CADD Tech HRS	Clerical HRS	TOTAL HRS
Total Manhours	6	62	129	62	68	18	345
Hourly Rates	$283.36	$223.71	$184.93	$143.17	$101.41	$83.52	
Total Labor Dollars	$1,700.17	$13,869.84	$23,856.12	$8,876.70	$6,896.14	$1,503.31	$56,702.28

d. ESTIMATED EXPENSES*

	Unit	$/Unit	Quantity	Cost
Mileage	mi.	$0.49	480	$232.80
				$232.80

Hanson Subtotal	$56,935.08
Survey - Clary	$4,613.67
Survey - Clary (VVH)	$4,500.00
Geotech - CSI Geo	$9,260.50
Total	$75,309.25

EXHIBIT SS-2

SURVEY & RIGHT OF WAY MAPS

EXHIBIT SS-2

CONSULTANT: Hanson Professional Services

NAME OF PROJECT: Lift Ev'ry Voice and Sing Park

SUBCONSULTANT: Clary & Associates, Inc.

RFP No.:

FOR: Heritage Park Trail System

STREET: Lee Street

3 MAN SURVEY RATE = $ 1,240.00

CADD TECHNICIAN = $ 102.92

SURVEYOR & MAPPER = $ 177.19

CLERICAL = $ 59.28

ITEM Design Survey	3-MAN DAYS	4 MAN DAYS	3-MAN COST	4-MAN COST	TOTAL COST	COMMENTS
Baseline Control	0.2		$1,240.00		$248.00	Recover Horizontal Control
Alignment			$1,240.00		$0.00	
Target Placement			$1,240.00		$0.00	
Reference Points			$1,240.00		$0.00	
Section Line Ties			$1,240.00		$0.00	
Property/Subdivision Ties			$1,240.00		$0.00	
Side Street Intersections			$1,240.00		$0.00	
Topo/Asbuilts			$1,240.00		$0.00	
Bench Levels	0.2		$1,240.00		$248.00	Recover Vertical Control
Roadway Cross-Sections			$1,240.00		$0.00	
Underground Utilities	1.3		$1,240.00		$1,612.00	Quality B Designation,See Scope
Jurisdictional Survey			$1,240.00		$0.00	
Stake-Out for Borings			$1,240.00		$0.00	
Supplemental Survey	1		$1,240.00		$1,240.00	If Needed
Detention Pond			$1,240.00		$0.00	
Tree Survey			$1,240.00		$0.00	
TOTAL	2.7				$3,348.00	Total
OFFICE SUPPORT	UNIT	NO. OF UNITS	COST/ UNIT	COST	TOTAL COST	
Surveyor & Mapper	Hour	1		$177.19	$177.19	Supervise
Cadd Technician	Hour	10		$102.92	$1,029.20	Office Support
Clerical	Hour	1		$59.28	$59.28	Office Support
TOTAL		12			$1,265.67	
RIGHTS-OF-WAY	UNIT	NO. OF UNITS	COST/ UNIT	COST	TOTAL COST	
Control Maps	Hour		$102.92		$0.00	
Right of Way Maps	Hour		$85.00		$0.00	
Legal Descriptions	Hour		$85.00		$0.00	
Title Searchs	Hour		$85.00		$0.00	
TOTAL		0			$0.00	
TOTAL COST $		$4,613.67			PREPARED:	6/23/2021
	UNIT	NO. OF UNITS	COST/ UNIT	COST	TOTAL COST	
LIMITED AMOUNT	Each	6	$750.00		$4,500.00	Vacuum VVH of utilities

masterforms/govt/master/designsurvey

Clary
PROFESSIONAL SURVEYORS & MAPPERS

SCOPE OF WORK

City of Jacksonville

Heritage Trail-Lift Ev'ry Voice and Sing Park

June 23, 2021

- **Recover horizontal control around project site.**
- **Recover vertical control (NAVD 88), 2 benchmarks for entrance area.**
- **Perform Quality Level "B" designation within project limits locating water, FOC, gas, and buried electric; identify pipe size and material, depths if applicable along Adams, Lee, and Houston Streets**
- **Perform 6 Quality Level "A" locates (VVHs) to be determined by engineer at a later date.**
- **Perform supplemental survey for site if additional information needs to be collected.**
- **Deliverable will be DWG files.**

3830 Crown Point Road, Jacksonville, Florida 32257
(904) 260-2703 • fax (904) 260-3769 • www.clarysassoc.com

EXHIBIT SS-2


CROSSWALK DESIGN T.B.D.
(TYP AT ALL LOCATIONS)
10'
2'
8'
7'
4'
3.02'
119.3'
PEARSON PARK TRAIL
LIFT EV'RY VOICE AND SING PARK
(BY OTHERS, NOT APART OF THIS
PROJECT)
LEE STREET
4'
3.02'
7'
120.86'
5'
10'
8'
HOUSTON STREET
CROSSWALK DESIGN T.B.D.
(TYP AT ALL LOCATIONS)

EXHIBIT 4

CSIGeo
Geotechnical · CMT · CEI

GEOTECHNICAL SCOPE OF WORK
Lift Ev'ry Voice & Sing Park Improvements
Jacksonville, Florida

The geotechnical exploration for the Lift Ev'ry Voice and Sing Park Improvements will consist of field exploratory borings, laboratory testing, and a geotechnical analysis of the collected.

PROPOSED GEOTECHNICAL EXPLORATION

Field Exploration - The proposed exploration will consist of collection of subsurface data as follows:

Park Structures and Features - These areas will be explored by means of three Standard Penetration Test (SPT) borings extended to a depth of 35 each and six auger borings to a depth of 8 feet each below the ground surface.

Retaining Wall – This area will be explored by means of two SPT borings performed to depth of 40 feet each.

Soil samples will be classified, containerized, and marked in the field and returned to the laboratory for visual inspection and classification by the geotechnical engineer using the AASHTO and Unified Soil Classification Systems. Work will also include review of the encountered ground water level and estimation of the seasonal high ground water level.

Laboratory Testing - Laboratory classification and index soil tests will be performed as necessary on selected soil samples obtained from the exploration. Specific tests to be performed are Moisture Content, Organic Content, Percent Fines, and Atterberg Limits.

Engineering/Support Services - A geotechnical engineer, registered in the State of Florida, will direct the geotechnical exploration and provide engineering analysis and evaluation of the site and subsurface conditions with respect to the planned construction. The results of the exploration will be presented in a report containing the following:

- A brief discussion of the planned construction.
- A graphical representation of the subsurface conditions encountered as well as the existing on-site conditions, such as topography, surface vegetation, encountered water tables, etc., as they relate to the planned construction.
- An appendix that contains stratified soil boring profiles and laboratory test data sheets.
- Written discussion of the subsurface conditions encountered.
- Evaluation of the subsurface soils and recommendations concerning the suitability of the subsurface soils for support of the planned structures.
- Soil properties for design of the retaining wall.
- Recommendations for the required site preparation and earthwork construction.

CSIGeo
Geotechnical • CMT • CEI

GEOTECHNICAL FEE ESTIMATE
Lift Ev'ry Voice & Sing Park Improvements
Jacksonville, Florida

2394 St. Johns Bluff Road, S
Suite 200
Jacksonville, Florida 32246
tel (904) 641-1993

Item Description	Unit	Number of Units	Cost / Unit	Estimated Cost
Field Investigation				
Truck Rig Mobilization	ea.	1	$550.00 /ea.	$550.00
Park Structures and Features				
3 Standard Penetration Test (SPT) Borings @ 35' ea.	ft.	105	$14.00 /ft.	$1,470.00
6 Auger Boring @ 8'	ft.	48	$11.00 /ft.	$528.00
Retaining Wall				
2 Standard Penetration Test (SPT) Borings @ 40' ea.	ft.	80	$14.00 /ft.	$1,120.00
Casing to Stabilize Borehole	ft.	20	$9.50 /ft.	$190.00
Grouting the Borehole	ft.	233	$6.50 /ft.	$1,514.50
Stand By Time/Difficult Drilling/Debris	hr.	4	$225.00 /hr.	$900.00
Boring Layout/Utility Clearance/Coordination	hr.	2	$120.00 /hr.	$240.00
Subtotal:				$6,512.50
Laboratory Testing				
Natural Moisture Content	ea.	10	$21.00 /ea.	$210.00
Single Sieve Grain Analysis	ea.	10	$45.00 /ea.	$450.00
Organic Content	ea.	5	$50.00 /ea.	$250.00
Atterberg Limits Test	ea.	5	$104.00 /ea.	$520.00
Subtotal:				$1,430.00
Engineering/Support Services				
Sr. Geotechnical Engineer	hr.	1	$185.00 /hr.	$185.00
Geotechnical Engineer	hr.	2	$159.00 /hr.	$318.00
Geotechnical Staff Engineer	hr.	4	$120.00 /hr.	$480.00
CADD	hr.	3	$93.00 /hr.	$279.00
Clerical	hr.	1	$56.00 /hr.	$56.00
Subtotal:				$1,318.00
TOTAL (Estimated):				$9,260.50

EXHIBIT SS-2

DEPARTMENT OF PUBLIC WORKS

Jacksonville
Where Florida Begins.

MINORITY PARTICIPATION

Attachment to Fee & Contract Negotiations or Contract Amendment

Title: LaVilla Neighborhood Parks Phase 2 LEVS Park
Project No.: 8150-15
Date: Aug 27, 2021

	Company's Name (Minority Subconsultant)	Classification (Minority Status)	Type of Work (Scope of Services)	Dollar Value
1.)	*			$
2.)				$
3.)				$
4.)				$
5.)				$
6.)				$
7.)				$
8.)				$

*No JSEB for this Amendment, but overall 10% commitment on contract will be maintained

Check one:

This is: Original Fee Negotiation _____

This is: Contract Amendment No.: TBD

Date of this Document: Aug 27, 2021