SUBJECT: **DEMO & SITE CLEARANCE OF 42 PROPERTIES--JSEB SET-ASIDE**

BID# JCF-0075-17 OPEN DATE: **2017-02-01**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION FIXED

AGENCY: **MUNICIPAL CODE**

BASIS OF AWARD: **BY ITEM TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER**

NUMBER OF BIDS INVITED **6** NUMBER RECEIVED **2** OTHER **0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Item #6 was awarded to Michael Lloyd Hauling, on 02/09/17 in the amount of $4,275.00 which included $275.00 cost of asbestos survey as required by bid specifications. The performed survey requires both an asbestos abatement and wet demolition be performed prior to demolition. In accordance with the specifications, the awarded contractor solicited three quotes for the asbestos abatement from the following companies:
1) Bradco Environmental- $4,000.00; 2) Alachua Environmental Srvs- $4,980.00, and; 3) Darcco Env- No quote

Recommend approval to increase award for Item #6 to Michael Lloyd Hauling, in the amount of $4,000.00 for asbestos abatement, and $2,000.00 for wet demolition (both $6,000.00). Total revised award amount for Item #6 not-to-exceed $10,275.00.

This award is to be funded by account: ERCD1N1FR-03410 to be executed by Purchase Order/Change Order.

Attachments: Recommendation Memo, Change Order, Vendor Quotes, Asbestos Report, Previous Award

BUYER: Marilyn Laidler RESPECTFULLY SUBMITTED: Greg Rease
MARILYN LAIDLER GREGORY REASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: **Bryan Mosier, Chief, Municipal Code Compliance Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE
MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE: _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

FORM GB-108, Revised 12/2007

City of Jacksonville, Florida

Lenny Curry, Mayor

Municipal Code Compliance Division
Ed Ball Building
214 N. Hogan Street, 7th Floor
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

July 27, 2017

M E M O R A N D U M

TO: Gregory Pease, Division Chief
Procurement Division

FROM: Bryan Mosier, Division Chief
Municipal Code Compliance Division

RE: **Change order request for item #6 on JCF-00075-17**

The survey of the condemned structure at 1719 Clyde St. revealed asbestos in the transite siding, (house & ground) which must be removed prior to demolition. Asbestos was also found in the 1' x 1' Vinyl floor tile (VCT) beige over beige sheet flooring (back area) which will have to be removed using the wet demo method.

I recommend approval of the change order request submitted by Michael Lloyd Hauling in the amount of $6,000.00 (reference purchase order # 7A07214)

Contractor	Item Number	Amount
Michael Lloyd Hauling	6	$6,000.00

Funding Source: ERCD1N1FR /03410

BM/ds

Michael Lloyd Hauling, Inc.

1601 Rudd Road
Jacksonville, FL 32220
PH 904-759-1861
FX 904-781-7670
Michaellloydhauling@outlook.com

Date 7/26/17

Dennis,

I need to get a C/O for the following:

Address: 1719 Clyde St
PO# -7A07214
Original Amount: $ 4,275.00
For: WET DEMO
Change Order Amount: $2,000.00

Thank you,
Melissa Lloyd
Melissa Lloyd
Michael Lloyd Hauling Inc.

Michael Lloyd Hauling, Inc.

1601 Rudd Road
Jacksonville, FL 32220
PH 904-759-1861
FX 904-781-7670
Michaellloydhauling@outlook.com

Date 7/26/17

Dennis,

I need to get a C/O for the following:

Address: 1719 Clyde St
PO# -7A07214
Original Amount: $ 4,275.00
For: ABATEMENT
Change Order Amount: $4,000.00

Thank you,
Melissa Lloyd
Melissa Lloyd
Michael Lloyd Hauling Inc.

BRADCO ENVIRONMENTAL

5810 Stuart Avenue, Jacksonville FL 32254 904 334-3517

June 13, 2017

PROPOSAL

To: Michael Lloyd Hauling
1601 Rudd Road
Jacksonville, FL 32220
Attn: Michael Lloyd

RE: 1719 Clyde Street

Bradco Environmental proposes to furnish all labor, material, trucking, disposal and applicable notifications for the project listed above. This Material is friable and must be removed by a licensed Asbestos Contractor. Removal is performed by a licensed Asbestos Contractor in accordance with EPA and OSHA regulations.

- Remove ACM transite siding
- Price includes trucking and disposal by EPA approved landfill facility.

Total Price $4,000.

Jerry F Bradley, President

PAYMENT FOR WORK PERFORMED UPON RECEIPT OF INVOICE.

ACCEPTANCE OF PROPOSAL

AUTHORIZED PARTY:_____ DATE: _____

THANK YOU FOR THE OPPORTUNITY TO DO BUSINESS

Alachua Environmental Services, Inc.
Post Office Box 1208 • Glen St. Mary, FL 32040 • Phone: 904-259-6200

** PROPOSAL **

DATE : June 21, 2017

ATTN : Michael Lloyd Hauling, Inc.
1601 Rudd Road
Jacksonville, Florida 32220

TO : Mr. Michael Lloyd

RE : ***RESIDENCE @ 1719 CLYDE STREET***
JACKSONVILLE, FLORIDA – ASBESTOS ABATEMENT

Alachua Environmental Services, Inc. propose to provide all labor and materials to conduct the removal and disposal of asbestos containing materials. A. E. S., Inc. will comply with all local, state and federal regulations and will dispose of waste in an approved landfill. The following notations and exclusions shall clarify our quotation:

A. E. S., INC. PROPOSES TO PROVIDE LABOR AND MATERIALS TO REMOVE AND DISPOSE OF ASBESTOS CONTAINING MATERIALS LOCATED AT 1719 CLYDE STREET; JACKSONVILLE, FLORIDA. QUOTE BASED ON REGULAR WORKING HOURS. QUOTE DOES NOT INCLUDE ANY 3RD PARTY CONSULTANT.

A. E. S., INC. WILL CONDUCT WORK FOR THE SUM OF:.....$4,980.00

Alachua Environmental Services, Inc. would like to thank you for this opportunity to quote this proposal with you. Please note: If paying invoice by credit card, there will be an additional 4% added to cost. Should you have any questions regarding this proposal, please feel free to give me a call. Cell contact # 904-334-1527 / Email @ aesinc.attorney@yahoo.com

Sincerely,
ALACHUA ENVIRONMENTAL SERVICES, INC.

Owen E. Thornton

OWEN E. THORNTON
President

OET / kc

Florida Licensed Asbestos Business Organization: ZA0000296, FL DPBR
Florida Licensed Asbestos Contractor: CAC1115512, FL DPBR
Florida Licensed Mold Remediation: MRS0000684, FL DPBR

RE: 1719 Clyde Street, Jax., FL - REPORT

Nikki Belsham

Mon 7/24/2017 7:52 AM

To:'Michael Lloyd' <MichaelLloydHauling@outlook.com>;

Jerry looked at this project once before and does not think the structure is safe enough for our crews to remove the siding. Structure is on the verge of collapsing.

Nikki Belsham
Office Manager / Project Coordinator
Darcco Environmental, Inc.
6342 Arlington Expressway
Jacksonville, FL 32211
Office: 904-398-6200
Fax: 904-398-6222
Email: Nikki@darcco.com
Cell: 904-813-6484

From: Michael Lloyd [mailto:MichaelLloydHauling@outlook.com]
Sent: Thursday, July 20, 2017 1:18 PM
To: nikki@darcco.com
Subject: 1719 Clyde Street, Jax., FL - REPORT

Please Price out the Abatement part only the transite siding

Thank you,
Melissa Lloyd
Michael Lloyd Hauling Inc.

1601 Rudd Road

Jacksonville, FL 32220

904-759-4684

michaellloydhauling@outlook.com

ENVIRONEERING INC.
109 AZALEA POINT DRIVE SOUTH • PONTE VEDRA BEACH • FLORIDA • 32082

June 7, 2017

Mr. Michael Lloyd
Michael Llyod Hauling, Inc.
1601 Rudd Road
Jacksonville, Florida 32220

Reference: One (1) Single Story Structure – Asbestos Demolition Survey – House
1719 Clyde Street
Jacksonville, Florida – JON 6006

Dear Mr. Llyod:

Pursuant to your request an Asbestos Demolition Survey has been performed at the above location for the purpose of identifying asbestos that needs to be removed prior to the planned demolition of the structure. The purpose of the investigation was to visually identify homogenous materials that need to have bulk samples obtained for analysis to determine the presence of Asbestos Containing Building Materials with in the structure. The scope of this survey was limited to the referenced one (1) single story structure in Jacksonville, Florida. The building was inspected for demolition. The facility has one single story structure for demolition, which is constructed with concrete, wood, vinyl floor tile, transite siding, steel and aluminum. There were three (3) suspected materials that were sampled for Polarized Light Microscopy (PLM) analysis. Based on the visual inspection, it was evident that National Emission Standard for Hazardous Air Pollutants (NESHAP) 40 CFR Part 61 regulated Asbestos Material was found to be present at the facility. The scope of work for this survey included sampling and analysis of suspect homogenous building materials. The asbestos demolition inspection process was initiated on June 2, 2017. Materials must contain greater than 1% asbestos to be regulated. The following recommendations are provided for the material that was found to contain Asbestos Fibers within the referenced structure.

RECOMMENDATIONS

Recommended response actions have been selected for all Asbestos Containing Materials identified by this survey within the facility. Recommendations for response actions, where arrived at, are stated as follows:

FRIABLE ASBESTOS CONTAINING MATERIALS

Friable Asbestos Material means any material containing more than one (1%) percent asbestos, that when dry can be crumbled, pulverized or reduced to powder by hand pressure.

(904) 665-0100 (904) 612-1456 • MOBILE (904) 665-0101 • FAX

Friable Asbestos Material was found in the following area:

HM-3 Transite Siding - Gray (House & Ground) [25% Chrysotile Asbestos]

The above material is considered friable and must be removed by a Certified Florida Asbestos Abatement Contractor prior to any disturbance caused by renovation or demolition of the referenced structure.

CATEGORY I, NON-FRIABLE ASBESTOS MATERIAL

HM-2 1'X1' Vinyl Floor Tile (VFT) Beige over 1'X1' VFT Beige over Sheet Flooring Beige (Back Area) [1.5% Chrysotile Asbestos]

CATEGORY II, NON-FRIABLE ASBESTOS MATERIAL

HM-3 Transite Siding - Gray (House & Ground [25% Chrysotile Asbestos]

NONREGULATED BY NESHAP; REGULATED BY OSHA

None.

The preceding materials are considered a Category I or II Non-Friable Material and therefore, under normal circumstances, the Category I material does not need not be removed prior to demolition, because generally these materials do not release significant amounts of Asbestos Fibers, even when damaged.

Category I material must be kept wet to prevent the release of fibers during demolition. The Category I asbestos waste must be placed in a permitted asbestos landfill in accordance with FDEP regulations. Friable asbestos and Category II material must be removed prior to demolition or renovation of the structure. Yet, in the event removal is deemed necessary as a part of renovation all Asbestos Containing Material should be removed by a Florida Licensed Asbestos Contractor. The building materials identified in this asbestos renovation survey were in good condition to significantly damaged at the time of the inspection. The material condition can change over time and will degrade with exposure to water, air movement, physical damage, weather and chemical exposure.

The structure has an address of, 1719 Clyde Street, Jacksonville, Florida. The facility was at one time a house. The facility has one single story structure for demolition. There was a significant fire at the location. The transite siding was burned to the point that it has become friable in many locations.

When implementing the response actions, parties responsible for final selection should remember that actions shall be sufficient to protect HUMAN HEALTH AND THE ENVIRONMENT, but may also be the least burdensome method. Nothing in these recommendations should be construed as PROHIBITING or discouraging removal.

All parties shall comply with all applicable laws, ordinances, rules and regulations of Federal, State and Local Governments and Agencies relating to or affecting the proposed work in whole or in part when implementing any response action associated with the facility.

The following samples are recommended to be further analyzed by the point count method using a positive stop approach.

None.

This asbestos survey shall not be used as a design or specification for the removal of asbestos within the referenced structure.

RECOMMENDATIONS FOR ASBESTOS ABATEMENT: (1719 Clyde Street, Jacksonville, Florida)

The HM-3 asbestos transite siding must be removed prior to demolition of the structure by a licensed Florida Asbestos Abatement Contractor.

The HM-2 asbestos material should be wet demolished or should be removed by an asbestos abatement contractor keeping in mind that the most economical method or least burdensome method can be used. These materials are regulated by one of the following regulations: the Occupational Safety and Health Administration (OSHA) Construction Standard for Asbestos found in Title 29 Code of Federal Regulations (CFR) Part 1926.1101 and by the National Emission Standards for Hazardous Air Pollutants (NESHAP) Title 40 CFR Part 61.145.

It has been a pleasure working with you and I look forward to working with you once again in the future. I can be reached at (904) 665-0100 or mobile (904) 612-1456 if you should have any questions.

Respectfully submitted,

6/7/2017

Timothy W. Rudolph, P.E., L.A.C.
Licensed Asbestos Consultant AX 0000058
Asbestos Business License ZA0000243
< MICHAEL LLOYD HAULING-ASBESTOS- SURVEY-JON-6006.doc>

D706544

ROUTINE CHAIN OF CUSTODY FORM **JON 6006**

ENVIRONEERING, INC., 109 Azalea Point Drive South, Ponte Vedra Beach, Florida 32082

To Laboratory: Dove Environmental Laboratory
8910 Miramar Parkway, Suite 200
Miramar, FL 33025

ROUTINE TAT

Customer Information
Company Name: ENVIRONEERING, INC.
Address: 109 Azalea Point Drive South
City, State, Zip: Ponte Vedra Beach, FL 32082
Contact: Mr. Tim Rudolph

Date: 6/2/2017
Phone: (904) 665-0100
Fax: (904) 665-0101
Project: Michael Lloyd Hauling, Inc.
1719 Clyde Street
Jacksonville, Florida

HOUSE <COC-DOVE-6006-1.XLS>

Sample #	Sample Type	Sample Location	COLOR/AREA	F/NF
1-1	BULK	9"X9" Vinyl Floor Tile (VFT) Red with Black Mastic (Front Area)	Red/Floor	NF
2-1	BULK	1'X1' Vinyl Floor Tile (VFT) Beige over 1'X1' VFT Beige over Sheet Flooring Beige (Back Area)	Beige/Floor	NF
3-1	BULK	Transite Siding - Gray	Gray/Perimeter	F
		THERE WAS A SIGNIFICANT FIRE AT THIS LOCATION		

ASBESTOS - PLM * USE POSITIVE STOP METHOD *

CHAIN OF CUSTODY CHECK # 3027 Rcvd

Date/Time	Released by:	Date/Time	Released by:
06/02/2017- 19:00	Tim Rudolph		
	TIM RUDOLPH		

Rec by - M. Hosain
06/06/17 @ 11:30am

* coc was emailed

ENCLOSURE (1)
Environeering, Inc. Ltr Dtd 6/7/2017

c:\program files\Microsoft office\office\mervin\COC1

DOVE ENVIRONMENTAL CORP.
8910 MIRAMAR PARKWAY, SUITE 200 MIRAMAR FL 33025
Tel. (954) 374-9274 Fax: (954) 639-7426

ASBESTOS TEST REPORT

CLIENT : ENVIRONEERING, INC.
ADDRESS: 109 AZALEA POINT DRIVE., SOUTH
PONTE VEDRA BCH FL 32082
PROJECT: MICHAEL LLOYD HAULING, INC.-1719 CLYDE STREET, JACKSONVILLE FL//JON 6006
CONSULT: TIM RUDOLPH

PAGE : 1
DATE : 06/07/17
SAMPLE ID : D706544
NVLAP Lab Code: 102053-0

LAB NO. : 01 — SAMPLE NO.: 1-1
FRI/HOM : NO/NO — LAYERS: 03 — DATE OF ANALYSIS: 06/07/17
DESCRIPTION : 9"X9" VFT RED WITH BLACK MASTIC
ASBESTOS TYPE: NONE-DETECTED
OTHER FIBERS : 10% CELLULOSE — 5% FIBER-GLASS
NON FIBERS : 45% MINERALS — 10% RESINS
30% POLYMERS

LAB NO. : 02 — SAMPLE NO.: 2-1
FRI/HOM : NO/NO — LAYERS: 02 — DATE OF ANALYSIS: 06/07/17
DESCRIPTION : 1'X1' VFT BEIGE OVER 1'X1' VFT BEIGE OVER SHEET FLOORING BEIGE (1.5% CHRY FOUND THROUGHOUT MATERIA
ASBESTOS TYPE: 1.5 % CHRYSOTILE
OTHER FIBERS : 3.5 % CELLULOSE
NON FIBERS : 55% MINERALS — 10% RESINS
30% POLYMERS

LAB NO. : 03 — SAMPLE NO.: 3-1
FRI/HOM : NO/YES — LAYERS: 01 — DATE OF ANALYSIS: 06/07/17
DESCRIPTION : TRANSITE SIDING-GRAY
ASBESTOS TYPE: 25% CHRYSOTILE
OTHER FIBERS : 10% CELLULOSE
NON FIBERS : 30% MINERALS — 30% POLYMERS
5% RESINS

Dove Environmental Corporation is solely responsible for analysis performed on sample content supplied by client and is NVLAP accredited for Method 40 CFR Pt. 736, App. E to Subpart E EPA/600/R-93/116. Measurement Uncertainty information is available by contacting the Laboratory. Laboratory Reports will be kept for a period of three (3) years electronically. Percentages are visually estimated. Point count performed at clients request only. Results relates only to item analyzed. This report should not be reproduced by client or anyone without written permision from Dove Environmental Corporation. All samples will be stored for a period of 1 month. The use of the term NVLAP does not constitute endorsement by NVLAP or any agency of the United States Government. Floor-Tile is non-homogeneous and results only reflect sample content.

Analyst 1

R. Pepe Ramnath, PhD
LABORATORY MANAGER

TITLE: DEMO & SITE CLEARANCE OF 42 PROPERTIES

BID NO.: JCF-00075-17 (MUNICIPAL CODE)

OPEN DATE: FEBRUARY 1, 2017 @ 2PM

BUYER: MARILYN LAIDLER, PURCHASING ANALYST

NO. INVITED (6) NO. RECEIVED (2) NO. BIDS (0)

ITEM	DESCRIPTION	MICHAEL LLOYD HAULING, INC.				ERS, CORP.			
		ASBESTOS SURVEY	ASBESTOS FREE DEMO	EXTENDED TOTAL	WET DEMOLITION	ASBESTOS SURVEY	ASBESTOS FREE DEMO	EXTENDED TOTAL	WET DEMOLITION
1	5508 ANCHOR LA, (SINGLE FAMILY) DESCRIBED AS: AB-304 48-2S-27E .16 S/D F RICHARD HEIRS PT LOT 15 RECD O/R 12253-334 (DEMOLITION AND SITE CLEARANCE) R.E. #134062-0000 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND WET DEMOLITION) (GREATER ARLINGTON)	$ 275.00	$ 11,500.00	$ 11,775.00	$ 19,775.00	$ 275.00	$ 7,992.00	$ 8,267.00	$ 16,000.00
2	663 BEECHWOOD STREET (MULTI- FAMILY) DESCRIBED AS; 36-1S-26E BRENTWOOD PT LOT 1 RECD O/R BK 5936-296 BLK 1 (DEMOLITION AND SITE CLEARANCE) R.E. #087673-0020 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND A WET DEMOLITION) (NORTH)	$ 275.00	$ 7,800.00	$ 8,075.00	$ 11,575.00	$ 275.00	$ 6,610.00	$ 6,885.00	$ 7,885.00
3	1830 BRACKLAND STREET, (MAIN AND ACCESSORY) DESCRIBED AS: 6-95 08-2S-27E R/P OF GLEN MYRA LOT 2 BLK 5 (DEMOLITION AND SITE CLEARANCE) R.E. #115685-0000 (CONTRACTOR MUST SUBMIT A BID FOR COST OF AN ASBESTOS SURVEY AND WET DEMOLITION) (URBAN CORE)	$ 275.00	$ 5,200.00	$ 5,475.00	$ 8,475.00	$ 275.00	$ 6,903.00	$ 7,178.00	$ 8,178.00
4	1904 BRACKLAND STREET (MAIN AND ACCESSORY) DESCRIBED AS; 1-25 08-2S-27E .601 EAST LEWISVILLE PT LOTS 7,8 RECD O/R 13359-908 (DEMOLITION AND SITE CLEARANCE) R.E. #115943-0010 (CONTRACTOR MUST SUBMIT A BID FOR COST OF AN ASBESTOS SURVEY AND WET DEMOLITON) (URBAN CORE)	$ 275.00	$ 6,500.00	$ 6,775.00	$ 9,775.00	$ 275.00	$ 7,816.00	$ 8,091.00	$ 16,000.00
5	1937 BRACKLAND STREET, (MAIN STRUCTURE) DESCRIBED AS; 6-89 07-2S-27E EAST LEWISVILLE E 74FT OF S 96FT LOT 1 BLK 10 (DEMOLITION AND SITE CLEARANCE) R.E. #115953-0000 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND WET DEMOLITION) (URBAN CORE)	$ 275.00	$ 5,000.00	$ 5,275.00	$ 8,275.00	$ 275.00	$ 5,103.00	$ 5,378.00	$ 6,378.00
6	1719 CLYDE STREET, (SINGLE FAMILY) DESCRIBED AS:13-27 40-1S-26E RIVERVIEW ESTATES LOTS 13,14 BLK 144 (DEMOLITION AND SITE CLEARANCE) R.E. #037053-0000 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND WET DEMOLITION) (NORTH)	$ 275.00	$ 4,000.00	$ 4,275.00	$ 6,275.00	$ 275.00	$ 5,724.00	$ 5,999.00	$ 6,999.00
7	2014 DENNIS STREET, (BUILDING #3 CONCRETE STRUCTURE) DESCRIBED AS: AG-541 41-2S-26E HONEYMOON S/D PT BLKS 25,28, PT CLOSED ST RECD O/R 9485-304 (DEMOLITION AND SITE CLEARANCE) R.E. #077644-0000(CONTRACTOR MUST SUBMIT A BID FOR THE COST OF ASBESTOS SURVEY AND A WET DEMOLITION) (NORTHWEST)	$ 375.00	$ 12,500.00	$ 12,875.00	$ 16,875.00	$ 500.00	$ 26,663.00	$ 27,163.00	$ 50,000.00
8	1045 DORCHESTER STREET, (CARPORT ONLY) DESCRIBED AS: 6-28 35-1S-26E .116 N BROOKSIDE LOT 15(EX PT RECD O/R 235-241), PT LOT 14 RECD D BK 1285-486, PT LOT 16 RECD O/R 235-239 BLK 3 O/R 15021-1587 (DEMOLITION AND SITE CLEARANCE) R.E. #032433-0000 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND WET DEMOLITION) (NORTH)	NO BID	NO BID	NO BID	NO BID	$ 275.00	$ 2,100.00	$ 2,375.00	$ 3,375.00
9	1449 DYAL STREET, (SINGLE FAMILY) DESCRIBED AS; 5-3 07-2S-27E TENTH ST RIDGE S/D E 20.63FT LOT 15, LOT 16 (DEMOLITION AND SITE CLEARANCE) R.E. #115370-0000 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND WET DEMOLITON) (URBAN CORE)	$ 275.00	$ 5,200.00	$ 5,475.00	$ 8,475.00	$ 275.00	$ 5,148.00	$ 5,423.00	$ 6,423.00
10	1818 EMORY CIRCLE SOUTH (SINGLE FAMILY) DESCRIBED AS; 19-20 06-3S-27E LAKEWOOD UNIT NO 1 LOT 26 (EX E 1.9FT) BLK 1 (DEMOLITION AND SITE CLEARANCE) R.E. #146322-0000 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND WET DEMOLITION) (SOUTHEAST)	$ 275.00	$ 10,500.00	$ 10,775.00	$ 15,775.00	$ 275.00	$ 7,398.00	$ 7,673.00	$ 8,673.00
11	1206 EVERGREEN AVE, (SINGLE FAMILY) DESCRIBED AS; 2-21 .143 CAMPBELLS ADDN TO JACKSONVILLE LOT 18 BLK 2 (DEMOLITION AND SITE CLEARANCE) R.E. #114220-0000 (CONTRACTOR MUST SUBMIT A BID FOR THE COST OF AN ASBESTOS SURVEY AND WET DEMOLITION) (URBAN CORE)	$ 275.00	$ 4,800.00	$ 5,075.00	$ 8,075.00	$ 275.00	$ 6,133.00	$ 6,408.00	$ 7,408.00

SUBJECT: **DEMO & SITE CLEARANCE OF 42 PROPERTIES--JSEB SET-ASIDE**

BID# JCF-0075-17 OPEN DATE: **2017-02-01**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION FIXED

AGENCY: **MUNICIPAL CODE**

BASIS OF AWARD: **BY ITEM TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER**

NUMBER OF BIDS INVITED 6 NUMBER RECEIVED 2 OTHER 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval of award by item the the lowest responsive, responsible bidder(s) as follows: ERS, Corp., bid items #1, 2, 9, 10, 13, 14, 18, 21, 24, 25, 26, 27, 29, 30, 31, 33, 34, 35, 38, and 40 in the amount of $119,690.03; Michael Lloyd Hauling, bid items # 3, 4, 5, 6, 7, 11, 12, 15, 16, 19, 20, 22, 23, 28, 32, 36, 37, 39, 41 and 42 in the amount of $129,700.00. Total award amount not-to-exceed $249,390.00.

Item #8 will not be awarded at this time; Item #17 was complied by owner.

This award to be funded by account: ERCD1N1FR-03410 to be executed by Purchase Order.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Terms & Conditions

BUYER: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED: Greg Pease
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Bryan Mosier, Chief, Municipal Code Compliance Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)

ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 3 MEMBERS DISAPPROVING Ø DATE: 2/09/17

Teresa R. Eichau

OTHER:

ACTION OF AWARDING AUTHORITY DATE: 2/09/17

APPROVED

DISAPPROVED

OTHER

SIGNATURE OF AUTHENTICATION

Sam E. Mousa
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of:
Executive Order No. 2015-05

FORM GB-108, Revised 12/2007

QWS3270X 8/4/2017 10:48 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 08/04/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 10:48 AM

FISCAL MO/YEAR : 11 2017 CURRENCY CODE :
INDEX CODE : ERCD1N1FR FORECLOSED PROPERTY REGISTRY-HOUSING SER
SUBOBJECT : 03410 CONTRACTUAL SERVICES
PROJECT :
PROJECT DETAIL :
GRANT :
GRANT DETAIL :
USER CODE :

S	AUG 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	1,115,930.00	1,115,930.00
EXPENDITURES	39,280.10	441,451.30	441,451.30
ENCUMBRANCES	-39,280.10	641,214.88	641,214.88
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	33,263.82	33,263.82

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED