SUBJECT: **ADA CURB RAMP IMPROVEMENTS-NORTHSIDE-PHS 1-ZIP 09-AREAS H-M**

BID# CP-0093-17 OPEN DATE: **2017-03-29**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION PARTICIPATION

AGENCY: **PUBLIC WORKS**

BASIS OF AWARD: **LOWEST RESPONSIVE, RESPONSIBLE BIDDER- TOTAL LUMP SUM BASE BID**

NUMBER OF BIDS INVITED 9 NUMBER RECEIVED 3 OTHER 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval of award to Onas Corporation as the lowest responsive, responsible bidder in the total lump sum base bid amount of $844,070.00.

This award to be funded by account(s): PWCP143VP519-06505-PW0755-05- $191,642.00; PWCP32EPB519-069505-PW0755-05- $133,032.68; PWCP32EVP519-069505-PW0755-05- $442,963.89; PWCP32EVP519-06505-PW0755-05- $76,431.43 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

BUYER: Marilyn Laidler RESPECTFULLY SUBMITTED: _____
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Tom Fallin, P.E., Chief, Engineering and Construction Management Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE
MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE: _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

FORM GB-108, Revised 12/2007

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

May 10, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: for Tom Fallin, P. E., Chief
Engineering and Construction Management Division

Dinah Mason,
Manager, Special Projects

SUBJECT: RECOMMENDATION TO AWARD

RE: ADA Curb Ramp Improvements- Northside Phase 1 Zip Code 32209 Area H-M

Bid No.:	CP-0093-17
Bid Date:	March 15, 2017
Award Amount:	$844,070.00
Internal Services Account No.	PWEN011AD

The Department of Public Works reviewed and tabulated the three bids received on the referenced project. The apparent low bid by Onas Corp., has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% minority participation requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors if applicable.

Accordingly, we recommend that the Base Bid for ADA Curb Ramp Improvements- Northside Phase 1 Zip Code 32209 Area H-M be awarded to ONAS Corporation, 2050 University Blvd., N. Jacksonville, FL 32211, in accordance with the attached bid documents, in the amount of $844,070.00.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWCP143VP519-06505-PW0755-05	$191,642.00
PWCP32EPB519-069505-PW0755-05	$133,032.68
PWCP32EVP519-069505-PW0755-05	$442,963.89
PWCP32EVP519-06505-PW0755-05	$76,431.43
TOTAL	$844,070.00

TF:lw

Attachments
cc: Lori West, Engineering Contract Specialist

ab

***MANDATORY PRE-BID CONFERENCE, FEBRUARY 24, 2017@10:00 AM PRE-QUAL-HORIZONTAL

TITLE: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE I- ZIP CODE 32209 AREAS H-M

BID NO. CP-0093-17 (PW)

OPEN DATE: MARCH 29, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (9) No. Received (3) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	C.A.P. CONTRACTING, INC. UNIT COST	C.A.P. CONTRACTING, INC. TOTAL COST	ONAS CORPORATION UNIT COST	ONAS CORPORATION TOTAL COST	UNITED SERVICE CONNECTION, INC. UNIT COST	UNITED SERVICE CONNECTION, INC. TOTAL COST
1	MOBILIZATION	1	LS	$ 97,200.00	$ 97,200.00	$ 15,000.00	$ 15,000.00	$ 99,000.00	$ 99,000.00
2	FDOT CR-A CURB RAMP	12	EA	$ 1,400.00	$ 16,800.00	$ 1,200.00	$ 14,400.00	$ 1,700.00	$ 20,400.00
3	FDOT CR-B CURB RAMP (CONTINGENCY)	1	EA	$ 1,400.00	$ 1,400.00	$ 1,200.00	$ 1,200.00	$ 1,700.00	$ 1,700.00
4	FDOT CR-C CURB RAMP	66	EA	$ 1,450.00	$ 95,700.00	$ 1,200.00	$ 79,200.00	$ 1,700.00	$ 112,200.00
5	FDOT CR-D CURB RAMP	9	EA	$ 1,400.00	$ 12,600.00	$ 1,200.00	$ 10,800.00	$ 1,700.00	$ 15,300.00
6	FDOT CR-E CURB RAMP	63	EA	$ 1,500.00	$ 94,500.00	$ 1,200.00	$ 75,600.00	$ 1,700.00	$ 107,100.00
7	FDOT CR-F CURB RAMP	235	EA	$ 1,500.00	$ 352,500.00	$ 1,300.00	$ 305,500.00	$ 1,700.00	$ 399,500.00
8	FDOT CR-G CURB RAMP	20	EA	$ 1,400.00	$ 28,000.00	$ 1,300.00	$ 26,000.00	$ 1,700.00	$ 34,000.00
9	FDOT CR-H CURB RAMP (CONTINGENCY)	1	EA	$ 1,400.00	$ 1,400.00	$ 1,300.00	$ 1,300.00	$ 1,700.00	$ 1,700.00
10	FDOT CR-K CURB RAMP	16	EA	$ 1,425.00	$ 22,800.00	$ 1,300.00	$ 20,800.00	$ 1,700.00	$ 27,200.00
11	FDOT CR-L CURB RAMP	62	EA	$ 1,450.00	$ 89,900.00	$ 1,500.00	$ 93,000.00	$ 2,100.00	$ 130,200.00
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	1840	SF	$ 20.00	$ 36,800.00	$ 20.00	$ 36,800.00	$ 30.00	$ 55,200.00
13	GRIND TRIP HAZARD ON EXISTING RAMP	51	EA	$ 100.00	$ 5,100.00	$ 200.00	$ 10,200.00	$ 100.00	$ 5,100.00
14	REMOVE EXISTING CURB RAMP	10	EA	$ 150.00	$ 1,500.00	$ 300.00	$ 3,000.00	$ 204.20	$ 2,042.00
15	PAVER CURB RAMP RECONSTRUCTION (UPCHARGE) (CONTINGENCY)	5	EA	$ 100.00	$ 500.00	$ 1,700.00	$ 8,500.00	$ 100.00	$ 500.00
16	A-3 FILL (CONTINGENCY)	250	CY	$ 5.00	$ 1,250.00	$ 5.00	$ 1,250.00	$ 1.00	$ 250.00
17	OVEREXCAVATION (CONTINGENCY)	250	CY	$ 5.00	$ 1,250.00	$ 2.00	$ 500.00	$ 7.00	$ 1,750.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE- PHASE I- ZIP CODE 32209 AREAS H-M			C.A.P. CONTRACTING, INC.		ONAS CORPORATION		UNITED SERVICE CONNECTION, INC.	
BID NO.	CP-0093-17 (PW)								
18	PAVER DETECTABLE WARING INSTALLATION (CONTINGENCY)	50	SF	$ 15.00	$ 750.00	$ 30.00	$ 1,500.00	$ 10.00	$ 500.00
19	SIDEWALK REMOVAL (CONTINGENCY)	1400	SY	$ 10.00	$ 14,000.00	$ 10.00	$ 14,000.00	$ 10.00	$ 14,000.00
20	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (CONTINGENCY)	1400	SY	$ 45.00	$ 63,000.00	$ 4.00	$ 5,600.00	$ 10.00	$ 14,000.00
21	SIDEWALK (4" THICK) (CONTINGENCY)	1400	SY	$ 50.00	$ 70,000.00	$ 26.00	$ 36,400.00	$ 15.00	$ 21,000.00
22	SIDEWALK (ADDITONAL 2" OF THICKNESS) (CONTINGENCY)	1000	SF	$ 20.00	$ 20,000.00	$ 6.00	$ 6,000.00	$ 4.00	$ 4,000.00
23	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	70	SY	$ 50.00	$ 3,500.00	$ 50.00	$ 3,500.00	$ 30.00	$ 2,100.00
24	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	330	SF	$ 10.00	$ 3,300.00	$ 6.00	$ 1,980.00	$ 10.00	$ 3,300.00
25	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	1000	LF	$ 15.00	$ 15,000.00	$ 30.00	$ 30,000.00	$ 5.00	$ 5,000.00
26	WATER METER BOX ADJUSTEMENT (CONTINGENCY)	10	EA	$ 400.00	$ 4,000.00	$ 30.00	$ 300.00	$ 515.00	$ 5,150.00
27	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	20	EA	$ 450.00	$ 9,000.00	$ 1,200.00	$ 24,000.00	$ 250.00	$ 5,000.00
28	MANHOLE RING AND COVER ADJUSTMENT (CONTINGENCY)	7	EA	$ 300.00	$ 2,100.00	$ 250.00	$ 1,750.00	$ 500.00	$ 3,500.00
29	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	35	EA	$ 200.00	$ 7,000.00	$ 30.00	$ 1,050.00	$ 100.00	$ 3,500.00
30	NEW SIGN AND POST (F & I) (CONTINGENCY)	7	EA	$ 450.00	$ 3,150.00	$ 60.00	$ 420.00	$ 125.00	$ 875.00
31	FULL DEPTH ASPHALT REPLACEMENT (CONTINGENCY)	70	TN	$ 450.00	$ 31,500.00	$ 180.00	$ 12,600.00	$ 300.00	$ 21,000.00
32	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	170	SF	$ 5.00	$ 850.00	$ 8.00	$ 1,360.00	$ 2.00	$ 340.00
33	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	70	SF	$ 10.00	$ 700.00	$ 8.00	$ 560.00	$ 5.00	$ 350.00
	BASE BID TOTAL (Items 1-33)			$ 1,107,050.00		$ 844,070.00		$ 1,116,757.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		SELF-PERFORM	
	ADDENDUMS (1,2,3) ACKNOWLEDGED:			YES		YES		YES	

Laidler, Marilyn

From: Cruz, Aileen
Sent: Wednesday, May 03, 2017 3:37 PM
To: Laidler, Marilyn
Subject: ADA Curb Ramp Improvements- Northside- Phase I- Zip Code 32209 Areas H-M (CP-0093-17)

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, JSEB Business Analyst
Jacksonville Small & Emerging Business Office

Re: **ADA Curb Ramp Improvements- Northside- Phase I- Zip Code 32209 Areas H-M (CP-0093-17)**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The low bidders/proposers, **ONAS Corporation,** meet the JSEB criteria for this project. The low bidder/proposer's price for the subject project was **$844,070.00** and the goal was **20%**. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers, met the goal by utilizing at least **100%** of currently certified JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8840.

Aileen Cruz
Business Analyst
City of Jacksonville
Small & Emerging Business Office
214 N Hogan St. Suite 800
Jacksonville, Fl. 32202
904-255-8828 office
904-255-8842 fax

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The LUMP SUM BASE BID will be used to determine the lowest bidder.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the work within 120 calendar days, including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. SUBMITTAL STATEMENT

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other entity bidding on this work.

The undersigned Bidder has examined and read (cover to cover) all Drawings, Specifications, General and Special Conditions, and other Contract Documents, and all Addenda thereto; and is acquainted with and fully understands the extent and character of the work covered

SECTION 30
SCOPE OF WORK

30.1 SCOPE OF WORK:

The **ADA CURB RAMP IMPROVEMENTS - NORTHSIDE PHASE I - ZIP CODE 32209 AREAS H-M** project includes all labor, equipment and materials necessary to replace non-compliant ADA curb ramps and install/replace detectable warning mats on existing curb ramps within the boundary identified in the construction plans. The work includes but is not limited to concrete and curbing demolition, curb construction, curb ramp construction, asphalt removal and reconstruction, brick paver removal and reconstruction, minor utility adjustments, grassing, maintenance of traffic, erosion and sediment control, and all other related work as shown on the construction plans.

30.2 JOB SITE LOCATION:

This project is located within the limits of the City of Jacksonville, FL. The construction area for ADA CURB RAMP IMPROVEMENTS - NORTHSIDE PHASE I - ZIP CODE 32209 AREAS H-M consists of the curb ramps listed in the construction plans. Additionally, the job site shall include all City property and rights-of-way within the areas of construction indicated in the contract drawings.

30.3 INTENT OF THE PROJECT:

It is the intent of this project to provide the City of Jacksonville with the following improvements through the construction and implementation of all activities shown on the plans:

1. Site Preparation
2. Earthwork
3. Sidewalk and Curb Ramp Construction
4. Curb and Gutter Construction
5. Erosion Control and Pollution Abatement
6. Maintenance of Traffic

It is not the intent of this set of Contract Documents to minutely define the mode and process for the construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 5/12/2017 3:36 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 05/12/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 3:36 PM

FISCAL MO/YEAR : 08 2017 CURRENCY CODE :
INDEX CODE : PWCP143VP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	MAY 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	191,642.00	191,642.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	.00	.00	.00
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	191,642.00	191,642.00

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

FISCAL MO/YEAR : 08 2017 CURRENCY CODE :
INDEX CODE : PWCP32EPB519 PW PUBLIC BLDGS CAPITAL PROJECTS (F5190)
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	MAY 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	2,999,246.93
EXPENDITURES	.00	1,188,476.89	2,609,061.52
ENCUMBRANCES	.00	-1,245,481.70	257,152.73
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	57,004.81	133,032.68

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO

G005 - PRIOR RECORD DISPLAYED

QWS3270X 5/12/2017 3:37 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 05/12/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 3:37 PM

FISCAL MO/YEAR : 08 2017 CURRENCY CODE :
INDEX CODE : PWCP32EVP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	MAY 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	4,950,137.00	4,950,137.00
EXPENDITURES	.00	4,498.93	4,498.93
ENCUMBRANCES	411,540.13	1,941,598.18	1,941,598.18
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	-411,540.13	3,004,039.89	3,004,039.89

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 5/12/2017 3:37 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 05/12/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 3:37 PM

FISCAL MO/YEAR : 08 2017 CURRENCY CODE :
INDEX CODE : PWCP32EVP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	MAY 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	3,000,000.00	3,000,000.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	.00	.00	.00
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	3,000,000.00	3,000,000.00

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED