SUBJECT: ELLIS ROAD SIDEWALK IMPROVEMENT- JSEB SET-ASIDE

BID #: JCF-0599-19 **OPEN DATE:** 2019-08-14

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED- JSEB SET-ASIDE

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATE(S), IF ANY -LOWEST RESPOSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (6) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder ONAS Corporation, in the total base bid amount not-to-exceed $255,207.00.

All bonds were waived per Florida Statutes 255.05(1).

This award is to be funded by account(s): PWCP353SD541-06504-PW0419-01- $1,154.00; PWCP322SIDWM-06505-PW0785-01- $41.34; PWCP32ERD549-06505-PW0785-01- $74,121.50; PWCP143VP519-06505-PW0785-01- $179,890.16 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED Greg Pease
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

August 19, 2019

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Ellis Road Sidewalk Improvements

Bid No.:	JCF-0599-19
Bid Date:	August 14, 2019
Award Amount:	$255,207.00
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the five (5) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by ONAS Corporation has been reviewed by the EBO Office who has determined that the bidder is in compliance with the set aside requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Base Bid for Ellis Road Sidewalk Improvements be awarded to ONAS Corporation, 2050 University Blvd. N. Jacksonville, FL 32211, in accordance with the attached bid documents, in the amount of $255,207.00.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWCP353SD541-06504-PW0419-01	$1,154.00
PWCP322SIDWM-06505-PW0785-01	$ 41.34
PWCP32ERD549-06505-PW0785-01	$74,121.50
PWCP143VP519-06505-PW0785-01	$179,890.16

RGS:lw

Attachments

cc: Lori West, Engineering Contract Specialist, Engineering & Construction Management
Michael Derbaum, P.E., Project Manager, Engineering & Construction Management

ah

TITLE: ELLIS ROAD SIDEWALK IMPROVEMENTS

BID NO. JCF-0599-19 (PW)

OPEN DATE: AUGUST 14, 2019 @ 2:00PM

BUYER: MARILYN LAUDLER

No. Invited: (7) No. Received (5) No Bids: (0)

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	CGC INC		HG CONCRETE LLC (DBA CONCRETE ADVANTAGE)		KIRBY DEVELOPMENT, INC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 49,344.00	$ 49,344.00	$ 8,737.50	$ 8,737.50	$ 5,891.14	$ 5,891.14
2	SITE PREPARATION	LS	1	$ 21,320.00	$ 21,320.00	$ 18,062.50	$ 18,062.50	$ 73,198.94	$ 73,198.94
3	MAINTENANCE OF TRAFFIC	LS	1	$ 36,000.00	$ 36,000.00	$ 13,062.50	$ 13,062.50	$ 3,822.00	$ 3,822.00
4	AS-BUILTS DRAWINGS	LS	1	$ 3,000.00	$ 3,000.00	$ 4,331.25	$ 4,331.25	$ 6,777.75	$ 6,777.75
5	PROJECT SIGN	EA	2	$ 600.00	$ 1,200.00	$ 1,182.87	$ 2,365.74	$ 525.00	$ 1,050.00
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 6,805.00	$ 6,805.00	$ 4,812.50	$ 4,812.50	$ 1,960.00	$ 1,960.00
7	DEWATERING	LS	1	$ 3,000.00	$ 3,000.00	$ 26,503.13	$ 26,503.13	$ 6,526.80	$ 6,526.80
8	REGULAR EXCAVATION & FILL	LS	1	$ 17,931.00	$ 17,931.00	$ 97,895.63	$ 97,895.63	$ 39,759.02	$ 39,759.02
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	50	$ 15.00	$ 750.00	$ 51.25	$ 2,562.50	$ 16.50	$ 825.00
10	OVEREXCAVATION (CONTINGENCY)	CY	50	$ 10.00	$ 500.00	$ 29.88	$ 1,494.00	$ 7.77	$ 388.50
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	50	$ 17.00	$ 850.00	$ 38.88	$ 1,944.00	$ 22.05	$ 1,102.50
12	ASPHALTIC CONCRETE TYPE (S-III (1 1/2")	SY	130	$ 36.00	$ 4,680.00	$ 110.38	$ 14,349.40	$ 33.99	$ 4,418.70
13	BASE, 8" COMPACTED LIMEROCK	SY	130	$ 23.00	$ 2,990.00	$ 98.75	$ 12,837.50	$ 24.25	$ 3,152.50
14	12" STABILIZED SUBGRADE	SY	130	$ 8.00	$ 1,040.00	$ 97.50	$ 12,675.00	$ 14.06	$ 1,827.80

TITLE:	ELLIS ROAD SIDEWALK IMPROVEMENTS			ONAS CORPORATION		HAGER CONSTRUCTION COMPANY			
BID NO.	JCF-0599-19 (PW)								
OPEN DATE:	AUGUST 14, 2019 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 25 000 00	$ 25 000 00	$ 25 000 00	$ 25 000 00		$
2	SITE PREPARATION	LS	1	$ 20 000 00	$ 20 000 00	$ 45 000 00	$ 45 000 00		
3	MAINTENANCE OF TRAFFIC	LS	1	$ 12 000 00	$ 12 000 00	$ 15 000 00	$ 15 000 00		$
4	AS-BUILTS DRAWINGS	LS	1	$ 6 000 00	$ 6 000 00	$ 7 500 00	$ 7,500 00		$
5	PROJECT SIGN	EA	2	$ 500 00	$ 1 000 00	$ 1 000 00	$ 2 000 00		$
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 3 000 00	$ 3 000 00	$ 15 000 00	$ 15 000 00		$
7	DEWATERING	LS	1	$ 3 000 00	$ 3 000 00	$ 75 000 00	$ 75 000 00		$
8	REGULAR EXCAVATION & FILL	LS	1	$ 12 000 00	$ 12 000 00	$ 93 000 00	$ 93 000 00		$
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	50	$ 15 00	$ 750 00	$ 17 00	$ 850 00		$
10	OVEREXCAVATION (CONTINGENCY)	CY	50	$ 15 00	$ 750 00	$ 17 00	$ 850 00		$
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	50	$ 20 00	$ 1,000 00	$ 9 00	$ 450 00		$
12	ASPHALTIC CONCRETE TYPE (S-I) (1 1/2")	SY	130	$ 50 00	$ 6 500 00	$ 48 00	$ 6 240 00		$
13	BASE, 8" COMPACTED LIMEROCK	SY	130	$ 45 00	$ 5 850 00	$ 42 50	$ 5 525 00		$
14	12" STABILIZED SUBGRADE	SY	130	$ 5 00	$ 650 00	$ 30 50	$ 3 965 00		$

TITLE:	ELLIS ROAD SIDEWALK IMPROVEMENTS			CGC INC		HG CONCRETE LLC (DBA CONCRETE ADVANTAGE)		KIRBY DEVELOPMENT, INC	
BID NO.	JCF-0599-19 (PW)								
15	CITY STD. CURB & GUTTER	LF	10	$ 30.00	$ 300.00	$ 77.50	$ 775.00	$ 30.18	$ 301.80
16	CITY STD. DROP CRUB	LF	28	$ 30.00	$ 780.00	$ 77.50	$ 2,015.00	$ 37.62	$ 978.12
17	CITY STD. HEADER CURB	LF	12	$ 30.00	$ 360.00	$ 77.50	$ 930.00	$ 26.01	$ 312.12
18	FDOT TYPE F CURB & GUTTER	LF	15	$ 35.00	$ 525.00	$ 77.50	$ 1,162.50	$ 39.96	$ 599.40
19	CONCRETE SIDEWALK (4" THICK)	SY	515	$ 50.00	$ 25,750.00	$ 131.50	$ 67,722.50	$ 46.96	$ 24,184.40
20	CONCRETE, SIDEWALK/DRIVEWAY (6" THICK)	SY	387	$ 59.00	$ 22,833.00	$ 131.50	$ 50,890.50	$ 59.29	$ 22,945.23
21	DETECTABLE WARING MATS	SF	60	$ 42.00	$ 2,520.00	$ 50.00	$ 3,000.00	$ 47.60	$ 2,856.00
22	STEEL PIPE HANDRAIL	LF	20	$ 180.00	$ 3,600.00	$ 250.00	$ 5,000.00	$ 224.00	$ 4,480.00
23	EXISTING SINGLE POST SIGN RELOCATION	EA	5	$ 150.00	$ 750.00	$ 300.00	$ 1,500.00	$ 210.00	$ 1,050.00
24	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12")	LF	90	$ 5.50	$ 495.00	$ 20.00	$ 1,800.00	$ 7.78	$ 700.20
25	TRAFFICE STRIPE SOLID THERMOPLASTIC (WHITE) (24")	LF	10	$ 9.50	$ 95.00	$ 90.00	$ 900.00	$ 7.70	$ 77.00
26	CITY STD. TYPE C INLET	EA	10	$ 3,200.00	$ 32,000.00	$ 4,375.00	$ 43,750.00	$ 2,189.15	$ 21,891.50
27	MODIFY EXISTING INLET (E-1) (CONVERT TO BACK OF SIDEWALK INLET)	EA	1	$ 4,500.00	$ 4,500.00	$ 1,865.00	$ 1,865.00	$ 3,208.94	$ 3,208.94
28	MODIFY EXISTING INLET (E-2) (ADJUST TOP & ELIMANATE SLOTS)	EA	1	$ 2,300.00	$ 2,300.00	$ 2,097.50	$ 2,097.50	$ 3,208.94	$ 3,208.94
29	MODIFY EXISTING INLET (E-3) (ADJUST TOP)	EA	1	$ 2,000.00	$ 2,000.00	$ 1,866.00	$ 1,866.00	$ 1,810.43	$ 1,810.43
30	12" PVC DRAINAGE PIPE	EA	6	$ 100.00	$ 600.00	$ 182.25	$ 1,093.50	$ 43.90	$ 263.40
31	15" RCP DRAINAGE PIPE	LF	211	$ 74.00	$ 15,614.00	$ 486.38	$ 102,626.18	$ 68.57	$ 14,468.27

TITLE: ELLIS ROAD SIDEWALK IMPROVEMENTS

BID NO. JCF-0599-19 (PW)

				ONAS CORPORATION		HAGER CONSTRUCTION COMPANY			
15	CITY STD. CURB & GUTTER	LF	10	$ 50.00	$ 300.00	$ 40.00	$ 400.00		$ -
16	CITY STD. DROP CRUB	LF	26	$ 50.00	$ 1,300.00	$ 56.00	$ 1,456.00		$ -
17	CITY STD. HEADER CURB	LF	12	$ 45.00	$ 540.00	$ 48.00	$ 576.00		$ -
18	FDOT TYPE F CURB & GUTTER	LF	15	$ 45.00	$ 675.00	$ 75.00	$ 1,125.00		$ -
19	CONCRETE, SIDEWALK (4" THICK)	SY	515	$ 45.00	$ 23,175.00	$ 88.00	$ 45,320.00		$ -
20	CONCRETE, SIDEWALK/DRIVEWAY (6" THICK)	SY	387	$ 55.00	$ 21,285.00	$ 88.00	$ 34,056.00		$ -
21	DETECTABLE WARING MATS	SF	60	$ 40.00	$ 2,400.00	$ 75.00	$ 4,500.00		$ -
22	STEEL PIPE HANDRAIL	LF	20	$ 150.00	$ 3,000.00	$ 120.00	$ 2,400.00		$ -
23	EXISTING SINGLE POST SIGN RELOCATION	EA	5	$ 50.00	$ 250.00	$ 50.00	$ 250.00		$ -
24	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12")	LF	90	$ 20.00	$ 1,800.00	$ 9.00	$ 810.00		$ -
25	TRAFFICE STRIPE SOLID THERMOPLASTIC (WHITE) (24")	LF	10	$ 80.00	$ 800.00	$ 22.50	$ 225.00		$ -
26	CITY STD. TYPE C INLET	EA	10	$ 2,000.00	$ 20,000.00	$ 2,700.00	$ 27,000.00		$ -
27	MODIFY EXISTING INLET (E-1) (CONVERT TO BACK OF SIDEWALK INLET)	EA	1	$ 1,200.00	$ 1,200.00	$ 2,000.00	$ 2,000.00		$ -
28	MODIFY EXISTING INLET (E-2) (ADJUST TOP & ELIMANATE SLOTS)	EA	1	$ 1,200.00	$ 1,200.00	$ 5,800.00	$ 5,800.00		$ -
29	MODIFY EXISTING INLET (E-3) (ADJUST TOP)	EA	1	$ 1,200.00	$ 1,200.00	$ 3,500.00	$ 3,500.00		$ -
30	12" PVC DRAINAGE PIPE	EA	6	$ 50.00	$ 300.00	$ 40.00	$ 240.00		$ -
31	15" RCP DRAINAGE PIPE	LF	211	$ 48.00	$ 10,128.00	$ 49.50	$ 10,444.50		$ -

TITLE: ELLIS ROAD SIDEWALK IMPROVEMENTS

BID NO. JCF-0599-19 (PW)

				CGC INC		HG CONCRETE LLC (DBA CONCRETE ADVANTAGE)		KIRBY DEVELOPMENT, INC	
32	12"X 18" ERCP DRAINAGE PIPE	LF	66	$ 125 00	$ 8,250 00	$ 502 88	$ 33,190 08	$ 91 82	$ 6 060.12
33	18" RCP DRAINAGE PIPE	LF	316	$ 82 00	$ 25 912 00	$ 494 63	$ 156 303 08	$ 85 07	$ 26 882.12
34	14" X 23" ERCP DRAINAGE PIPE	LF	178	$ 105 00	$ 18 690 00	$ 508 38	$ 90,491 64	$ 108 83	$ 19,371 74
35	CONCRETE FLUME/DITCH PAVEMENT	SY	4	$ 200 00	$ 800 00	$ 2,300 00	$ 9,200 00	$ 53 20	$ 212 80
36	MITERED END SECTION (15" RCP)	EA	3	$ 1 044 00	$ 3,132 00	$ 1,959 88	$ 5 879 64	$ 1,177 11	$ 3 531.33
37	SPECIAL CONCRETE ENDWALL	EA	1	$ 3 000 00	$ 3 000 00	$ 5,180 88	$ 5 180 88	$ 1 439 48	$ 1 439 48
38	EARTHLINE SWALE/ DITCH CONSTRUCTION	LF	390	$ 6 00	$ 2,340 00	$ 46 50	$ 18,135 00	$ 34 96	$ 13 634 40
39	CONNECT PROPOSED 12" PVC TO E-2	EA	1	$ 750 00	$ 750 00	$ 4 150 50	$ 4 150 50	$ 1,049 24	$ 1 049 24
40	CONNECT PROPOSED 15" RCP TO E-2	EA	1	$ 800 00	$ 800 00	$ 4,150 50	$ 4,150.50	$ 1,422 33	$ 1,422.33
41	CONNECT PROPOSED 18" RCP TO E-4	EA	1	$ 850 00	$ 850 00	$ 4,150.50	$ 4 150 50	$ 2,168 48	$ 2,168 48
42	CONNECT EXISTING 15" CMP/RCP TO S-5/S-9	EA	2	$ 1,500 00	$ 3 000 00	$ 4 150 50	$ 8 301 00	$ 1,748 49	$ 3,496 98
43	CONNECT PROPOSED 14" X 23" ERCP TO E 3	EA	1	$ 900 00	$ 900 00	$ 4,150 50	$ 4 150 50	$ 1 818 48	$ 1,818 48
44	ADJUST EXISTING WATER SERVICE (IF REQUIRED)	EA	2	$ 800 00	$ 1,600 00	$ 3 238 25	$ 6,476 50	$ 349 62	$ 699 24
45	RELOCATED EXISTING WATER METER	EA	7	$ 550 00	$ 3,850 00	$ 2,632 25	$ 18,425 75	$ 932 33	$ 6 526 31
46	ADJUST EXISTING WATER METER	EA	2	$ 500 00	$ 1 000 00	$ 1 696 00	$ 3,392 00	$ 559 40	$ 1 118 80
47	REMOVE AND REINSTALL EXISTING WATER METER FOR DRAINAGE CONSTRUCTION	EA	1	$ 550 00	$ 550 00	$ 3 633 50	$ 3 633 50	$ 1,398 48	$ 1,398 48
48	SOD (MATCH EXISTING)	SY	1,500	$ 5 00	$ 7,500 00	$ 21 00	$ 31,500 00	$ 6 37	$ 9,555 00
	TOTAL BID (ITEM NOS. 1- 48)			$ 347,556.00		$ 917,337.90		$ 354,421.73	
						"CORRECTED TOTAL"			
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			JSEB		JSEB		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		SELF-PERFORM	
	ADDENDUM (5) ACKNOWLEDGED: (1)			YES		YES		YES	

TITLE:	ELLIS ROAD SIDEWALK IMPROVEMENTS			ONAS CORPORATION		HAGER CONSTRUCTION COMPANY			
BID NO.	JCF-0599-19 (PW)								
32	12"X18" ERCP DRAINAGE PIPE	LF	66	$ 68.00	$ 4,488.00	$ 77.00	$ 5,082.00		$
33	18" RCP DRAINAGE PIPE	LF	316	$ 55.00	$ 17,380.00	$ 62.00	$ 19,592.00		$
34	14" X 23" ERCP DRAINAGE PIPE	LF	178	$ 77.00	$ 13,706.00	$ 77.00	$ 13,706.00		$
35	CONCRETE FLUME/DITCH PAVEMENT	SY	4	$ 120.00	$ 480.00	$ 95.00	$ 380.00		$
36	MITERED END SECTION (15" RCP)	EA	3	$ 600.00	$ 1,800.00	$ 850.00	$ 2,550.00		$
37	SPECIAL CONCRETE ENDWALL	EA	1	$ 1,200.00	$ 1,200.00	$ 1,200.00	$ 1,200.00		$
38	EARTHLINE SWALE/ DITCH CONSTRUCTION	LF	390	$ 15.00	$ 5,850.00	$ 20.00	$ 7,800.00		$
39	CONNECT PROPOSED 12" PVC TO E-2	EA	1	$ 500.00	$ 500.00	$ 2,000.00	$ 2,000.00		$
40	CONNECT PROPOSED 15" RCP TO E-2	EA	1	$ 500.00	$ 500.00	$ 2,500.00	$ 2,500.00		$
41	CONNECT PROPOSED 18" RCP TO E-4	EA	1	$ 500.00	$ 500.00	$ 3,000.00	$ 3,000.00		$
42	CONNECT EXISTING 15" CMP/RCP TO S-5/S-9	EA	2	$ 750.00	$ 1,500.00	$ 2,500.00	$ 5,000.00		$
43	CONNECT PROPOSED 14" X 23" ERCP TO E-3	EA	1	$ 500.00	$ 500.00	$ 3,500.00	$ 3,500.00		$
44	ADJUST EXISTING WATER SERVICE (IF REQUIRED)	EA	2	$ 450.00	$ 900.00	$ 300.00	$ 600.00		$
45	RELOCATED EXISTING WATER METER	EA	7	$ 800.00	$ 5,600.00	$ 1,500.00	$ 10,500.00		$
46	ADJUST EXISTING WATER METER	EA	2	$ 300.00	$ 600.00	$ 200.00	$ 400.00		$
47	REMOVE AND REINSTALL EXISTING WATER METER FOR DRAINAGE CONSTRUCTION	EA	1	$ 450.00	$ 450.00	$ 500.00	$ 500.00		$
48	SOD (MATCH EXISTING)	SY	1,500	$ 8.00	$ 12,000.00	$ 9.00	$ 13,500.00		$
	TOTAL BID (ITEM NOS. 1- 48)			$ 255,207.00		$ 527,094.50		$	
	CONFLICT OF INTEREST:			YES		YES			
	LICENSED SUBS:			SELF-PERFORM		NONE LISTED			
	JSEB PARTICIPATION			JSEB		JSEB			
	ADDENDUM (S) ACKNOWLEDGED: ( ))			YES		YES			

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

August 16, 2019

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **JCF-0599-19 Ellis Road Sidewalk Improvements**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **ONAS Corporation**, with a bid of **$ 255,207.00**, which meets the goal of utilizing **100%** JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Rose Nettles

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The TOTAL BASE BID plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **180** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

ELLIS ROAD SIDEWALK IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **ELLIS ROAD SIDEWALK IMPROVEMENTS**, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area includes the western side of Ellis Rd. between Lenox Ave. and Normandy Blvd. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **ELLIS ROAD SIDEWALK IMPROVEMENTS** project as shown on the plans and including but not limited to:

1. Site Preparation
2. Earthwork
3. Pavement Construction
4. Drainage Construction
5. Concrete Construction
6. Erosion Control & Pollution Abatement
7. Maintenance of Traffic
8. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 8/23/2019 3:17 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 08/23/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 3:17 PM

FISCAL MO/YEAR : 11 2019 CURRENCY CODE :
INDEX CODE : PWCP353SD541 CITY/JTA TRANSP PROJECTS PAY-AS-YOU-GO
SUBOBJECT : 06504 CONSTRUCTION W-I-P
PROJECT : PW0419 SIDEWALKS/BIKELANES - COUNTYWIDE
PROJECT DETAIL : 01 SIDEWALKS/BIKELANES - COUNTYWIDE
GRANT :
GRANT DETAIL :
USER CODE :

S	AUG 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	393,508.56
EXPENDITURES	2,562.00	76,565.39	388,627.71
ENCUMBRANCES	-3,716.00	-36,987.15	3,726.85
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	1,154.00	-39,578.24	1,154.00

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 8/23/2019 3:18 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 08/23/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 3:17 PM

FISCAL MO/YEAR : 11 2019 CURRENCY CODE :
INDEX CODE : PWCP322SIDWM SIDEWALK MAINTENANCE
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0785 SIDEWALK CONSTRUCTION - NEW
PROJECT DETAIL : 01 SIDEWALK CONSTRUCTION - NEW
GRANT :
GRANT DETAIL :
USER CODE :

S	AUG 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	46,427.00	270,743.00
EXPENDITURES	.00	8,227.12	232,058.12
ENCUMBRANCES	.00	38,158.54	38,643.54
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	41.34	41.34

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 8/23/2019 3:18 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 08/23/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 3:18 PM

FISCAL MO/YEAR : 11 2019 CURRENCY CODE :
INDEX CODE : PWCP32ERD549 PW ROAD CAPITAL PROJECTS (F5490)
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0785 SIDEWALK CONSTRUCTION - NEW
PROJECT DETAIL : 01 SIDEWALK CONSTRUCTION - NEW
GRANT :
GRANT DETAIL :
USER CODE :

S	AUG 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	1,000,000.00
EXPENDITURES	.00	337,185.17	892,555.83
ENCUMBRANCES	23,700.00	-7,172.90	33,322.67
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	-23,700.00	-330,012.27	74,121.50

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 8/23/2019 3:18 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 08/23/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 3:18 PM

FISCAL MO/YEAR : 11 2019 CURRENCY CODE :
INDEX CODE : PWCP143VP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0785 SIDEWALK CONSTRUCTION - NEW
PROJECT DETAIL : 01 SIDEWALK CONSTRUCTION - NEW
GRANT :
GRANT DETAIL :
USER CODE :

S	AUG 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	489,453.00	489,453.00
EXPENDITURES	12,147.23	45,784.35	45,784.35
ENCUMBRANCES	-12,147.23	104,233.55	104,233.55
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	339,435.10	339,435.10

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED