SUBJECT: ALIMACANI TRAIL DRAINAGE IMPROVEMENTS

BID #: CP-0095-19 **OPEN DATE:** 2019-02-20

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY)-LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (8) **NUMBER RECEIVED:** (5) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to Pars Construction Services, LLC, as the lowest responsive, responsible bidder in the total base bid amount of $310,000.00.

This award is to be funded by account(s): PWEN462SW-06505-PW0887-01 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: MARILYN LAIDLER **RESPECTFULLY SUBMITTED** GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: William J. Joyce, P.E., Director of Operations, Public Works

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8762
www.coj.net

ONE CITY. ONE JACKSONVILLE.

February 28, 2019

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: William J. Joyce, P.E.
Director of Operations

SUBJECT: RECOMMENDATION OF AWARD

RE: Alimacani Trail Drainage Improvements
Bid No.: CP-0095-19
Bid Date: February 20, 2019
Award Amount: $310,000.00
Internal Services Account No.: PWEN011AD

The Department of Public Works reviewed and tabulated the five (5) bids received on the referenced project. The apparent low bid by Pars Construction Services, LLC, has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 100% minority participation requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors if applicable.

Accordingly, we recommend that the Total Base Bid (Phase 1) for Alimacani Trail Drainage Improvements be awarded to Pars Construction Services, LLC., 7643 Gate Parkway, Suite 104-82, Jacksonville, FL 32256, in accordance with the attached bid documents in the amount of $310,000.00.

Total funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWEN462SW-06505-PW0887-01	$310,000.00
TOTAL	$310,000.00

WJJ:lw

cc: John Baxter, P.E., Paving and Drainage Design Section.
Lori West, Engineering Contract Specialist

Attachments

ab

TITLE: ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT

BID NO. CP-0095-19 (PW)

OPEN DATE: FEBRUARY 20, 2019 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (8) No. Received (5) No Bids: (0)

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	JAX UTILITIES MANAGEMENT, INC. UNIT COST	JAX UTILITIES MANAGEMENT, INC. TOTAL COST	J.B. COXWELL CONTRACTING, INC. UNIT COST	J.B. COXWELL CONTRACTING, INC. TOTAL COST	PARS CONSTRUCTION SERVICES, LLC UNIT COST	PARS CONSTRUCTION SERVICES, LLC TOTAL COST
1	MOBILIZATION	LS	1	$ 39,270.00	$ 39,270.00	$ 116,010.10	$ 116,010.10	$ 24,472.55	$ 24,472.55
2	SITE PREPARATION	LS	1	$ 78,901.00	$ 78,901.00	$ 16,205.75	$ 16,205.75	$ 27,500.00	$ 27,500.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 16,610.00	$ 16,610.00	$ 3,965.00	$ 3,965.00	$ 2,500.00	$ 2,500.00
4	REGULAR EXCAVATION & FILL	LS	1	$ 12,296.00	$ 12,296.00	$ 18,500.00	$ 18,500.00	$ 20,000.00	$ 20,000.00
5	OVER-EXCAVATION (CONTINGENCY)	CY	110	$ 9.00	$ 990.00	$ 3.60	$ 396.00	$ 19.25	$ 2,117.50
6	A-3 SAND BACKFILL (CONTINGENCY)	CY	140	$ 24.00	$ 3,360.00	$ 19.55	$ 2,737.00	$ 16.50	$ 2,310.00
7	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	140	$ 44.00	$ 6,160.00	$ 7.95	$ 1,113.00	$ 13.20	$ 1,848.00
8	MILLING, 1.50 INCHES AVERAGE DEPTH FDOT SECTION 327	SY	1,746	$ 17.00	$ 29,682.00	$ 4.00	$ 6,984.00	$ 2.30	$ 4,015.80
9	1.5 INCHES ASPHALT CONCRETE TYPW S-I OR S-III	TN	145	$ 339.00	$ 49,155.00	$ 200.00	$ 29,000.00	$ 144.90	$ 21,010.50
10	9.5 INCHES LIMEROCK BASE	SY	323	$ 16.75	$ 5,410.25	$ 19.05	$ 6,153.15	$ 37.05	$ 11,967 15
11	STABILIZATION	SY	323	$ 14.60	$ 4,715.80	$ 7.00	$ 2,261.00	$ 16.54	$ 5,342.42
12	DRAINAGE PIPE- UNDERDRAIN, TYPE III	LF	40	$ 68.00	$ 2,720.00	$ 50.00	$ 2,000.00	$ 50.00	$ 2,000.00
13	DRAINAGE PIPE-UNDERDRAIN CLEANOUT	EA	5	$ 390.00	$ 1,950.00	$ 390.00	$ 1,950.00	$ 344.00	$ 1,720.00
14	DRAINAGE PIPE- 15 INCHES, RCP	LF	120	$ 59.00	$ 7,080.00	$ 56.00	$ 6,720.00	$ 35.00	$ 4,200.00
15	DRAINAGE PIPE -18 INCHES, RCP	LF	224	$ 64.00	$ 14,336.00	$ 77.00	$ 17,248.00	$ 42.26	$ 9,466.24

TITLE:	ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT			HAGER CONSTRUCTION COMPANY		CGC, INC.	
BID NO.	CP-0095-19 (PW)						
OPEN DATE:	FEBRUARY 20, 2019 @ 2:00PM						
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 20,000.00	$ 20,000.00	$ 29,965.00	$ 29,965.00
2	SITE PREPARATION	LS	1	$ 12,000.00	$ 12,000.00	$ 55,786.00	$ 55,786.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 7,500.00	$ 7,500.00	$ 9,500.00	$ 9,500.00
4	REGULAR EXCAVATION & FILL	LS	1	$ 19,050.00	$ 19,050.00	$ 32,880.00	$ 32,880.00
5	OVER-EXCAVATION (CONTINGENCY)	CY	110	$ 10.00	$ 1,100.00	$ 7.00	$ 770.00
6	A-3 SAND BACKFILL (CONTINGENCY)	CY	140	$ 10.00	$ 1,400.00	$ 12.00	$ 1,680.00
7	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	140	$ 20.00	$ 2,800.00	$ 8.00	$ 1,120.00
8	MILLING, 1.50 INCHES AVERAGE DEPTH FDOT SECTION 327	SY	1,746	$ 7.00	$ 12,222.00	$ 2.30	$ 4,015.80
9	1.5 INCHES ASPHALT CONCRETE TYPW S-I OR S-III	TN	145	$ 185.00	$ 26,825.00	$ 144.90	$ 21,010.50
10	9.5 INCHES LIMEROCK BASE	SY	323	$ 48.00	$ 15,504.00	$ 16.40	$ 5,297.20
11	STABILIZATION	SY	323	$ 21.00	$ 6,783.00	$ 6.00	$ 1,938.00
12	DRAINAGE PIPE- UNDERDRAIN, TYPE III	LF	40	$ 16.00	$ 640.00	$ 21.40	$ 856.00
13	DRAINAGE PIPE-UNDERDRAIN CLEANOUT	EA	5	$ 400.00	$ 2,000.00	$ 385.00	$ 1,925.00
14	DRAINAGE PIPE- 15 INCHES, RCP	LF	120	$ 105.00	$ 12,600.00	$ 51.35	$ 6,162.00
15	DRAINAGE PIPE -18 INCHES, RCP	LF	224	$ 110.00	$ 24,640.00	$ 62.05	$ 13,899.20

TITLE:	ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT			JAX UTILITIES MANAGEMENT, INC.		J.B. COXWELL CONTRACTING, INC.		PARS CONSTRUCTION SERVICES, LLC	
BID NO.	CP-0095-19 (PW)								
16	DRAINAGE PIEP- 30" (W) X 19" (V) INCHES ERCP	LF	392	$ 75.00	$ 29,400.00	$ 125.00	$ 49,000.00	$ 98.67	$ 38,678.64
17	DRAIANGE STRUCTURE- CURB INLET, COJ PLATE D-201	EA	7	$ 8,650.00	$ 60,550.00	$ 3,235.00	$ 22,645.00	$ 3,151.00	$ 22,057.00
18	DRAINAGE STRUCTURE- TYPE C INLET, COJ PLATE D-207	EA	2	$ 7,400.00	$ 14,800.00	$ 2,665.00	$ 5,330.00	$ 2,312.00	$ 4,624.00
19	DRAINAGE STRUCTURE- TYPE E INLET, COJ PLATE- D-208	EA	1	$ 11,400.00	$ 11,400.00	$ 3,080.00	$ 3,080.00	$ 3,909.00	$ 3,909.00
20	DRAINAGE STRUCTURE- OUTLET 30' X 19" MES, COJ PLATE D-435	EA	1	$ 6,300.00	$ 6,300.00	$ 1,595.00	$ 1,595.00	$ 1,500.00	$ 1,500.00
21	DRAINAGE STRUCTURE- CURB AND GUTTER, CITY STANDARD, COJ PLATE P-301	LF	1,096	$ 39.00	$ 42,744.00	$ 18.00	$ 19,728.00	$ 15.08	$ 16,527.68
22	CONCRETE DRIVEWAY, 5" DEPTH	SY	438	$ 60.00	$ 26,280.00	$ 45.00	$ 19,710.00	$ 40.54	$ 17,756.52
23	DEWATERING (CONTINGENCY)	LS	1	$ 21,344.00	$ 21,344.00	$ 13,360.00	$ 13,360.00	$ 5,000.00	$ 5,000.00
24	DITCH EXCAVATION- 2' FLAT BOTTOM DITCH	LF	174	$ 36.00	$ 6,264.00	$ 18.50	$ 3,219.00	$ 27.50	$ 4,785.00
24A	DITCH MITIGATION PLAN- CONTINGENCY	LF	280	$ 19.00	$ 5,320.00	$ 66.00	$ 18,480.00	$ 27.50	$ 7,700.00
25	TREE REMOVAL	EA	1	$ 4,829.00	$ 4,829.00	$ 1,855.00	$ 1,855.00	$ 750.00	$ 750.00
26	REMOVE AND REPLACE WOOD PANEL FENCE	LF	94	$ 54.00	$ 5,076.00	$ 25.00	$ 2,350.00	$ 33.00	$ 3,102.00
27	INLET PROTECTION	EA	10	$ 125.00	$ 1,250.00	$ 85.00	$ 850.00	$ 385.00	$ 3,850.00
28	MAINTENANCE OF INLET PROTECTION	EA	10	$ 50.00	$ 500.00	$ 45.00	$ 450.00	$ 175.00	$ 1,750.00
29	SILT FENCE	LF	1,500	$ 3.20	$ 4,800.00	$ 1.40	$ 2,100.00	$ 1.16	$ 1,740.00
30	MAINTENANCE OF SILT FENCE	LF	1,500	$ 0.75	$ 1,125.00	$ 0.35	$ 525.00	$ 1.00	$ 1,500.00
31	TEMPORARY STABILIZED CONSTRUCTION EXIT	EA	2	$ 2,900.00	$ 5,800.00	$ 1,885.00	$ 3,770.00	$ 2,000.00	$ 4,000.00
32	MAINTENANCE OF TEMPORARY STABILIZED CONST. EXIT	EA	2	$ 850.00	$ 1,700.00	$ 300.00	$ 600.00	$ 500.00	$ 1,000.00

TITLE:	ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT			HAGER CONSTRUCTION COMPANY		CGC, INC.	
BID NO.	CP-0095-19 (PW)						
16	DRAINAGE PIEP- 30" (W) X 19" (V) INCHES ERCP	LF	392	$ 164.00	$ 64,288.00	$ 88.80	$ 34,809.60
17	DRAIANGE STRUCTURE- CURB INLET, COJ PLATE D-201	EA	7	8500	$ 59,500.00	$ 5,307.00	$ 37,149.00
18	DRAINAGE STRUCTURE- TYPE C INLET, COJ PLATE D-207	EA	2	$ 7,000.00	$ 14,000.00	$ 4,592.00	$ 9,184.00
19	DRAINAGE STRUCTURE- TYPE E INLET, COJ PLATE- D-208	EA	1	$ 9,500.00	$ 9,500.00	$ 5,007.00	$ 5,007.00
20	DRAINAGE STRUCTURE- OUTLET 30' X 19" MES, COJ PLATE D-435	EA	1	$ 1,500.00	$ 1,500.00	$ 4,258.00	$ 4,258.00
21	DRAINAGE STRUCTURE- CURB AND GUTTER, CITY STANDARD, COJ PLATE P-301	LF	1,096	$ 50.00	$ 54,800.00	$ 18.08	$ 19,815.68
22	CONCRETE DRIVEWAY, 5" DEPTH	SY	438	$ 120.00	$ 52,560.00	$ 44.55	$ 19,512.90
23	DEWATERING (CONTINGENCY)	LS	1	$ 35,000.00	$ 35,000.00	$ 500.00	$ 500.00
24	DITCH EXCAVATION- 2' FLAT BOTTOM DITCH	LF	174	$ 145.00	$ 25,230.00	$ 7.00	$ 1,218.00
24A	DITCH MITIGATION PLAN- CONTINGENCY	LF	280	$ 62.50	$ 17,500.00	$ 75.00	$ 21,000.00
25	TREE REMOVAL	EA	1	$ 2,500.00	$ 2,500.00	$ 750.00	$ 750.00
26	REMOVE AND REPLACE WOOD PANEL FENCE	LF	94	$ 25.00	$ 2,350.00	$ 45.00	$ 4,230.00
27	INLET PROTECTION	EA	10	$ 250.00	$ 2,500.00	$ 90.00	$ 900.00
28	MAINTENANCE OF INLET PROTECTION	EA	10	$ 25.00	$ 250.00	$ 10.00	$ 100.00
29	SILT FENCE	LF	1,500	$ 9.00	$ 13,500.00	$ 1.00	$ 1,500.00
30	MAINTENANCE OF SILT FENCE	LF	1,500	$ 3.00	$ 4,500.00	$ 0.01	$ 15.00
31	TEMPORARY STABILIZED CONSTRUCTION EXIT	EA	2	$ 500.00	$ 1,000.00	$ 500.00	$ 1,000.00
32	MAINTENANCE OF TEMPORARY STABILIZED CONST. EXIT	EA	2	$ 150.00	$ 300.00	$ 50.00	$ 100.00

TITLE:	ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT			JAX UTILITIES MANAGEMENT, INC.		J.B. COXWELL CONTRACTING, INC.		PARS CONSTRUCTION SERVICES, LLC	
BID NO.	CP-0095-19 (PW)								
33	GRASSING COJ SPECIFICATION 145	SY	3,000	$ 7.10	$ 21,300.00	$ 4.75	$ 14,250.00	$ 4.15	$ 12,450.00
34	JEA EXCAVATION VVH#1	LS	1	$ 1,970.00	$ 1,970.00	$ 1,660.00	$ 1,660.00	$ 3,850.00	$ 3,850.00
35	MAILBOX, RELOCATIONS	EA	10	$ 220.00	$ 2,200.00	$ 100.00	$ 1,000.00	$ 200.00	$ 2,000.00
36	AS-BUILTS 11 X 17 DRAWINGS	EA	1	$ 6,780.00	$ 6,780.00	$ 6,300.00	$ 6,300.00	$ 11,000.00	$ 11,000.00
	TOTAL BID- (ITEM NOS. 1- 36)			$	554,368.05	$	423,100.00	$	310,000.00
						CORRECTED PRICING			
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	JSEB PARTICIPATION			YES		YES		JSEB VENDOR	
	LICENSED SUBS:			SELF-PERFORM		SELF-PERFORM		SELF-PERFORM	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3)			YES		YES		YES	

TITLE:	ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT			HAGER CONSTRUCTION COMPANY		CGC, INC.	
BID NO.	CP-0095-19 (PW)						
33	GRASSING COJ SPECIFICATION 145	SY	3,000	$ 6.00	$ 18,000.00	$ 4.00	$ 12,000.00
34	JEA EXCAVATION VVH#1	LS	1	$ 1,500.00	$ 1,500.00	$ 250.00	$ 250.00
35	MAILBOX, RELOCATIONS	EA	10	$ 250.00	$ 2,500.00	$ 150.00	$ 1,500.00
36	AS-BUILTS 11 X 17 DRAWINGS	EA	1	$ 15,000.00	$ 15,000.00	$ 5,000.00	$ 5,000.00
	BASE BID- PART A (ITEM NOS. 1- 36)			$	562,842.00	$	366,603.88
	CONFLICT OF INTEREST:			YES		YES	
	BID BOND/SECURITY:			YES		YES	
	JSEB PARTICIPATION			JSEB VENDOR		JSEB VENDOR	
	LICENSED SUBS:			NONE LISTED		SELF-PEFORM	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3)			YES		YES	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

February 26, 2019

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office & Contract Compliance Office

Re: **CP-0095-19 – Alimacani Trail Drainage Improvement Project**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, the letters of intent, and the areas of certification, the lowest bidder/proposer is **Pars Construction Services, LLC**, with a bid of **$ 310,000.00,** which meets the goal of utilizing **100%** JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler

23	DEWATERING (CONTINGENCY)	LS	1		
24	DITCH EXCAVATION - 2' FLAT BOTTOM DITCH	LF	174		
24A	DITCH MITIGATION PLAN CONTINGENCY	LF	700		
25	TREE REMOVAL	EA	1		
26	REMOVE AND REPLACE WOOD PANEL FENCE	LF	94		
27	INLET PROTECTION	EA	10		
28	MAINTENANCE OF INLET PROTECTION	EA	10		
29	SILT FENCE	LF	1500		
30	MAINTENANCE OF SILT FENCE	LF	1500		
31	TEMPORARY STABILIZED CONSTRUCTION EXIT	EA	2		
32	MAINTENANCE OF TEMPORARY STABILIZED CONST. EXIT	EA	2		
33	GRASSING, COJ SPECIFICATION 145	SY	3000		
34	JEA EXCAVATION, VVH#1	LS	1		
35	MAILBOX, RELOCATIONS	EA	10		
36	AS-BUILTS 11X17 DRAWINGS	EA	1		
TOTAL BID (ITEM NOS. 1-36):					

Enter on Page (3-1)

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of ALIMACANI TRAIL DRAINAGE IMPROVEMENT PROJECT as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is on ALIMCANI TRAIL.

30.3 Intent It is the intent of these Contract Documents to construct the ALIMACANI TRAIL DRAINAGE IMPROVEMENT project as shown on the plans and including but not limited to:

1. Site Preparation
2. Driveway and existing pavement removal
3. Maintenance of Traffic
4. Stormwater pipe, Stormwater Inlet, and Underdrain installation
5. Grassing

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 3/6/2019 2:04 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 03/06/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 2:04 PM

FISCAL MO/YEAR : 06 2019 CURRENCY CODE :
INDEX CODE : PWEN462SW DSR CAPITAL IMPROVEMENTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0887 ALIMACANI TRAIL (DSR)-CAPITAL IMPROVEMNT
PROJECT DETAIL : 01 ALIMACANI TRAIL (DSR)-CAPITAL IMPROVEMNT
GRANT :
GRANT DETAIL :
USER CODE :

S	MAR 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	431,250.00	431,250.00
EXPENDITURES	.00	490.00	490.00
ENCUMBRANCES	.00	4,439.88	4,439.88
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	426,320.12	426,320.12

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED