2

SUBJECT: JFRD FIRE STATION APRON & DRIVEWAY REPAIR – FIRE STATIONS 2,4,7,& 11

BID #: CF-0151-22 **OPEN DATE:** October 12, 2022 2022

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION CONTRACT – FROM EXECUTION OF CONTRACT THROUGH COMPLETION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: ALL OR NONE TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: 30 **NUMBER RECEIVED:** 2 **OTHER:** 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder, Hager Construction Company. Total expenditure not to exceed $547,265.00. Period of service will be from execution of contract through completion of the project.

Funding Source: 32111.153103.565051.010412.00000000.00000.0000000 – to be executed via formal contract through the Office of General Counsel

ATTACHMENTS: Recommendation Memo; Bid Tabulation, JSEB Memo, Scope of Work

ANALYST: _____ JACLYN STAMOS

RESPECTFULLY SUBMITTED: _____ DUSTIN FREEMAN, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Robin Smith, Chief, Engineering and Construction Management Division, Public Works

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

November 9, 2022

TO: Dustin Freeman
Chief of Procurement

THRU: Steven D. Long, Jr., P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Managements

Keith Powers
Director, Jacksonville Fire & Rescue

SUBJECT: RECOMMENDATION TO AWARD

RE: JFRD Fire Station Apron & Driveway Repair-Fire Stations Nos. 2, 4, 7, & 11
Bid No.: CF-0151-22
Bid Date: October 12, 20222
Award Amount: $547,265.00
Internal Services Account No. PWEN011AD

The Department of Public Works has tabulated and reviewed the Two (2) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by Hager Construction Company has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the 30% JSEB requirement established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Bid for JFRD Fire Station Apron & Driveway Repair-Fire Stations Nos. 2, 4, 7, & 11 be awarded to Hager Construction Company, 1404 Kings Rd, Jacksonville, Florida 32209, in accordance with the attached bid documents in the amount of $547,265.00.

Funding for this project should be encumbered as follows:

ACCOUNTS:	TOTAL
32111.153103.565051.010412.00000000.00000.0000000	
010412	
PWCP Public Bldgs. Capital Projects (F5190)-Other General Government Services	
565051	
2	
32124-384020	$547,265.00

RGS/rc

Attachments

cc: Lori West, Engineering and Construction Management
Richard Cooper, Engineering and Construction Management
Daniel VanSickle, P.E. Engineering and Construction Management

TITLE: JFRD FIRE STATION APRON AND DRIVEWAY REPAIRS- FIRE STATION 2,4,7,11 BID NO.: CF-0151-22 OPEN DATE: OCTOBER 19, 2022 @ 2 P.M. ANALYST: JACLYN STAMOS No. Invited: (30) No. Received (2) No Bids: (0) Recorded By: MELISSA PEIRCE Announcer: RENATTA BARNETT				HAGAR CONSTRUCTION		J.D. HINSON COMPANY	
ITEM	DESCRIPTION	EST. QTY	UNIT	UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL
			FIRE STATION 2				
1	MOBILIZATION	1	LS	$ 2,285.00	$ 2,285.00	$ 12,240.00	$ 12,240.00
2	SITE PREPORATION	1	LS	$ 1,275.00	$ 1,275.00	$ 9,360.00	$ 9,360.00
3	MAINTENANCE OF TRAFFIC	1	LS		$ -	$ 7,200.00	$ 7,200.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 4,285.00	$ 4,285.00	$ 2,880.00	$ 2,880.00
5	DEWATERING	1	LS	$ 5,685.00	$ 5,685.00	$ 2,160.00	$ 2,160.00
6	REMOVAL OF EXIST. CONCRETE	1	LS	$ 8,500.00	$ 8,500.00	$ 7,200.00	$ 7,200.00
7	REGULAR EXCAVATION AND GRADING	1	LS	$ 2,785.00	$ 2,785.00	$ 6,480.00	$ 6,480.00
8	OVEREXCAVATION	10	CY	$ 11.00	$ 110.00	$ 36.00	$ 360.00
9	A3 SAND BACKFILL	10	CY	$ 12.00	$ 120.00	$ 36.00	$ 360.00
10	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL	10	CY	$ 17.00	$ 170.00	$ 36.00	$ 360.00
11	STABILIZATION	1	LS	$ 3,565.00	$ 3,565.00	$ 5,040.00	$ 5,040.00
12	CRSHCRETE BASE COURSE	1	LS	$ 4,785.00	$ 4,785.00	$ 7,200.00	$ 7,200.00

13	8" CONCRETE DRIVEWAY REINFORCES WITH #5 REBAR SPACED	1	LS	$ 8,975.00	$ 8,975.00	$ 6,480.00	$ 6,480.00
14	8" CONCRETE DRIVEWAY(REINFORCEMENT WITH FIBERMESH	1	LS	$ 6,155.00	$ 6,155.00	$ 8,640.00	$ 8,640.00
15	CITY STANDARD DROP CURB	1	LS	$ 1,200.00	$ 1,200.00	$ 3,600.00	$ 3,600.00
			GRAND TOTAL	$	49,895.00	$	79,560.00
			FIRE STATION 4				
1	MOBILIZATION	1	LS	$ 2,655.00	$ 2,655.00	$ 21,600.00	$ 21,600.00
2	SITE PREPORATION	1	LS	$ 3,875.00	$ 3,875.00	$ 13,680.00	$ 13,680.00
3	MAINTENANCE OF TRAFFIC	1	LS		$ -	$ 10,800.00	$ 10,800.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 2,790.00	$ 2,790.00	$ 5,040.00	$ 5,040.00
5	DEWATERING	1	LS	$ 5,685.00	$ 5,685.00	$ 2,160.00	$ 2,160.00
6	REMOVAL OF EXIST. CONCRETE	1	LS	$ 34,850.00	$ 34,850.00	$ 14,400.00	$ 14,400.00
7	REMOVAL OF EXSIT. ASPHALT	1	LS	$ 3,850.00	$ 3,850.00	$ 1,728.00	$ 1,728.00
8	REMOVAL OF EXSIT. APPARATUS BAY TILES	1	LS	$ 3,275.00	$ 3,275.00	$ 3,600.00	$ 3,600.00
9	REMOVAL AND REPLACING OF EXXIST. METAL PIPE RAILING	1	LS	$ 4,475.00	$ 4,475.00	$ 1,800.00	$ 1,800.00
10	REGULAR EXCAVATION AND GRADING	1	LS		$ -	$ 9,360.00	$ 9,360.00
11	OVEREXCAVATION	30	CY	$ 11.00	$ 330.00	$ 28.80	$ 864.00

12	A3 SAND BACKFILL	30	CY	$ 12.00	$ 360.00	$ 28.80	$ 864.00
13	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL	30	CY	$ 17.00	$ 510.00	$ 28.80	$ 864.00
14	STABILIZATION	1	LS	$ 8,956.00	$ 8,956.00	$ 9,360.00	$ 9,360.00
15	CRSHCRETE BASE COURSE	1	LS	$ 26,321.00	$ 26,321.00	$ 25,920.00	$ 25,920.00
16	8" CONCRETE DRIVEWAY(REINFORCEMENT WITH FIBERMESH	1	LS	$ 54,152.00	$ 54,152.00	$ 51,840.00	$ 51,840.00
17	BRICK PAVER INSTALL	1	LS	$ 3,060.00	$ 3,060.00	$ 28,800.00	$ 28,800.00
			GRAND TOTAL	$	155,144.00	$	202,680.00
			FIRE STATION 7				
1	MOBILIZATION	1	LS	$ 3,560.00	$ 3,560.00	$ 36,000.00	$ 36,000.00
2	SITE PREPORATION	1	LS	$ 2,285.00	$ 2,285.00	$ 21,600.00	$ 21,600.00
3	MAINTENANCE OF TRAFFIC	1	LS		$ -	$ 14,400.00	$ 14,400.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 3,477.00	$ 3,477.00	$ 10,800.00	$ 10,800.00
5	DEWATERING	1	LS	$ 5,685.00	$ 5,685.00	$ 2,160.00	$ 2,160.00
6	REMOVAL OF EXIST. CONCRETE	1	LS	$ 63,250.00	$ 63,250.00	$ 36,000.00	$ 36,000.00
7	REGULAR EXCAVATION AND GRADING	1	LS	$ 5,675.00	$ 5,675.00	$ 14,400.00	$ 14,400.00
8	OVEREXCAVATION	50	CY	$ 11.00	$ 550.00	$ 28.80	$ 1,440.00

9	A3 SAND BACKFILL	50	CY	$ 12.00	$ 600.00	$ 28.80	$ 1,440.00
10	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL	50	CY	$ 17.00	$ 850.00	$ 28.80	$ 1,440.00
11	STABILIZATION	1	LS	$ 17,950.00	$ 17,950.00	$ 36,000.00	$ 36,000.00
12	CRSHCRETE BASE COURSE	1	LS	$ 26,850.00	$ 26,850.00	$ 36,000.00	$ 36,000.00
13	6" CONCRETE DRIVEWAY REINFORCES WITH #5 REBAR SPACED	1	LS	$ 58,760.00	$ 58,760.00	$ 93,600.00	$ 93,600.00
14	6" CONCRETE DRIVEWAY(REINFORCEMENT WITH FIBERMESH	1	LS	$ 54,152.00	$ 54,152.00	$ 51,264.00	$ 51,264.00
15	6: CONCRETE WALKWAY	1	LS	$ 4,875.00	$ 4,875.00	$ 3,672.00	$ 3,672.00
16	CITY STANDARD DROP CURB	1	LS	$ 3,556.00	$ 3,556.00	$ 7,920.00	$ 7,920.00
17	CITY STANDARD MIAMI CURB	1	LS	$ 3,756.00	$ 3,756.00	$ 9,360.00	$ 9,360.00
18	PAVEMENT REPAIR, CASE XI	1	LS	$ 7,785.00	$ 7,785.00	$ 4,399.20	$ 4,399.20
17	SODDING,	1	LS	$ 4,278.00	$ 4,278.00	$ 3,600.00	$ 3,600.00
			GRAND TOTAL	$	267,894.00	$	385,495.20
			FIRE STATION 11				
1	MOBILIZATION	1	LS	$ 2,275.00	$ 2,275.00	$ 14,400.00	$ 14,400.00
2	SITE PREPORATION	1	LS	$ 1,785.00	$ 1,785.00	$ 10,800.00	$ 10,800.00
3	MAINTENANCE OF TRAFFIC	1	LS		$ -	$ 7,200.00	$ 7,200.00

4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 3,615.00	$ 3,615.00	$ 2,880.00	$ 2,880.00
5	DEWATERING	1	LS	$ 5,685.00	$ 5,685.00	$ 2,160.00	$ 2,160.00
6	REMOVAL OF EXIST. CONCRETE	1	LS	$ 5,495.00	$ 5,495.00	$ 2,160.00	$ 2,160.00
7	REMOVAL OF EXSIT. TERRAZZO FLOOR STRIP	1	LS	$ 3,674.00	$ 3,674.00	$ 7,200.00	$ 7,200.00
8	REGULAR EXCAVATION AND GRADING	1	LS	$ 1,245.00	$ 1,245.00	$ 3,600.00	$ 3,600.00
9	OVEREXCAVATION	10	CY	$ 11.00	$ 110.00	$ 36.00	$ 360.00
10	A3 SAND BACKFILL	10	CY	$ 12.00	$ 120.00	$ 36.00	$ 360.00
11	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL	10	CY	$ 17.00	$ 170.00	$ 36.00	$ 360.00
12	STABILIZATION	1	LS	$ 4,525.00	$ 4,525.00	$ 2,160.00	$ 2,160.00
13	CRSHCRETE BASE COURSE	1	LS	$ 9,852.00	$ 9,852.00	$ 2,160.00	$ 2,160.00
14	8" CONCRETE DRIVEWAY(REINFORCEMENT WITH #5 REBAR	1	LS	$ 22,560.00	$ 22,560.00	$ 7,200.00	$ 7,200.00
15	AFFIX EXIST. ATTACHED BOLLARDS (2) WALLS TIGHTEN OR REPLACED BOLTS	1	LS	$ 4,598.00	$ 4,598.00	$ 7,200.00	$ 7,200.00
			GRAND TOTAL	$ 65,709.00		$ 70,200.00	
			GRAND TOTAL	$ 538,642.00		$ 737,935.20	
			CONFLICT OF INTEREST:	Y		Y	
			BONDS	Y		Y	
			ADDENDUM(2):	Y		Y	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

October 27, 2022

To: Dustin L. Freeman, Chief
Procurement Division

From: Sandy Simpson, Business Analyst SS
Equal Business Opportunity Office / Jacksonville Small & Emerging Business Program

Re: **CF-0151-22 FIRE STATION DRIVEWAYS**

The Equal Business Opportunity Office has reviewed the lowest bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **HAGAR CONSTRUCTION**, with a total base bid of **$547,265.00** which does meet the JSEB goal of utilizing 100% JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: RENATTA BARNETT
Dinah Coleman Mason

JFRD FIRE STATION APRON & DRIVEWAY REPAIRS –
FIRE STATIONS Nos. 2, 4, 7 & 11
SECTION 30

SCOPE OF WORK

30.1 Scope: The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of JFRD FIRE STATION APRON & DRIVEWAY REPAIRS – FIRE STATIONS Nos. 2, 4, 7 & 11, as specified in the Contract Documents.

30.2 Location: This project is located within the limits of the City of Jacksonville, Florida right of way. The construction areas are located at the following JFRD Fire Stations:

Fire Station No.	Address	Real Estate #
2	1355 MAIN ST. N	070906-0000
4	639 DUVAL ST. W	074559-0000
7	2436 DIVISION ST.	047381-0900
11	2732 TALLEYRAND AVE.	115328-0100

30.3 Intent: It is the intent of these Contract Documents to construct the JFRD FIRE STATION APRON & DRIVEWAY REPAIRS – FIRE STATIONS Nos. 2, 4, 7 & 11 as shown on the plans and including but not limited to:

1. Erosion Control Installation and Maintenance
2. Temporary Traffic Control
3. Existing Concrete Removal
4. Existing Asphalt Removal
5. Super-Duty Concrete Driveway Construction
6. Heavy-Duty Concrete Driveway Construction
7. COJ Standard Pavement Repair (Case XI)
8. Drop Curb Construction
9. Miami Curb Construction
10. Grassing Installation per COJ Spec. 145 in all disturbed areas.

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.