SUBJECT: PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS

BID #: JCF-0027-21

OPEN DATE: 2020-12-02

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED-JSEB SET-ASIDE

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY)-LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (8) NUMBER RECEIVED: (4) OTHER (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to ONAS Corporation, as the lowest responsive, responsible bidder in the total base bid amount of $367,675.00- Part A (city portion); Part B in the amount of $71,776.00 will be awarded by JEA in a separate agreement, for a total award amount not-to-exceed $439,451.00.

All bonds are waived.

This award is to be funded by account(s): 001375.565050.1.44102.381920- $171,402.11; 10137.565050.1.44102.381920- $196,272.89, to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____
MARILYN LAIDLER

RESPECTFULLY SUBMITTED _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith P.E., Chief, Engineering & Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

December 18, 2020

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Ponce De Leon Avenue Drainage Improvements
Bid No.: JCF-0027-21
Bid Date: December 2, 2020
Award Amount: $367,675.00

The Department of Public Works has tabulated and reviewed the four (4) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid by ONAS Corporation has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the set-aside JSEB requirements established for this project. Part A is to be funded by the City in the amount of $367,675.00 and Part B for $71,776.00 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that award of the Total Base Bid for Ponce De Leon Avenue Drainage Improvements be awarded to ONAS Corporation, 2050 University Blvd. N., Jacksonville, Florida 32211, in accordance with the attached bid documents for Part A in the amount of $367,675.00, which is being funded by the City, and Part B in the amount of $71,776.00 to be awarded by JEA in a separate agreement for a total of $439,451.00.

Funding for this project should be as follows:

ACCOUNTS:			TOTAL
001375	010137	JEA	
PWEN DSR Captl Imp - Flood Cntrl SW Mgmt	PWEN DSR Captl Imp - Flood Cntrl SW Mgmt		
565050	565050		
1	1		
44102-381920	44102-381920		
$171,402.11	$196,272.89	$71,776.00	$439,451.00

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Michael Derbaum, P.E. Engineering and Construction Management

TITLE: PONCE DE LEON DRAINAGE IMPROVEMENTS

BID NO. JCF-00027-21 (PW)

OPEN DATE: DECEMBER 2, 2020 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (8) No. Received (4) No Bids: (0)

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	ONAS CORPORATION		ERS CORP		KIRBY DEVELOPMENT, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	PART A -COJ								
1	MOBILIZATION	LS	1	$ 32,550.00	$ 32,550.00	$ 44,000.00	$ 44,000.00	$ 17,238.26	$ 17,238.26
2	SITE PREPARATION	LS	1	$ 25,000.00	$ 25,000.00	$ 75,000.00	$ 75,000.00	$ 20,545.83	$ 20,545.83
3	MAINTENANCE OF TRAFFIC	LS	1	$ 11,400.00	$ 11,400.00	$ 5,000.00	$ 5,000.00	$ 7,980.00	$ 7,980.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 7,000.00	$ 7,000.00	$ 3,000.00	$ 3,000.00	$ 3,920.00	$ 3,920.00
5	DEWATERING	LS	1	$ 8,900.00	$ 8,900.00	$ 4,000.00	$ 4,000.00	$ 19,297.60	$ 19,297.60
6	REGUALR EXCAVATION AND FILL, INCL. DEMO, HAUL, DISPOSAL	LS	1	$ 22.00	$ 22.00	$ 115,000.00	$ 115,000.00	$ 28,071.63	$ 28,071.63
7	A-3 SAND (CONTINGENCY)	CY	20	$ 25.00	$ 500.00	$ 12.00	$ 240.00	$ 19.11	$ 382.20
8	HAULING & DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	20	$ 26.00	$ 520.00	$ 12.00	$ 240.00	$ 11.39	$ 227.80
9	DEMO/REPLACEMENT OF EXISTING FEATURES WITHIN EASEMENTS	LS	1	$ 20,000.00	$ 20,000.00	$ 28,000.00	$ 28,000.00	$ 9,122.68	$ 9,122.68
10	MILL AND RESURFACE	SY	1025	$ 19.00	$ 19,475.00	$ 30.42	$ 31,180.50	$ 17.38	$ 17,814.50
11	CASE I PAVEMENT REPAIR	SY	275	$ 35.00	$ 9,625.00	$ 54.00	$ 14,850.00	$ 58.65	$ 16,128.75
12	CITY STANDARD MIAMI CURB- COJ PLATE P-301	LF	580	$ 31.00	$ 17,980.00	$ 22.00	$ 12,760.00	$ 34.67	$ 20,108.60
13	REPLACE EXISTING OUTLET HEADWALL	EA	1	$ 8,300.00	$ 8,300.00	$ 3,300.00	$ 3,300.00	$ 5,988.63	$ 5,988.63
14	12" X 18" ERCI DRAINAGE PIPE	LF	37	$ 92.00	$ 3,404.00	$ 27.83	$ 1,029.71	$ 102.28	$ 3,784.36
15	14" X 23" ERCP DRAINAGE PIPE	LF	93	$ 94.00	$ 8,742.00	$ 33.61	$ 3,125.73	$ 111.98	$ 10,414.14
16	19" X 30" ERCI DRAINAGE PIPE	LF	316	$ 127.00	$ 40,132.00	$ 54.53	$ 17,231.48	$ 145.20	$ 45,883.20
17	29" X 45" ERCP DRAINAGE PIPE	LF	42	$ 250.00	$ 10,500.00	$ 109.81	$ 4,612.02	$ 235.66	$ 9,897.72
18	36" RCP DRAINAGE PIPE	LF	22	$ 182.00	$ 4,004.00	$ 58.14	$ 1,279.08	$ 168.75	$ 3,712.50
19	36" HP STORM PIPE	LF	408	$ 167.00	$ 68,136.00	$ 42.00	$ 17,136.00	$ 162.85	$ 66,442.80

TITLE:	PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS			ONAS CORPORATION		ERS CORP		KIRBY DEVELOPMENT, INC	
BID NO.	JCF-0027-21 (PW)								
OPEN DATE:	DECEMBER 3, 2020 @ 2:00PM								
20	CURB INLET- COJ STANDARD D-201	EA	6	$ 6,850.00	$ 41,100.00	$ 2,500.00	$ 15,000.00	$ 5,194.69	$ 31,168.14
21	DOUBLE CURB INLET- COJ PLATE D-204	EA	2	$ 8,350.00	$ 16,700.00	$ 3,400.00	$ 6,800.00	$ 9,415.67	$ 18,831.34
22	CONCRETE DRIVEWAY- COJ PLATE P-205	SY	55	$ 80.00	$ 4,400.00	$ 57.00	$ 3,135.00	$ 54.11	$ 2,976.05
23	GRASSING, SEEDING OR SODDING	SY	750	$ 9.50	$ 7,125.00	$ 5.00	$ 3,750.00	$ 6.93	$ 5,197.50
24	AS-BUILTS	LS	1	$ 2,160.00	$ 2,160.00	$ 6,000.00	$ 6,000.00	$ 6,690.25	$ 6,690.25
	BASE BID- PART A (ITEM NOS. 1-24)			$ 367,675.00		$ 415,669.52		$ 371,824.68	
	PART B- JEA								
25	FURNISH AND INSTALL PIPELINE 12" PVC DR 18 FORCEMAIN (CONTINGENCY)	LF	30	$ 175.00	$ 5,250.00	$ 132.00	$ 3,960.00	$ 125.67	$ 3,770.10
26	FURNISH AND INSTALL PIPELINE 12" DI EPOXY LINED MJ 45 DEG BEND AND MECH. RESTRAINT (CONTINGENCY)	EA	4	$ 1,200.00	$ 4,800.00	$ 2,640.00	$ 10,560.00	$ 1,721.73	$ 6,886.92
27	FURNISH AND INSTALL 12" PIPE BELL RESTRAINTS (CONTINGENCY)	EA	1	$ 500.00	$ 500.00	$ 2,160.00	$ 2,160.00	$ 356.46	$ 356.46
28	FURNISH AND INSTALL 12" SPLIT RING BELL RESTRAINTS (CONTINGENCY)	EA	3	$ 550.00	$ 1,650.00	$ 2,640.00	$ 7,920.00	$ 356.47	$ 1,069.41
29	FURNISH AND INSTALL FITTINGS IN EXISTING 12" PIPELINES	EA	2	$ 1,600.00	$ 3,200.00	$ 960.00	$ 1,920.00	$ 823.90	$ 1,647.80
30	FURNISH SEWAGE REMOVAL AND DISPOSAL (CONTINGENY)	LS	1	$ 6,200.00	$ 6,200.00	$ 3,600.00	$ 3,600.00	$ 13,490.39	$ 13,490.39
31	FURNISH AND INSTALL PIPELINE 8" PVC DR18 WATERMAIN (CONTINGENCY)	LF	30	$ 125.00	$ 3,750.00	$ 108.00	$ 3,240.00	$ 83.63	$ 2,508.90
32	FURNISH AND INSTALL 8" DI MJ 45 DEG BEND AND MECH. RESTRAINT (CONTINGENCY)	EA	4	$ 880.00	$ 3,520.00	$ 2,280.00	$ 9,120.00	$ 816.26	$ 3,265.04
33	FURNISH AND INSTALL 8" PIPE BELL RESTRAINTS (CONTINGENCY)	EA	1	$ 450.00	$ 450.00	$ 1,800.00	$ 1,800.00	$ 248.36	$ 248.36
34	FURNISH AND INSTALL 8" SPLIT RING RESTRAINTS (CONTINGENCY)	EA	3	$ 480.00	$ 1,440.00	$ 2,280.00	$ 6,840.00	$ 248.36	$ 745.08
35	FURNISH AND INSTALL FITTINGS IN EXISTING 8" PIPELINES (CONTINGENCY)	EA	2	$ 690.00	$ 1,380.00	$ 720.00	$ 1,440.00	$ 232.19	$ 464.38
36	FURNISH AND INSTALL PIPELINE 10" PVC DR 18 WATERMAIN	LF	30	$ 151.00	$ 4,530.00	$ 144.00	$ 4,320.00	$ 89.54	$ 2,686.20
37	FURNISH AND INSTALL 10" DI MJ 45 DEG BEND AND MECH. RESTRAINT	EA	4	$ 759.00	$ 3,036.00	$ 2,520.00	$ 10,080.00	$ 1,075.08	$ 4,300.32
38	FURNISH AND INSTALL 10" PIPE BELL RESTRAINTS	EA	1	$ 610.00	$ 610.00	$ 840.00	$ 840.00	$ 327.58	$ 327.58
39	FURNISH AND INSTALL 10" SPLIT RING BELL RESTRAINTS	EA	3	$ 360.00	$ 1,080.00	$ 2,400.00	$ 7,200.00	$ 327.57	$ 982.71
40	FURNISH AND INSTALL FITTINGS IN EXISTING 10" PIPELINES	EA	2	$ 950.00	$ 1,900.00	$ 960.00	$ 1,920.00	$ 299.60	$ 599.20
41	FURNISH AND INSTALL PIPELINE 12" PVD DR 18 WATERMAIN	LF	30	$ 160.00	$ 4,800.00	$ 150.00	$ 4,500.00	$ 110.04	$ 3,301.20
42	FURNISH AND INSTALL 12" DI MJ 45 DEG BEND AND MECH. RESTRAINT	EA	4	$ 900.00	$ 3,600.00	$ 2,880.00	$ 11,520.00	$ 1,377.19	$ 5,508.76

TITLE:	PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS			ONAS CORPORATION		ERS CORP		KIRBY DEVELOPMENT, INC.	
BID NO.	JCF-0027-21 (PW)								
OPEN DATE:	DECEMBER 2, 2020 @ 2:00PM								
43	FURNISH AND INSTALL 12" PIPE BELL RESTRAINTS	EA	1	$ 450.00	$ 450.00	$ 2,640.00	$ 2,640.00	$ 356.46	$ 356.46
44	FURNISH AND INSTALL 12" SPLIT RING BELL RESTRAINTS	EA	3	$ 450.00	$ 1,350.00	$ 2,880.00	$ 8,640.00	$ 356.47	$ 1,069.41
45	FURNISH AND INSTALL FITTINGS IN EXISTING 12" PIPELINES	EA	2	$ 980.00	$ 1,960.00	$ 1,200.00	$ 2,400.00	$ 479.36	$ 958.72
46	REPLACEMENT/RELOCATION OF RESIDENTAL WATER SERVICE	EA	2	$ 450.00	$ 900.00	$ 1,800.00	$ 3,600.00	$ 1,613.05	$ 3,226.10
47	COMPLIANCE SAMPLE TAPS	EA	6	$ 320.00	$ 1,920.00	$ 600.00	$ 3,600.00	$ 1,293.58	$ 7,761.48
48	REMOVE EXISTING 6" PIPELINE BELOW GROUND	LF	20	$ 180.00	$ 3,600.00	$ 96.00	$ 1,920.00	$ 52.90	$ 1,058.00
49	REMOVE EXISTING 10" PIPELINE BELOW GROUND	LF	20	$ 190.00	$ 3,800.00	$ 96.00	$ 1,920.00	$ 52.90	$ 1,058.00
50	REMOVE EXISTING 12" PIPELINE BELOW GROUND	LF	20	$ 200.00	$ 4,000.00	$ 96.00	$ 1,920.00	$ 52.90	$ 1,058.00
51	TEMPORARY SAMPLE TAPS	EA	4	$ 525.00	$ 2,100.00	$ 360.00	$ 1,440.00	$ 1,071.33	$ 4,285.32
	BASE BID- PART B (ITEM NOS. 26-51)			$ 71,776.00		$ 121,020.00		$ 72,990.30	
	TOTAL BASE BID (PARTS A & B)			$ 439,451.00		$ 536,689.52		$ 444,814.98	
						CORRECTED TOTAL			
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			SELF- PERFORM		YES		SELF-PERFORM	
	ADDENDUM (S) ACKNOWLEDGED: (1,2)			YES		YES		YES	

TITLE:	PONCE DE LEON DRAINAGE IMPROVEMENTS			BAKER CONSULTING & ENGINEERING LLC	
BID NO.	JCF-00027-21 (PW)				
OPEN DATE:	DECEMBER 2, 2020 @ 2:00PM				
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST
	PART A -COJ				
1	MOBILIZATION	LS	1	$ 47,131.84	$ 47,131.84
2	SITE PREPARATION	LS	1	$ 18,852.74	$ 18,852.74
3	MAINTENANCE OF TRAFFIC	LS	1	$ 28,359.87	$ 28,359.87
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 5,184.50	$ 5,184.50
5	DEWATERING	LS	1	$ 11,782.96	$ 11,782.96
6	REGUALR EXCAVATION AND FILL, INCL. DEMO, HAUL, DISPOSAL	LS	1	$ 39,276.54	$ 39,276.54
7	A-3 SAND (CONTINGENCY)	CY	20	$ 35.35	$ 707.00
8	HAULING & DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	20	$ 35.35	$ 707.00
9	DEMO/REPLACEMENT OF EXISTING FEATURES WITHIN EASEMENTS	LS	1	$ 176,770.66	$ 176,770.66
10	MILL AND RESURFACE	LS	1025	$ 25.64	$ 26,281.00
11	CASE I PAVEMENT REPAIR	SY	275	$ 78.55	$ 21,601.25
12	CITY STANDARD MIAMI CURB- COJ PLATE P-301	LF	580	$ 35.35	$ 20,503.00
13	REPLACE EXISTING OUTLET HEADWALL	EA	1	$ 11,053.20	$ 11,053.20
14	12" X 18" ERCP DRAINAGE PIPE	LF	37	$ 82.13	$ 3,038.81
15	14" X 23" ERCP DRAINAGE PIPE	LF	93	$ 89.70	$ 8,342.10
16	19" X 30" ERCP DRAINAGE PIPE	LF	316	$ 118.28	$ 37,378.48
17	29" X 45" ERCP DRAINAGE PIPE	LF	42	$ 223.48	$ 9,388.16
18	36" RCP DRAINAGE PIPE	LF	22	$ 167.63	$ 3,687.86
19	36" HP STORM PIPE	LF	408	$ 142.30	$ 58,058.40

TITLE:	PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS			BAKER CONSULTING & ENGINEERING LLC	
BID NO.	JCF-0027-21 (PW)				
OPEN DATE:	DECEMBER 2, 2020 @ 2:00PM				
20	CURB INLET- COJ STANDARD D-201	EA	6	$ 5,031.33	$ 30,187.98
21	DOUBLE CURB INLET- COJ PLATE D-204	EA	2	$ 10,182.83	$ 20,365.66
22	CONCRETE DRIVEWAY- COJ PLATE P-205	SY	55	$ 86.41	$ 4,752.55
23	GRASSING, SEEDING OR SODDING	SY	750	$ 15.71	$ 11,782.50
24	AS-BUILTS	LS	1	$ 4,320.42	$ 4,320.42
	BASE BID- PART A (ITEM NOS. 1-24)			**$**	**599,510.28**
	PART B- JEA				
25	FURNISH AND INSTALL PIPELINE 12" PVC DR 18 FORCEMAIN (CONTINGENCY)	LF	30	$ 185.27	$ 5,558.10
26	FURNISH AND INSTALL PIPELINE 12" DI EPOXY LINED MJ 45 DEG BEND AND MECH. RESTRAINT (CONTINGENCY)	EA	4	$ 1,270.49	$ 5,081.96
27	FURNISH AND INSTALL 12" PIPE BELL RESTRAINTS (CONTINGENCY)	EA	1	$ 479.10	$ 479.10
28	FURNISH AND INSTALL 12" SPLIT RING BELL RESTRAINTS (CONTINGENCY)	EA	3	$ 770.97	$ 2,312.91
29	FURNISH AND INSTALL FITTINGS IN EXISTING 12" PIPELINES	EA	2	$ 1,270.49	$ 2,540.98
30	FURNISH SEWAGE REMOVAL AND DISPOSAL (CONTINGENY)	LS	1	$ 3,456.07	$ 3,456.07
31	FURNISH AND INSTALL PIPELINE 8" PVC DR18 WATERMAIN (CONTINGENCY)	LF	30	$ 164.03	$ 4,920.90
32	FURNISH AND INSTALL 8" DI MJ 45 DEG BEND AND MECH. RESTRAINT (CONTINGENCY)	EA	4	$ 548.33	$ 2,193.32
33	FURNISH AND INSTALL 8" PIPE BELL RESTRAINTS (CONTINGENCY)	EA	1	$ 391.00	$ 391.00
34	FURNISH AND INSTALL 8" SPLIT RING RESTRAINTS (CONTINGENCY)	EA	3	$ 682.87	$ 2,048.61
35	FURNISH AND INSTALL FITTINGS IN EXISTING 8" PIPELINES (CONTINGENCY)	EA	2	$ 840.20	$ 1,680.40
36	FURNISH AND INSTALL PIPELINE 10" PVC DR 18 WATERMAIN	LF	30	$ 173.20	$ 5,196.00
37	FURNISH AND INSTALL 10" DI MJ 45 DEG BEND AND MECH. RESTRAINT	EA	4	$ 708.81	$ 2,835.24
38	FURNISH AND INSTALL 10" PIPE BELL RESTRAINTS	EA	1	$ 461.80	$ 461.80
39	FURNISH AND INSTALL 10" SPLIT RING BELL RESTRAINTS	EA	3	$ 753.66	$ 2,260.98
40	FURNISH AND INSTALL FITTINGS IN EXISTING 10" PIPELINES	EA	2	$ 1,000.68	$ 2,001.36
41	FURNISH AND INSTALL PIPELINE 12" PVD DR 18 WATERMAIN	LF	30	$ 185.27	$ 5,558.10
42	FURNISH AND INSTALL 12" DI MJ 45 DEG BEND AND MECH. RESTRAINT	EA	4	$ 796.92	$ 3,187.68

TITLE:	PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS			BAKER CONSULTING & ENGINEERING LLC	
BID NO.	JCF-0027-21 (PW)				
OPEN DATE:	DECEMBER 2, 2020 @ 2:00PM				
43	FURNISH AND INSTALL 12" PIPE BELL RESTRAINTS	EA	1	$ 479.10	$ 479.10
44	FURNISH AND INSTALL 12" SPLIT RING BELL RESTRAINTS	EA	3	$ 770.97	$ 2,312.91
45	FURNISH AND INSTALL FITTINGS IN EXISTING 12" PIPELINES	EA	2	$ 1,088.78	$ 2,177.56
46	REPLACEMENT/RELOCATION OF RESIDENTAL WATER SERVICE	EA	2	$ 2,010.04	$ 4,020.08
47	COMPLIANCE SAMPLE TAPS	EA	6	$ 859.08	$ 5,154.48
48	REMOVE EXISTING 8" PIPELINE BELOW GROUND	LF	20	$ 58.37	$ 1,167.40
49	REMOVE EXISTING 10" PIPELINE BELOW GROUND	LF	20	$ 58.37	$ 1,167.40
50	REMOVE EXISTING 12" PIPELINE BELOW GROUND	LF	20	$ 58.37	$ 1,167.40
51	TEMPORARY SAMPLE TAPS	EA	4	$ 859.08	$ 3,436.32
	BASE BID- PART B (ITEM NOS. 25-51)			$	73,247.16
	TOTAL BASE BID (PARTS A & B)			$	672,757.44
				CORRECTED TOTAL	
	CONFLICT OF INTEREST:			YES	
	LICENSED SUBS:			SELF-PERFORM	
	ADDENDUM (S) ACKNOWLEDGED: (1,2)			YES	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

December 9, 2020

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst AC
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **JCF-0027-21 Ponce De Leon Drainage Improvements**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **ONAS Corporation**, with a bid of **$439,451.00** which meets the goal of utilizing **100%** JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Rose Nettles

214 N. Hogan Street, Suite 800 | Jacksonville, FL 32202 | Phone: 904.255.8840 | Fax: 904.255.8842 | www.jseb.coj.net

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The TOTAL BASE BID plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **150** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS**, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area includes Poinciana Street from Ponce De Leon Avenue to Marianna Road. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **PONCE DE LEON AVENUE DRAINAGE IMPROVEMENTS** project as shown on the plans and including but not limited to:

1. Site Preparation
2. Maintenance of Traffic
3. Drainage Construction
4. Pavement Restoration
5. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.