SUBJECT: **TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE - REBID**

BID #: **CP-0027-22** **OPEN DATE:** **2021-12-08**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: **CONSTRUCTION PARTICIPATION**

AGENCY: **TRAFFIC ENGINEERING**

BASIS OF AWARD: **TOTAL BASE BID- LOWEST RESPONSIVE, RESPONSIBLE BIDDER**

NUMBER OF BIDS INVITED: **12** **NUMBER RECEIVED:** **2** **OTHER:** **0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject James D. Hinson Electrical Contracting, Co. and Traffic Control Devices, Inc. It has been determined that it would be in the City's best interest to reject all bids. Procurement will re-advertise a revised scope at a later date.

ATTACHMENTS: Recommendation Memo, Bid Tabulation Sheet, Bid Rejection Documentation, Basis of Award, Scope of Work

ANALYST: _____ **RESPECTFULLY SUBMITTED** _____
BRYAN MATUS GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Christopher W. LeDew, P.W., Chief, Traffic Engineering Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Traffic Engineering Division
1007 Superior Street
Jacksonville, FL 32254
(904) 255-7533
www.coj.net

ONE CITY ONE JACKSONVILLE.

MEMORANDUM **February 23, 2022**

TO: **Gregory W. Pease**
Chief of Procurement

THRU: **John P. Pappas, P.E., Director**

FROM: **Christopher W. LeDew, P.W., Chief**

SUBJECT: **Traffic Signal Unit Price Construction Countywide**

Bid No.:	**CP-0027-22**
Bid Open Date:	**December 8, 2021**
Recommendation:	**REJECT ALL BIDS**
Internal Services Account No:	**00111.158001**

The Traffic Engineering Division has reviewed the bids for the above project. It has been determined that it would be in the best interest of the city to reject all bids.

The Traffic Signal Unit Price Construction contract has been advertised twice. The first time, there were no eligible bids because neither of the two bidders listed any JSEB subcontractors. This contract has two contractors, a primary and a secondary contractor. After the second advertisement, both the primary and secondary contractor listed the same JSEB subcontractor to help meet the 20% JSEB goal. This subcontractor was determined to be ineligible. Additionally, after meeting with the JSEB office, the JSEB goal was reduced from 20% to "Encouragement". Reducing the JSEB goal will help attract more bidders to this contract. Rejecting all current bids would be in the best interest of the city.

An Evaluated Bid will be submitted in the next few weeks.

Your concurrence in this matter would be greatly appreciated.

Attachments

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
1	0339-1	MISCELLANEOUS ASPHALT PAVEMENT	TN	1	$450.00	$450.00	$520.00	$520.00
2	0519- 78	BOLLARDS	EA	2	$1,250.00	$2,500.00	$3,468.00	$6,936.00
3	0520- 1- 7	CONCRETE CURB & GUTTER, TYPE E	LF	240	$75.00	$18,000.00	$88.00	$21,120.00
4	0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	240	$70.00	$16,800.00	$88.00	$21,120.00
5	0520- 3	VALLEY GUTTER- CONCRETE	LF	50	$75.00	$3,750.00	$173.00	$8,650.00
6	0520- 5- 41	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	LF	240	$100.00	$24,000.00	$231.00	$55,440.00
7	0520- 5- 42	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	LF	240	$120.00	$28,800.00	$243.00	$58,320.00
8	0520- 70	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY	100	$145.00	$14,500.00	$268.00	$26,800.00
9	0522- 1	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	75	$85.00	$6,375.00	$190.00	$14,250.00
10	0522- 2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	50	$95.00	$4,750.00	$240.00	$12,000.00
11	0527- 2	DETECTABLE WARNINGS	SF	96	$60.00	$5,760.00	$94.50	$9,072.00
12	0536- 1-1	GUARDRAIL -ROADWAY	LF	125	$130.00	$16,250.00	$148.00	$18,500.00
13	0570- 1- 2	PERFORMANCE TURF, SOD	SY	1,000	$12.87	$12,870.00	$39.00	$39,000.00
14	0630-2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	10,000	$7.96	$79,600.00	$14.00	$140,000.00
15	0630-2-12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	5,000	$21.92	$109,600.00	$17.00	$85,000.00
16	0630-2-14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	100	$25.98	$2,598.00	$41.00	$4,100.00
17	0630-2-15	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF	100	$28.42	$2,842.00	$45.00	$4,500.00
18	0632-7-1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	10	$6,598.00	$65,980.00	$10,095.00	$100,950.00
19	0632-7-2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	1,000	$5.95	$5,950.00	$7.35	$7,353.00
20	0632-7-4	SIGNAL CABLE, ADJUST	PI	1	$2,400.00	$2,400.00	$1,608.00	$1,608.00
21	0632-7-6	SIGNAL CABLE, REMOVE- INTERSECTION	PI	1	$650.00	$650.00	$1,608.00	$1,608.00
22	0632-7-7	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION	LF	100	$1.00	$100.00	$3.20	$320.00
23	0633-1-111	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS	LF	1,000	$2.59	$2,590.00	$2.60	$2,600.00
24	0633-1-112	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS	LF	500	$2.69	$1,345.00	$2.75	$1,375.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
25	0633-1-113	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS	LF	1,000	$2.99	$2,990.00	$3.05	$3,050.00
26	0633-1-114	FIBER OPTIC CABLE, F&I, OVERHEAD,97-144 FIBERS	LF	500	$3.57	$1,785.00	$3.40	$1,700.00
27	0633-1-121	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	LF	1,000	$2.53	$2,530.00	$2.60	$2,600.00
28	0633-1-122	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	LF	500	$2.59	$1,295.00	$2.70	$1,350.00
29	0633-1-123	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	LF	1,000	$2.93	$2,930.00	$3.00	$3,000.00
30	0633-1-124	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	LF	500	$3.45	$1,725.00	$3.35	$1,675.00
31	0633-1-1620	FIBER OPTIC CABLE, REMOVE, UNDERGROUND	LF	500	$0.58	$290.00	$0.75	$375.00
32	0633-1-410	FIBER OPTIC CABLE, RELOCATE, OVERHEAD	LF	100	$2.88	$288.00	$2.30	$230.00
33	0633-1-420	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	LF	100	$20.00	$2,000.00	$2.60	$260.00
34	0633-1-610	FIBER OPTIC CABLE, REMOVE, OVERHEAD	LF	500	$0.86	$430.00	$0.85	$425.00
35	0633-2-31	FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA	100	$40.25	$4,025.00	$40.50	$4,050.00
36	0633-2-32	FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA	100	$74.75	$7,475.00	$75.00	$7,500.00
37	0633-3-11	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA	10	$833.75	$8,337.50	$884.00	$8,840.00
38	0633-3-12	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	EA	10	$57.50	$575.00	$58.00	$580.00
39	0633-3-13	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	EA	10	$60.00	$600.00	$63.50	$635.00
40	0633-3-15	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	EA	10	$1,611.20	$16,112.00	$1,647.00	$16,470.00
41	0633-8-1	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	LF	500	$4.26	$2,130.00	$4.55	$2,275.00
42	0633-8-3	MULTI-CONDUCTOR COMMUNICATION CABLE, INSTALL	LF	1,000	$2.00	$2,000.00	$1.45	$1,450.00
43	0633-8-4	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE	LF	500	$2.30	$1,150.00	$2.30	$1,150.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc. Unit Price	James D. Hinson Electrical Contracting Company, Inc. Extended Price	Traffic Control Devices, Inc. Unit Price	Traffic Control Devices, Inc. Extended Price
44	0633-8-6	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE	LF	500	$0.50	$250.00	$0.60	$300.00
45	0634-4-141	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, PERPENDICULAR	LF	500	$10.00	$5,000.00	$28.00	$14,000.00
46	0634-4-142	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	LF	500	$10.00	$5,000.00	$28.00	$14,000.00
47	0634-4-151	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	LF	1,000	$12.00	$12,000.00	$44.00	$44,000.00
48	0634-4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	LF	1,000	$12.00	$12,000.00	$41.50	$41,500.00
49	0634-4-153	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	LF	1,000	$15.00	$15,000.00	$46.00	$46,000.00
50	0634-4-154	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	LF	1,000	$12.00	$12,000.00	$46.00	$46,000.00
51	0634-4-600	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN	PI	1	$495.00	$495.00	$3,446.00	$3,446.00
52	0634-5-1	FIBERGLASS INSULATOR, FURNISH & INSTALL	LF	10	$40.00	$400.00	$47.50	$475.00
53	0634-6-1	MESSENGER WIRE, FURNISH & INSTALL- REPLACE EXISTING	LF	1,000	$10.00	$10,000.00	$2.20	$2,200.00
54	0635-2-11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE, INCLUDES GRAVEL, ADJ CONDUIT AS NEEDED, DUCT SEAL	EA	100	$895.00	$89,500.00	$875.00	$87,500.00
55	0635-2-12	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE, INCLUDES GRAVEL, ADJ CONDUIT AS NEEDED, DUCT SEAL	EA	50	$1,495.00	$74,750.00	$1,651.00	$82,550.00
56	0635-2-13	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA	5	$2,896.00	$14,480.00	$3,175.00	$15,875.00
57	0635-2-31	PULL & SPLICE BOX, INSTALL, 13" X 24" COVER SIZE INCLUDES GRAVEL, ADJ COND AS NEEDED, DUCT SEAL	EA	100	$795.00	$79,500.00	$1,004.00	$100,400.00
58	0635-2-32	PULL & SPLICE BOX,INSTALL, 24" X 36" COVER SIZE INCLUDES GRAVEL, ADJ COND AS NEEDED DUCT SEAL	EA	50	$1,195.00	$59,750.00	$1,779.00	$88,950.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc. Unit Price	James D. Hinson Electrical Contracting Company, Inc. Extended Price	Traffic Control Devices, Inc. Unit Price	Traffic Control Devices, Inc. Extended Price
59	0635-2-33	PULL & SPLICE BOX,INSTALL, 30" X 60" COVER SIZE INCLUDES GRAVEL, ADJ COND AS NEEDED DUCT SEAL	EA	25	$2,298.00	$57,450.00	$2,253.00	$56,325.00
60	0635-3-11	JUNCTION BOX, FURNISH & INSTALL, AERIAL	EA	5	$495.00	$2,475.00	$599.00	$2,995.00
61	0638-1420	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND	AS	10	$1,495.00	$14,950.00	$2,690.00	$26,900.00
62	0639-1-113	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER NOT REQUIRED	AS	10	$1,395.00	$13,950.00	$2,997.00	$29,970.00
63	0639-1-122	ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	10	$1,495.00	$14,950.00	$2,702.00	$27,020.00
64	0639-1-123	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	10	$1,495.00	$14,950.00	$2,423.00	$24,230.00
65	0639-2-1	ELECTRICAL SERVICE WIRE, F & I	LF	1,000	$3.75	$3,750.00	$5.05	$5,050.00
66	0639-2-4	ELECTRIC SERVICES WIRE RELOCATE	LF	1,000	$1.50	$1,500.00	$4.40	$4,400.00
67	0639-2-6	ELECTRIC SERVICES WIRE REMOVE	LF	1,000	$0.50	$500.00	$2.20	$2,200.00
68	0639-3-11	ELECTRICAL SERVICE DISCONNECT, F & I, POLE MOUNT	EA	5	$495.00	$2,475.00	$993.00	$4,965.00
69	0641-1-1	GUYING EXISTING CONCRETE STRAIN POLE	EA	5	$1,495.00	$7,475.00	$701.00	$3,505.00
70	0641-2-11	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	EA	10	$1,150.00	$11,500.00	$1,390.00	$13,900.00
71	0641-2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	10	$1,350.00	$13,500.00	$2,160.00	$21,600.00
72	0641-2-13	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	EA	5	$2,986.00	$14,930.00	$7,733.00	$38,665.00
73	0641-2-14	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV	EA	1	$9,712.50	$9,712.50	$11,711.00	$11,711.00
74	0641-2-15	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V	EA	10	$10,342.50	$103,425.00	$12,919.00	$129,190.00
75	0641-2-16	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	EA	10	$13,626.90	$136,269.00	$13,339.00	$133,390.00
76	0641-2-17	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	EA	10	$15,736.35	$157,363.50	$13,779.00	$137,790.00
77	0641-2-18	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	EA	10	$16,786.35	$167,863.50	$13,997.00	$139,970.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
78	0641-2-30	PRESTRESSED CONCRETE POLE, INSTALL, COMPLETE POLE (36' TO 42')	EA	10	$9,500.00	$95,000.00	$7,074.00	$70,740.00
79	0641-2-31	PRESTRESSED CONCRETE POLE, INSTALL, PEDESTAL	EA	10	$950.00	$9,500.00	$841.00	$8,410.00
80	0641-2-60	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE	EA	10	$2,950.00	$29,500.00	$470.00	$4,700.00
81	0641-2-70	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	EA	10	$2,450.00	$24,500.00	$2,384.00	$23,840.00
82	0643-1-1	GUYING EXISTING WOODEN STRAIN POLE	EA	5	$1,495.00	$7,475.00	$701.00	$3,505.00
83	0643-130	FURNISH & INSTALL WOOD STRAIN SIGNAL POLE (30') INCLUDING GUYWIRES & ANCHORS	EA	5	$2,850.00	$14,250.00	$4,264.00	$21,320.00
84	0643-135	FURNISH & INSTALL WOOD STRAIN SIGNAL POLE (35') INCLUDING GUYWIRES & ANCHORS	EA	5	$2,950.00	$14,750.00	$4,396.00	$21,980.00
85	0643-330	INSTALL WOOD STRAIN SIGNAL POLE (30') INCLUDING GUYWIRES & ANCHORS	EA	5	$2,250.00	$11,250.00	$2,551.00	$12,755.00
86	0643-335	INSTALL WOOD STRAIN SIGNAL POLE (35') INCLUDING GUYWIRES & ANCHORS	EA	5	$2,450.00	$12,250.00	$2,551.00	$12,755.00
87	0643-600	WOOD STRAIN POLE , REMOVE	EA	5	$450.00	$2,250.00	$906.00	$4,530.00
88	0646- 1- 11	ALUMINUM SIGNALS POLE, PEDESTAL, WITH FOUNDATION	EA	10	$1,495.00	$14,950.00	$1,782.00	$17,820.00
89	0646- 1- 12	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	EA	5	$1,395.00	$6,975.00	$1,702.00	$8,510.00
90	0646-2-112	ALUMINUM POLE, F&I, 12' , WITH FOUNDATION	EA	5	$1,942.50	$9,712.50	$1,455.00	$7,275.00
91	0646-2-115	ALUMINUM POLE, F&I, 15', WITH FOUNDATION	EA	5	$2,047.50	$10,237.50	$1,536.00	$7,680.00
92	0649- 1- 63	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT	EA	5	$3,650.00	$18,250.00	$1,505.00	$7,525.00
93	0649-21-1	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	EA	5	$38,846.85	$194,234.25	$44,507.00	$222,535.00
94	0649-21-6	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	EA	5	$48,957.30	$244,786.50	$55,002.00	$275,010.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
95	0649-21-7	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30'	EA	5	$59,407.95	$297,039.75	$73,178.00	$365,890.00
96	0649-21-8	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'	EA	5	$65,734.20	$328,671.00	$75,333.00	$376,665.00
97	0649-21-9	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'	EA	5	$68,246.85	$341,234.25	$78,730.00	$393,650.00
98	0649-21-10	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	EA	5	$56,184.45	$280,922.25	$62,905.00	$314,525.00
99	0649-21-11	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'	EA	5	$65,727.90	$328,639.50	$76,626.00	$383,130.00
100	0649-21-12	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'	EA	5	$68,037.90	$340,189.50	$81,999.00	$409,995.00
101	0649-21-13	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'	EA	5	$68,247.90	$341,239.50	$85,396.00	$426,980.00
102	0649-21-14	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'	EA	5	$69,919.50	$349,597.50	$91,863.00	$459,315.00
103	0649-21-15	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	EA	5	$59,876.33	$299,381.65	$80,542.00	$402,710.00
104	0649-21-16	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'	EA	5	$65,727.90	$328,639.50	$87,962.00	$439,810.00
105	0649-21-17	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'	EA	5	$68,037.90	$340,189.50	$90,118.00	$450,590.00
106	0649-21-18	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'	EA	5	$68,247.90	$341,239.50	$93,512.00	$467,560.00
107	0649-21-19	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'	EA	5	$69,919.50	$349,597.50	$99,981.00	$499,905.00
108	0649-21-2	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'-30'	EA	5	$59,418.45	$297,092.25	$63,033.00	$315,165.00
109	0649-21-20	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'	EA	5	$66,786.45	$333,932.25	$103,719.00	$518,595.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid				**James D. Hinson Electrical Contracting Company, Inc.**		**Traffic Control Devices, Inc.**	
Bid No.:	CP-0027-22							
Close Date:	December 8, 2021							
Analyst:	Bryan Matus							
No. Invited:	(12) No. Received: (2) Other: (0)							
Recorded By:	Renata Barnett							
Item #	**Pay Item**	**Description**	**Unit of Measure**	**Est. Qty.**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**
110	0649-21-21	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	EA	5	$59,043.60	$295,218.00	$83,638.00	$418,190.00
111	0649-21-22	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'	EA	5	$62,813.10	$314,065.50	$97,993.00	$489,965.00
112	0649-21-23	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'	EA	5	$64,972.45	$324,862.25	$100,151.00	$500,755.00
113	0649-21-24	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'	EA	5	$78,962.24	$394,811.20	$103,546.00	$517,730.00
114	0649-21-25	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'	EA	5	$81,744.00	$408,720.00	$108,178.00	$540,890.00
115	0649-21-26	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'	EA	5	$85,886.85	$429,434.25	$111,916.00	$559,580.00
116	0649-21-27	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'	EA	5	$90,542.55	$452,712.75	$117,668.00	$588,340.00
117	0649-21-3	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	EA	5	$43,910.35	$219,551.75	$47,825.00	$239,125.00
118	0649-21-4	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'	EA	5	$63,240.45	$316,202.25	$66,189.00	$330,945.00
119	0649-21-5	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'- 40'	EA	5	$65,760.45	$328,802.25	$70,981.00	$354,905.00
120	0649-21-6	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	EA	5	$46,259.85	$231,299.25	$55,002.00	$275,010.00
121	0649-21-7	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'- 30'	EA	5	$64,256.85	$321,284.25	$73,178.00	$365,890.00
122	0649-21-8	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'	EA	5	$61,256.85	$306,284.25	$75,333.00	$376,665.00
123	0649-21-9	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'- 50'	EA	5	$70,404.60	$352,023.00	$78,730.00	$393,650.00
124	0649-23-1	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO EXISTING FOUNDATION	EA	5	$3,596.00	$17,980.00	$5,000.00	$25,000.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
125	0649-23-2	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION	EA	5	$2,850.00	$14,250.00	$5,962.00	$29,810.00
126	0649-25-10	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'	EA	5	$3,500.00	$17,500.00	$21,294.00	$106,470.00
127	0649-26 -3	STEEL MAST ARM ASSEMBLY, REMOVE SHALLOW FOUNDAION-BOLT ON ATTACHEMENT	EA	5	$2,950.00	$14,750.00	$2,372.00	$11,860.00
128	0649-26 -5	STEEL MAST ARM ASSEMBLY, REMOVE DEEP FOUNDAION-BOLT ON ATTACHEMENT	EA	5	$6,980.00	$34,900.00	$3,328.00	$16,640.00
129	0649-26 -7	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS	EA	5	$2,800.00	$14,000.00	$1,415.00	$7,075.00
130	0649-26-1	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY-ENTIRE FOUNDATION REMAINS	EA	5	$2,850.00	$14,250.00	$1,886.00	$9,430.00
131	0650 - 1-14	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	EA	50	$1,048.95	$52,447.50	$1,189.00	$59,450.00
132	0650 -1-11	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	EA	5	$892.50	$4,462.50	$825.00	$4,125.00
133	0650 -1-12	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	EA	5	$1,732.50	$8,662.50	$2,155.00	$10,775.00
134	0650-1-13	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS	EA	5	$2,625.00	$13,125.00	$1,205.00	$6,025.00
135	0650-1-15	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS	EA	10	$4,200.00	$42,000.00	$3,875.00	$38,750.00
136	0650-1-16	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	EA	10	$1,569.75	$15,697.50	$1,443.00	$14,430.00
137	0650-1-18	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	EA	1	$1,732.50	$1,732.50	$1,839.00	$1,839.00
138	0650-1-19	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	EA	10	$1,372.50	$13,725.00	$1,839.00	$18,390.00
139	0650-1-44	VEHICULAR TRAFFIC SIGNAL,FURNISH & INSTALL PROGRAMMABLE 3 SECTION, 1 WAY	AS	1	$4,987.50	$4,987.50	$5,641.00	$5,641.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
140	0650-1-46	VEHICULAR TRAFFIC SIGNAL,FURNISH & INSTALL PROGRAMMABLE 4 SECTION, 1 WAY	AS	1	$5,250.00	$5,250.00	$5,506.00	$5,506.00
141	0650-1-50	VEHICULAR TRAFFIC SIGNAL, INSTALL	AS	50	$395.00	$19,750.00	$483.00	$24,150.00
142	0650-1-51	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS	1	$400.00	$400.00	$161.00	$161.00
143	0650-1-52	VEHICULAR TRAFFIC SIGNAL,INSTALL ALUMINUM, 1 SECTION, 2 WAY	AS	1	$525.00	$525.00	$643.00	$643.00
144	0650-1-54	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	50	$350.00	$17,500.00	$322.00	$16,100.00
145	0650-1-55	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 3 SECTION, 2 WAYS	AS	1	$650.00	$650.00	$965.00	$965.00
146	0650-1-56	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 4 SECTION, 1 WAY	AS	10	$850.00	$8,500.00	$402.00	$4,020.00
147	0650-1-58	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS	1	$1,750.00	$1,750.00	$1,839.00	$1,839.00
148	0650-1-59	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	AS	1	$1,650.00	$1,650.00	$1,839.00	$1,839.00
149	0650-1-60	VEHICULAR TRAFFIC SIGNAL REMOVE	AS	10	$95.00	$950.00	$80.50	$805.00
150	0650-1-70	VEHICULAR TRAFFIC SIGNAL RELOCATE-INCLUDES REMOVAL AND RELOCATION	AS	10	$395.00	$3,950.00	$483.00	$4,830.00
151	0650-1-80	VEHICULAR TRAFFIC SIGNAL ADJUST/MODIFY EXISTING SIGNAL	AS	5	$395.00	$1,975.00	$241.00	$1,205.00
152	0650-2-102	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE-BLACK WITH REFLECTIVE BORDER	EA	50	$495.00	$24,750.00	$309.00	$15,450.00
153	0653-1-11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	50	$595.00	$29,750.00	$696.00	$34,800.00
154	0653-1-12	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS	50	$1,050.00	$52,500.00	$1,314.00	$65,700.00
155	0653-1-31	PEDESTRIAN SIGNAL, INSTALL LED COUNTDOWN, 1 WAY	AS	50	$295.00	$14,750.00	$249.00	$12,450.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
156	0653-1-32	PEDESTRIAN SIGNAL, INSTALL LED COUNTDOWN, 2 WAYS	AS	50	$598.00	$29,900.00	$570.00	$28,500.00
157	0653-1-40	PEDESTRIAN SIGNAL, RELOCATE	AS	10	$495.00	$4,950.00	$402.00	$4,020.00
158	0653-1-60	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	AS	100	$75.00	$7,500.00	$40.00	$4,000.00
159	0654-2-11	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION	AS	10	$8,289.75	$82,897.50	$6,036.00	$60,360.00
160	0654-2-12	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY- BACK TO BACK	AS	10	$9,413.25	$94,132.50	$7,386.00	$73,860.00
161	0654-2-21	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION	AS	10	$10,449.60	$104,496.00	$6,647.00	$66,470.00
162	0654-2-22	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY-BACK TO BACK	AS	10	$12,038.25	$120,382.50	$7,915.00	$79,150.00
163	0654-2-30	RECTANGULAR RAPID FLASHING BEACON, INSTALL COMPLETE ASSEMBLY	AS	10	$4,149.50	$41,495.00	$2,087.00	$20,870.00
164	0654-2-40	RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE ASSEMBLY	AS	1	$5,880.00	$5,880.00	$2,409.00	$2,409.00
165	0654-2-500	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- MAST ARM MOUNTED COMPLETE ASSEMBLY SINGLE DIRECTION	AS	1	$7,896.75	$7,896.75	$3,670.00	$3,670.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
166	0654-3-10	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY	AS	1	$1,318.80	$1,318.80	$1,210.00	$1,210.00
167	0654-3-40	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, RELOCATE	AS	1	$892.50	$892.50	$628.00	$628.00
168	0654-3-60	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, REMOVE	AS	1	$131.25	$131.25	$161.00	$161.00
169	0660-1-104	LOOP DETECTOR INDUCTIVE, TYPE 4, F&I	EA	10	$225.00	$2,250.00	$276.00	$2,760.00
170	0660-1-110	LOOP DETECTOR INDUCTIVE, TYPE 10, F&I	EA	10	$225.00	$2,250.00	$276.00	$2,760.00
171	0660-1-300	LOOP DETECTOR INDUCTIVE, INSTALL	EA	10	$50.00	$500.00	$78.50	$785.00
172	0660-2-102	LOOP ASSEMBLY, F&I, TYPE B	AS	100	$546.00	$54,600.00	$913.00	$91,300.00
173	0660-2-103	LOOP ASSEMBLY, F&I, TYPE C	AS	1	$735.00	$735.00	$1,202.00	$1,202.00
174	0660-2-106	LOOP ASSEMBLY, F&I, TYPE F	AS	100	$630.00	$63,000.00	$936.00	$93,600.00
175	0660-3-11	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	EA	5	$5,040.00	$25,200.00	$7,307.00	$36,535.00
176	0660-3-12	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA	5	$8,662.50	$43,312.50	$7,729.00	$38,645.00
177	0660-3-31	VEHICLE DETECTION SYSTEM- MICROWAVE, INSTALL-FDOT FURNISHED CABINET EQUIPMENT	EA	10	$472.50	$4,725.00	$1,178.00	$11,780.00
178	0660-3-32	VEHICLE DETECTION SYSTEM- MICROWAVE, INSTALL-FDOT FURNISHED, ABOVE GROUND EQUIPMENT	EA	10	$2,362.50	$23,625.00	$804.00	$8,040.00
179	0660-3-60	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM	EA	5	$262.50	$1,312.50	$957.00	$4,785.00
180	0660-4-0	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE	EA	1	$1,312.50	$1,312.50	$957.00	$957.00
181	0660-4-11	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA	5	$14,280.00	$71,400.00	$11,000.00	$55,000.00
182	0660-4-12	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA	5	$6,196.00	$30,980.00	$2,884.00	$14,420.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
183	0660-4-42	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	EA	5	$1,850.00	$9,250.00	$1,281.00	$6,405.00
184	0660-6-121	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	EA	10	$3,123.00	$31,230.00	$8,418.00	$84,180.00
185	0660-6-122	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA	10	$8,963.00	$89,630.00	$1,370.00	$13,700.00
186	0660-6-600	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM	EA	1	$2,875.00	$2,875.00	$964.00	$964.00
187	0663-1-120	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, GPS, COMPLETE SYSTEM	EA	5	$13,246.00	$66,230.00	$12,788.00	$63,940.00
188	0663-1-400	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	EA	1	$2,700.00	$2,700.00	$1,070.00	$1,070.00
189	0663-1-600	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE	EA	1	$495.00	$495.00	$483.00	$483.00
190	0665-1-11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	100	$328.00	$32,800.00	$198.00	$19,800.00
191	0665-1-30	PEDESTRIAN DETECTOR, INSTALL, COJ FURNISHED	EA	100	$200.00	$20,000.00	$82.00	$8,200.00
192	0665-1-60	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	EA	100	$35.00	$3,500.00	$40.00	$4,000.00
193	0670-4-1	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	AS	1	$4,326.00	$4,326.00	$2,630.00	$2,630.00
194	0670-5-110	TRAFFIC CONTROLLER ASSEMBLY, F&I, WITH FOUNDATION, NEMA	AS	10	$30,795.00	$307,950.00	$28,426.00	$284,260.00
195	0670-5-111	TRAFFIC CONTROLLER ASSEMBLY, F&I, WITH FOUNDATION, NEMA, 1 PREEMPTION	AS	1	$31,795.00	$31,795.00	$28,426.00	$28,426.00
196	0670-5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, WITH FOUDATION, NEMA, 2 PREEMPTION	AS	10	$32,795.00	$327,950.00	$28,426.00	$284,260.00
197	0670-5-310	TRAFFIC CONTROLLER ASSEMBLY, INSTALL WITHOUT FOUNDATION,NEMA	AS	5	$2,950.00	$14,750.00	$3,758.00	$18,790.00
198	0670-5-311	TRAFFIC CONTROLLER ASSEMBLY,INSTALL, NEMA, 1 PREEMPTION	AS	5	$2,850.00	$14,250.00	$3,758.00	$18,790.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
199	0670-5-320	TRAFFIC CONTROLLER ASSEMBLY, INSTALL WITHOUT FOUNDATION, MODEL 170	AS	5	$2,950.00	$14,750.00	$3,758.00	$18,790.00
200	0670-5-400	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	10	$3,450.00	$34,500.00	$785.00	$7,850.00
201	0670-5-600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET & FOUNDATION	AS	10	$495.00	$4,950.00	$1,045.00	$10,450.00
202	0682-1-113	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	EA	1	$6,349.00	$6,349.00	$6,020.00	$6,020.00
203	0682-1-133	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	EA	1	$6,149.00	$6,149.00	$6,020.00	$6,020.00
204	0682-1-400	ITS CCTV CAMERA, RELOCATE	EA	1	$1,650.00	$1,650.00	$3,129.00	$3,129.00
205	0684-1-1	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA	50	$2,558.00	$127,900.00	$3,234.00	$161,700.00
206	0684-1-6	MANAGED FIELD ETHERNET SWITCH, REMOVE-CABINET TO REMAIN	EA	1	$143.00	$143.00	$519.00	$519.00
207	0684-2-1	DEVICE SERVER, FURNISH & INSTALL	EA	10	$850.00	$8,500.00	$2,512.00	$25,120.00
208	0684-2-3	DEVICE SERVER, INSTALL	EA	10	$295.00	$2,950.00	$535.00	$5,350.00
209	0684-6-11	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT	EA	10	$2,850.00	$28,500.00	$3,988.00	$39,880.00
210	0684-6-12	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT	EA	10	$2,495.00	$24,950.00	$6,287.00	$62,870.00
211	0684-6-13	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT	EA	10	$996.00	$9,960.00	$3,905.00	$39,050.00
212	0684-6-30	WIRELESS COMMUNICATION DEVICE, INSTALL	EA	10	$1,350.00	$13,500.00	$3,856.00	$38,560.00
213	0684-6-40	WIRELESS COMMUNICATION DEVICE, RELOCATE	EA	10	$1,569.00	$15,690.00	$4,434.00	$44,340.00
214	0684-6-60	WIRELESS COMMUNICATION DEVICE, REMOVE	EA	10	$550.00	$5,500.00	$578.00	$5,780.00
215	0685-106	SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	EA	50	$5,900.00	$295,000.00	$9,366.00	$468,300.00
216	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	1	$6,896.00	$6,896.00	$4,021.00	$4,021.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
217	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	AS	1	$7,896.00	$7,896.00	$4,874.00	$4,874.00
218	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	1	$8,956.00	$8,956.00	$4,515.00	$4,515.00
219	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	1	$9,248.00	$9,248.00	$6,666.00	$6,666.00
220	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	1	$1,350.00	$1,350.00	$5,930.00	$5,930.00
221	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	1	$2,650.00	$2,650.00	$6,793.00	$6,793.00
222	0700- 12- 60	SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN	AS	1	$350.00	$350.00	$636.00	$636.00
223	0700-11-111	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN, UP TO 12 SF	AS	1	$14,500.00	$14,500.00	$7,836.00	$7,836.00
224	0700-11-112	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN, 12-20 SF	AS	1	$16,500.00	$16,500.00	$9,414.00	$9,414.00
225	0700-11-113	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN, 21-30 SF	AS	1	$17,500.00	$17,500.00	$10,690.00	$10,690.00
226	0700-11-121	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, UP TO 12 SF	AS	1	$16,500.00	$16,500.00	$7,922.00	$7,922.00
227	0700-11-122	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, 12-20 SF	AS	1	$18,500.00	$18,500.00	$10,690.00	$10,690.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
228	0700-11-123	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, 21-30 SF	AS	1	$19,500.00	$19,500.00	$10,690.00	$10,690.00
229	0700-11-600	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT	AS	5	$350.00	$1,750.00	$1,057.00	$5,285.00
230	0700-3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	10	$595.00	$5,950.00	$815.00	$8,150.00
231	0700-3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12- 20 SF	EA	10	$895.00	$8,950.00	$1,114.00	$11,140.00
232	0700-3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21- 30 SF	EA	5	$2,400.00	$12,000.00	$1,668.00	$8,340.00
233	0700-3-401	SIGN PANEL, INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	10	$200.00	$2,000.00	$281.00	$2,810.00
234	0700-3-402	SIGN PANEL, INSTALL OVERHEAD MOUNT, 12-20 SF	EA	10	$250.00	$2,500.00	$322.00	$3,220.00
235	0700-3-403	SIGN PANEL, INSTALL OVERHEAD MOUNT, 21-30 SF	EA	5	$1,250.00	$6,250.00	$442.00	$2,210.00
236	0700-3-501	SIGN PANEL, RELOCATE, UP TO 12 SF	EA	10	$150.00	$1,500.00	$476.00	$4,760.00
237	0700-3-502	SIGN PANEL, RELOCATE, 12-20 SF	EA	10	$175.00	$1,750.00	$791.00	$7,910.00
238	0700-3-601	SIGN PANEL, REMOVE, UP TO 12 SF	EA	10	$50.00	$500.00	$161.00	$1,610.00
239	0700-3-602	SIGN PANEL, REMOVE, 12-20 SF	EA	10	$100.00	$1,000.00	$322.00	$3,220.00
240	0700-5-11	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1	$3,986.00	$3,986.00	$5,208.00	$5,208.00
241	0700-5-22	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA	10	$4,496.00	$44,960.00	$3,908.00	$39,080.00
242	0700-5-50	INTERNALLY ILLUMINATED SIGN, RELOCATE	EA	5	$1,350.00	$6,750.00	$740.00	$3,700.00
243	0700-5-60	INTERNALLY ILLUMINATED SIGN, REMOVE	EA	10	$295.00	$2,950.00	$241.00	$2,410.00
244	0715- 1- 12	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF	500	$1.68	$840.00	$2.05	$1,025.00
245	0715- 1- 13	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF	500	$2.85	$1,425.00	$4.10	$2,050.00

BID TABULATION

Title:	Traffic Signal Unit Price Construction Countywide - Re-Bid
Bid No.:	CP-0027-22
Close Date:	December 8, 2021
Analyst:	Bryan Matus
No. Invited:	(12) No. Received: (2) Other: (0)
Recorded By:	Renata Barnett

Item #	Pay Item	Description	Unit of Measure	Est. Qty.	James D. Hinson Electrical Contracting Company, Inc.		Traffic Control Devices, Inc.	
					Unit Price	Extended Price	Unit Price	Extended Price
246	0715- 4-121	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	EA	5	$7,246.00	$36,230.00	$8,257.00	$41,285.00
247	0715- 4-60	LIGHT POLE COMPLETE, RELOCATE	EA	5	$2,895.00	$14,475.00	$4,927.00	$24,635.00
248	0715- 4-601	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM	EA	5	$2,150.00	$10,750.00	$1,918.00	$9,590.00
249	0715- 4-602	LUMINAIRE & BRACKET ARM, REMOVE	EA	1	$250.00	$250.00	$400.00	$400.00
250	0715-4-11	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	EA	5	$5,986.00	$29,930.00	$7,371.00	$36,855.00
251	0715-4-12	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	EA	5	$6,932.00	$34,660.00	$7,814.00	$39,070.00
252	0715-4-14	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	EA	5	$7,895.00	$39,475.00	$8,587.00	$42,935.00
253	0715-4-15	LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT	EA	5	$8,956.00	$44,780.00	$9,029.00	$45,145.00
254	0715-4-50	LIGHT POLE COMPLETE, INSTALL	EA	5	$2,150.00	$10,750.00	$4,416.00	$22,080.00
255	0715-4-70	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	EA	5	$450.00	$2,250.00	$1,435.00	$7,175.00
256	0715-4-71	LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS	EA	5	$250.00	$1,250.00	$680.00	$3,400.00
		MISCELANEOUS						
257		FURNISH & INSTALL PIVOTAL HANGER ASSEMBLY ON EXISTING SIGNAL	EA	20	$800.00	$16,000.00	$1,623.00	$32,460.00
258		FURNISH & INSTALL PIVOTAL HANGER ASSEMBLY ON NEW INSTALLATION	EA	20	$800.00	$16,000.00	$1,623.00	$32,460.00

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: February 25, 2022

Via Email: jmccoy@hinsonfl.com

Bidder's Name: James D. Hinson Electrical Contracting, Co.

Address: 11609 Columbia Park Drive West, Jacksonville, FL 32258

Contact Name: Jamey Jo McCoy

Bid No: CP-0027-22

Title: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE - REBID

Date Opened: December 08, 2021

REASON FOR RECOMMENDED BID REJECTION: After reviewing the bids, it has been determined that it would be in the City's best interest to reject all bids. The scope will be updated and will be re-advertised at a later date.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, March 3, 2022 at 1:00 p.m.

Purchasing Analyst's Signature: _____

Bryan Matus, Purchasing Analyst

214 N. Hogan St., Suite 800 | Jacksonville, FL 32202 | Phone: 904.255-8815 | Fax: 904.255-8837

Matus, Bryan

From:	Matus, Bryan
Sent:	Friday, February 25, 2022 3:59 PM
To:	jmccoy@hinsonfl.com
Cc:	Freeman, Dustin; Pease, Gregory; Laidler, Marilyn
Subject:	Bid Rejection Notice: CP-0027-22 TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE - REBID
Attachments:	CP-0027-22 BID REJECTION LETTER FOR James D. Hinson.pdf
Importance:	High

Good afternoon,

Please find the attached bid rejection notice. This email will serve as notification of receipt.

Thanks,

Bryan Matus
Purchasing Analyst
Procurement Division
Finance and Administration Department
214 N. Hogan Street, Suite 800
Jacksonville, FL 32202
Phone: 904.255.8815
Email: bmatus@coj.net

CITY OF JACKSONVILLE

****** Florida has a very broad public records law. As a result, any written communication created or received by City of Jacksonville officials and employees will be made available to the public and media, upon request, unless otherwise exempt. Under Florida law, email addresses are public records. If you do not want your email address released in response to a public records request, do not send electronic mail to this office. Instead, contact our office by phone. ******

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: February 25, 2022

Via Email: a.galbreath@tcd-usa.com

Bidder's Name: Traffic Control Devices, Inc

Address: 242 N. Westmonte Drive, Altamonte Springs, FL 32714

Contact Name: Alex Galbreath

Bid No: CP-0027-22

Title: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE - REBID

Date Opened: December 08, 2021

REASON FOR RECOMMENDED BID REJECTION: After reviewing the bids, it has been determined that it would be in the City's best interest to reject all bids. The scope will be updated and will be re-advertised at a later date.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, March 3, 2022 at 1:00 p.m.

Purchasing Analyst's Signature: _____

Bryan Matus, Purchasing Analyst

214 N. Hogan St., Suite 800 | Jacksonville, FL 32202 | Phone: 904.255-8815 | Fax: 904.255-8837

Matus, Bryan

From:	Matus, Bryan
Sent:	Friday, February 25, 2022 3:59 PM
To:	a.galbreath@tcd-usa.com
Cc:	Freeman, Dustin; Pease, Gregory; Laidler, Marilyn
Subject:	Bid Rejection Notice: CP-0027-22 TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE - REBID
Attachments:	CP-0027-22 BID REJECTION LETTER FOR Traffic Control Devices.pdf
Importance:	High

Good afternoon,

Please find the attached bid rejection notice. This email will serve as notification of receipt.

Thanks,

Bryan Matus
Purchasing Analyst
Procurement Division
Finance and Administration Department
214 N. Hogan Street, Suite 800
Jacksonville, FL 32202
Phone: 904.255.8815
Email: bmatus@coj.net

****** Florida has a very broad public records law. As a result, any written communication created or received by City of Jacksonville officials and employees will be made available to the public and media, upon request, unless otherwise exempt. Under Florida law, email addresses are public records. If you do not want your email address released in response to a public records request, do not send electronic mail to this office. Instead, contact our office by phone. ******

B. BASIS OF AWARD

The contract may be awarded to the lowest responsive, responsible primary and secondary vendors for the lump sum base bid plus elected alternates contingent on the availability of funds within the project's budget. If selected by the City, alternate bid items will be awarded in the order of priority listed (i.e. -1,2,3…). It is the intent to award all work under this contract to the primary vendor. If it is determined the primary vendor is unable to perform the project, fail to notify the City within 24 hours of scheduled work; the project may be issued to the secondary vendor at the discretion of the City Traffic Engineer.

The City reserves the right to reject any and all Bids; to waive any and all irregularities and informalities; to disregard all nonconforming, non-responsive or conditional Bids. In evaluating Bids, the City may consider the qualification of Bidders, whether or not the Bids comply with the prescribed requirements, and alternates and Unit Prices if requested in the Bid forms. The City reserves the right to reject the Bid of any Bidder who does not pass the evaluation to the City's satisfaction.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established 120 calendar days after the scheduled construction completion date in order to comply with Executive Order 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The intent of this contract is that the Contractor provides Traffic Signal Unit Price Construction Countywide service during the period of Fiscal year 2022 (date of award through September 30, 2022). The Contractor shall begin work within ten (10) calendar days, including Sundays and holidays, after issuance of a Blanket Order or Purchase Order from the City. No Blanket Orders or Purchase Orders will be issued under this Contract after September 30, 2022 unless the Contract is renewed. The active Contract will expire 120 days thereafter. All work started under a Blanket Order or Purchase Order shall be completed by the expiration date. By mutual agreement of both parties, provided funds are available, the Contract may be extended three (3) times for a period of one (1) year each. Each extension amendment of the contract will be amended prior to September 30th of the current contract fiscal year. Based upon the agreement of all parties, the Contract Unit Prices may be

TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE - REBID

SECTION 30

SCOPE OF WORK

30.1 **Scope** The work covered by these specifications consists of furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of Traffic Signal Unit Price Construction Countywide as specified in the Contract Documents. The work will consist of the construction of traffic control devices or the replacement of defective, obsolete or damaged traffic control devices. This is including but not limited to the installation of concrete signal poles, installation of span wire, mast arms, traffic signal head assemblies, control cabinets, vehicle detection loops, interconnect conduit and/or fiber optic cable including terminations, signal cables, electrical power services, and installation of overhead and shoulder mounted traffic control signs. The unit price description of each work effort will specify whether the work to be performed will be done with material or equipment that is supplied by the City of supplied by the contractor. All conduit, loop wire, signal cable and span wire will be provided by the contractor.

Specific project locations and designs will not be known at the time of letting, and will be determined during project development. The City will issue no more than three (3) work orders at a time, to each contractor. The City will issue work orders based on satisfactory completion and acceptance of work completed. The City and their staff will be responsible for providing a signal design package to the Contractor for each location through a work order. During the design phase of each work order the Contractor will attend field meetings with the designer, including a design kickoff meeting and utility coordination meeting. Upon completion of the design, the Contractor will be provided a traffic signal design package for each individual location which will include the applicable pay items and quantities, and plan drawing. The City reserves the right to select and distribute work to be performed.

30.2 **Location** This project is located within the limits of the City of Jacksonville, Florida and confined to the publicly owned right-of-way easements or properties associated with each project site. The sites or roadway segments are at various locations throughout the city. The City reserves the right to add or delete sites or roadways from the project as needed. It is anticipated that some sites or roadways will be along an identified corridor or within an area or zone; therefore, the Contractor may be able to work concurrently at several locations.

30.3 **Intent** It is the intent of these Contract Documents to establish in advance of issuing a purchase order, the Contract Unit Price for all items or work and materials which may be needed to construct traffic signals or other such work as required by the City; such items which will be described in a purchase order and will be used to determine compensation for all work covered by the purchase order. These

specifications are intended to establish the standard construction methods and criteria necessary for completion of the work including but not limited to:

1. Pavement Construction
2. Earthwork
3. Maintenance of Traffic
4. Traffic Signalization
5. Signing and Pavement Marking
6. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

30.4 **Budget and Quantity of Work** The quantity of work to be performed on this project will be determined by the City and specified in each purchase order. Incidental or emergency work such as pole replacement, cabinet replacement, or replacement of damaged signal equipment may be required. However, the City does not guarantee a minimum amount of work to be awarded.

The quantities of work indicated in the proposal or the budget amount in these or any City document are not considered either a minimum or maximum amount of work to be performed but do represent the best estimate of the work expected to be awarded and performed by this project.

30.5 **Emergency Work:** It is estimated that fifteen percent (15%) of all work performed under this contract will be Emergency Work. Emergency Work is defined as work required to provide immediate safety and welfare of the public and will include all work necessary to repair or rebuild a signal installation, or parts of a signal installation, to the degree necessary for proper operation of the traffic signal. Emergency Work may be required because of traffic accidents, storms, vandalism, or equipment failures. Emergency Work is distinguished from regular work by the response time required to begin the work and by the time allotted to complete the work. Emergency Work will be authorized by the City and the Contractor may be given written or oral authorization to proceed. In all cases, a Purchase Order will follow the notice to proceed. Once the contractor has been given authorization to proceed with

Emergency Work, such work shall begin as soon as possible, but must begin work within two (2) hours of such notice. The City will not require the emergency response time to be less than two (2) hours. Work requiring a response time of twenty-four (24) hours or greater shall not be considered Emergency Work. Once Emergency Work begins, the Contractor is to diligently pursue completion of the work and shall work beyond regular working hours and on weekends, if necessary, to restore the situation

to the satisfaction of the City. Some work efforts, such as site restoration and clean up, may be delayed until the next workday if agreed to by the City.

Emergency Work will be compensated by the regular contract unit price plus 10%.

If a Purchase Order is issued for Emergency Work at a site and the City elects to have additional work done at the site on a non-emergency basis, the 10% additional payment will only be applied to the Emergency Work. All other work will be paid for at the unit price established in the Proposal.