8

SUBJECT: MCCOY'S CREEK CHANNEL IMPROVEMENTS – PHASE 1A

BID #: CF-0058-22 **OPEN DATE:** March 23, 2022

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED-ENCOURAGEMENT

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY) LOWEST REPSONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (55) NUMBER RECEIVED: (1) OTHER: (3)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject the bid from Astra Construction Services, LLC. Supplier failed to include itemized pricing with their bid submission and is therefore considered non-responsive. Request to rebid this project at a later date.

Funding Source: 51103.114001.564010.000000.00000500.00000.0000000

Attachments: Recommendation Memo, Tabulation, Rejection Bid Notice, and Rejection Notification Confirmation

ANALYST: _____ **RESPECTFULLY SUBMITTED** _____
JACLYN STAMOS GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: ROBIN G. SMITH, P.E., CHIEF, ENGINEERING AND CONSTRUCTION MANAGEMENT

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

April 27, 2022

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering & Construction Managements

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: McCoy's Creek Channel Improvements/Restoration Phase 1A

Bid No.:	CF-0058-22
Bid Date:	March 23, 2022
Award Amount:	N/A

The Department of Public Works has reviewed the one (1) bid received on the referenced project for accuracy and compliance with the contract documents. The bid by Astra Construction Services, LLC failed to include itemized pricing with their bid submission and is therefore considered non-responsive.

We therefore recommend that the bid for CF-0058-22 be rejected at this time and to request approval to rebid the project at a later date.

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Michael Derbaum, P.E. Engineering and Construction Management

ADDENDUM 7

CF-0058-22

MCCOYS CREEK STREAM IMPROVEMENTS/RESTORATION - PHASE IA

No changes shall be made to this document without written consent from the City of Jacksonville Procurement Division

BASE BID - PART A - REVISED

Pricing to follow

McCoys Creek Channel Improvements/Restoration

Bid Item No.	Item Description	Estimated Quantity	Unit	Unit Cost	Total Cost
1	MOBILIZATION / DEMOBILIZATION	1	LS	700,000.00	700,000.00
2	SITE PREPARATION	1	LS	155,999.89	155,999.85
3	CLEARING AND GRUBBING	27	AC	~~18,000~~ 271,633	270,060.49
4	SOIL SCREENING ALLOWANCE	1	LS	$ 20,000.00	
5	UNCONTAMINATED EARTHWORK - CUT & HAUL	145,400	CY		
6	UNCONTAMINATED EARTHWORK - LOCAL FILL	33,600	CY		
7	FINISH WETLAND BOTTOMLAND TOPSOIL LAYER	18.7	AC		
8	FINISH UPLAND & SLOPE TOPSOIL LAYER	3.6	AC		
9	STAKED SILT FENCE	1	LS		
10	TURBIDITY CURTAIN	1	LS		
11	TYPE 2 RECP GROUND STABILIZATION	98,797	SY		
12	TYPE 3 RECP GROUND STABILIZATION	26,160	SY		
13	TYPE 4 RECP STREAMBANK STABILIZATION	5,929	SY		
14	DEWATERING / COFFERDAMS / BYPASS SYSTEM	1	LS		
15	RIP RAP REVETMENT - TYPE A	862	TONS		
16	RIP RAP REVETMENT - TYPE B	1,273	TONS		
17	RIP RAP REVETMENT - FDOT DITCH LINING	7,320	TONS		
18	RIP RAP REVETMENT - FDOT BANK & SHORE	272	TONS		
19	SOD	12,600	SY		
20	VEGETATED REINFORCED SOIL SLOPE (VRSS)	4,650	SYF		
21	TOE WOOD BEND PROTECTION	570	LF		
22	J-HOOK VANE SYSTEM	8	EA		
23	LARGE WOODY DEBRIS HABITAT ARRAY SYSTEM	7	EA		
24	WING DEFLECTOR SYSTEM	2	EA		
25	ENVIRONMENTAL MONITORING AND REPORTING	1	LS		
26	STORM DRAINAGE MODIFICATION	36	EA		
27	NEW PIPE - 15" RCP	77	LF		
28	NEW PIPE - 18" RCP	408	LF		
29	NEW PIPE - 24" RCP	43	LF		
30	NEW PIPE - 30" RCP	61	LF		

TITLE: McCoys Creek Channel Improvements – Phase 1A BID NO.: CF-0058-22 OPEN DATE: April 6, 2022 @ 2 P.M. ANALYST: Annette Burney No. Invited: (7) No. Received (1) No Bids: (3) Recorded By: Announcer:	Astra Construction Services, LLC	Kiewit Infra	Superior	Philips and Jordan Inc
NOTES:	VENDOR PUT "PRICING TO FOLLOW" ON ALL PAGES	NO BID	NO BID	NO BID

BASE BID - PART A

ITEM #	Item Description	QTY	Unit Price	Extended Price			
1	MOBILIZATION / DEMOBILIZATION	1	$ 700,000.00	$ 700,000.00			
2	SITE PREPARATION	1	$ 155,999.85	$ 155,999.85			
3	CLEARING AND GRUBBING	27	$ 271,633.23	$ 7,334,097.21			
4	SOIL SCREENING ALLOWANCE	1	$ 20,000.00	$ 20,000.00			
5	UNCONTAMINATED EARTHWORK - CUT & HAUL	145,400		$ -			
6	UNCONTAMINATED EARTHWORK - LOCAL FILL	33,600		$ -			
7	FINISH WETLAND BOTTOMLAND TOPSOIL LAYER	18.7		$ -			
8	FINISH UPLAND & SLOPE TOPSOIL LAYER	3.6		$ -			
9	STAKED SILT FENCE	1		$ -			
10	TURBIDITY CURTAIN	1		$ -			
11	TYPE 2 RECP GROUND STABILIZATION	98,797		$ -			
12	TYPE 3 RECP GROUND STABILIZATION	26,160		$ -			
13	TYPE 4 RECP STREAMBANK STABILIZATION	5,929		$ -			

14	DEWATERING / COFFERDAMS / BYPASS SYSTEM	1		$ -			
15	RIP RAP REVETMENT - TYPE A	862		$ -			
16	RIP RAP REVETMENT - TYPE B	1,273		$ -			
17	RIP RAP REVETMENT - FDOT DITCH LINING	7,320		$ -			
18	RIP RAP REVETMENT - FDOT BANK & SHORE	272		$ -			
19	SOD	12,600		$ -			
20	VEGETATED REINFORCED SOIL SLOPE (VRSS)	4,650		$ -			
21	TOE WOOD BEND PROTECTION	570		$ -			
22	J-HOOK VANE SYSTEM	8		$ -			
23	LARGE WOODY DEBRIS HABITAT ARRAY SYSTEM	7		$ -			
24	WING DEFLECTOR SYSTEM	2		$ -			
25	ENVIRONMENTAL MONITORING AND REPORTING	1		$ -			
26	STORM DRAINAGE MODIFICATION	36		$ -			
27	NEW PIPE - 15" RCP	77		$ -			
28	NEW PIPE - 18" RCP	408		$ -			
29	NEW PIPE - 24" RCP	43		$ -			
30	NEW PIPE - 30" RCP	61		$ -			
31	NEW PIPE - 48" RCP	22		$ -			
32	MITERED END SECTION - 18"	4		$ -			
33	MITERED END SECTION - 48"	1		$ -			
34	FLARED END SECTION - 15" TO 30"	3		$ -			

35	MANHOLE	4		$ -			
36	DITCH BOTTOM INLET	6		$ -			
37	BULKHEAD/WEIR DEMOLITION	4,770		$ -			
38	PAVED TRAIL/SIDEWALK/CONCRETE REMOVAL	2,566		$ -			
39	4" CALIPER RED MAPLE - B&B	26		$ -			
40	2" CALIPER HORNBEAM - B&B	8		$ -			
41	6" CALIPER BALD CYPRESS - B&B	28		$ -			
42	4" CALIPER BALD CYPRESS - B&B	40		$ -			
43	2" CALIPER BALD CYPRESS - B&B	67		$ -			
44	4" CALIPER DAHOON HOLLY - B&B	7		$ -			
45	4" CALIPER SOUTHERN RED CEDAR - B&B	27		$ -			
46	4" CALIPER SWEETBAY - B&B	20		$ -			
47	4" CALIPER SLASH PINE - B&B	4		$ -			
48	12-14' HT/8" CALIPER CABBAGE PALM	42		$ -			
49	FRESHWATER SWAMP RESTORATION PLANTINGS (FLUCCS 617, 615, 615(B))	5.91		$ -			
50	FRESHWATER SAVANNAH RESTORATION PLANTINGS (FLUCCS 615(S), 615(SB))	0.23		$ -			
51	UPPER TIDAL SWAMP RESTORATION PLANTINGS (FLUCCS 621, 621(UT), 624)	8.03		$ -			
52	LAGOON RESTORATION PLANTINGS (FLUCCS 641, 640, 6445)	3.19		$ -			
53	TIDAL MARSH RESTORATION PLANTINGS - MARSH & CREEK (FLUCCS 641(UT), 641(UTD), 542)	7.30		$ -			
54	TIDAL MARSH RESTORATION PLANTINGS - PALM ISLANDS/SLOPES (FLUCCS 628)	2.17		$ -			
55	SAVANNAH BLUFF NATIVE SEEDING	2.5		$ -			

56	AS-BUILT SURVEY	1		$ -			
57	RESTORATION & VRSS MAINTENANCE - YEAR 1, MONTHLY	1		$ -			
58	RESTORATION & VRSS MAINTENANCE - YEAR 2, MONTHLY - ADDITIVE ALTERNATE	1		$ -			
	TOTAL BASE BID:			$ 8,210,097.06			
CON FLIC T OF			Yes				
BID SECURITY/BONDS			$1.2M				
ADDENDUM (7)			Yes				

TITLE: McCoys Creek Channel Improvements – Phase 1A BID NO.: CF-0058-22 OPEN DATE: April 6, 2022 @ 2 P.M. ANALYST: Annette Burney No. Invited: (7) No. Received (1) No Bids: (3) Recorded By: Announcer:	Astra Construction Services, LLC	Kiewit Infra	Superior	Philips and Jordan Inc
NOTES:	vender stated "pricing to follow" on top of each Amendment 7 Pricing Sheet.	NO BID	NO BID	NO BID

BASE BID - PART B

ITEM #	Item Description	QTY	Unit Price	Extended Price			
1	MOBILIZATION / DEMOBILIZATION	1					
2	DEMOBILIZATION	1		$ -			
3	Step 1- Parcel Remediation FS077177.0000	1		$ -			
4	Step 1- Parcel Remediation FS077180.0000	1		$ -			
5	Step 1- Parcel Remediation FS089943.0000	1		$ -			
6	Step 1- Parcel Remediation FS089923.0020	1		$ -			
7	Step 1- Parcel Remediation FS089551.0000	1		$ -			
8	Step 1- Parcel Remediation FS089552.0000	1		$ -			
9	Step 1- Parcel Remediation FS0745475.0010	1		$ -			
10	Step 1- Parcel Remediation FS076729.0000	1		$ -			
11	Step 1- Parcel Remediation FS089974.0000	1		$ -			
12	Step 1- Parcel Remediation FS089549.000A	1		$ -			
13	Parcel Dewatersing, FS077177.0000	1		$ -			

14	Parcel Dewatersing, FS077180.0000	1		$ -			
15	Parcel Dewatersing, FS089943.0000	1		$ -			
16	Parcel Dewatersing, FS089923.0020	1		$ -			
17	Parcel Dewatersing, FS089551.0000	1		$ -			
18	Parcel Dewatersing, FS089552.0000	1		$ -			
19	Parcel Dewatersing, FS075475.0010	1		$ -			
20	Parcel Dewatersing, FS076729.0000	1		$ -			
21	Parcel Dewatersing, FS089974.0000	N/A	N/A	N/A			
22	Parcel Dewatersing, FS089549.000A	1		$ -			
23	Step 2- Parcel Remediation	13,217		$ -			
24	Ash- Impacted Soil Transportation	24,643		$ -			
25	Contingecy			$ 250,000.00			
	TOTAL BASE BID:			$ 250,000.00			
CONFLICT OF INTEREST			Yes				
BID SECURITY/BONDS			$1.2M				
ADDENDUM (7)			Yes				

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: May 2, 2022

Via Email: alindsay@astragroupinc.com

Bidder's Name: Astra Construction Services, LLC

Address: 2222 Paul Avenue, Atlanta, GA 30318

Contact Name: Andrew Lindsay

Bid No: CF-0058-22

Title: McCoy's Creek Channel Improvements

Date Opened: March 23, 2022

REASON FOR RECOMMENDED BID REJECTION: Supplier failed to include itemized pricing with their bid submission and is therefore considered non-responsive.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, May 5, 2022 at 1:00 p.m.

Purchasing Analyst's Signature: _____

Jaclyn L. Stamos, Purchasing Analyst

214 N. Hogan St., Suite 800 | Jacksonville, FL 32202 | Phone: 904.255-8815 | Fax: 904.255-8837

Stamos, Jaclyn

From: Stamos, Jaclyn
Sent: Monday, May 2, 2022 11:14 AM
To: 'alindsay@astragroupinc.com'
Subject: CF-0058-22 McCoy's Creek Channel Improvements Bid Rejection
Attachments: COJ Procurement.pdf

Good morning,

Thank you for your bid on CF-0058-22. Please find the attached City of Jacksonville Notification of Recommended Bid Rejection. This email will serve as a notification of receipt.

v/r
Jaclyn L Stamos
Purchasing Analyst
Procurement Division
City of Jacksonville
214 N. Hogan Street, Suite 800
Jacksonville, FL 32202
(P) 904-255-8844
Email: jstamos@coj.net

ADDENDUM 7

CF-0058-22

Price to follow

31	NEW PIPE - 48" RCP	22	LF		
32	MITERED END SECTION - 18"	4	EA		
33	MITERED END SECTION - 48"	1	EA		
34	FLARED END SECTION - 15" TO 30"	3	EA		
35	MANHOLE	4	EA		
36	DITCH BOTTOM INLET	6	EA		
37	BULKHEAD/WEIR DEMOLITION	4,770	LF		
38	PAVED TRAIL/SIDEWALK/CONCRETE REMOVAL	2,566	SY		
39	4" CALIPER RED MAPLE - B&B	26	EA		
40	2" CALIPER HORNBEAM - B&B	8	EA		
41	6" CALIPER BALD CYPRESS - B&B	28	EA		
42	4" CALIPER BALD CYPRESS - B&B	40	EA		
43	2" CALIPER BALD CYPRESS - B&B	67	EA		
44	4" CALIPER DAHOON HOLLY - B&B	7	EA		
45	4" CALIPER SOUTHERN RED CEDAR - B&B	27	EA		
46	4" CALIPER SWEETBAY - B&B	20	EA		
47	4" CALIPER SLASH PINE - B&B	4	EA		
48	12-14' HT/8" CALIPER CABBAGE PALM	42	EA		
49	FRESHWATER SWAMP RESTORATION PLANTINGS (FLUCCS 617, 615, 615(B))	5.91	AC		
50	FRESHWATER SAVANNAH RESTORATION PLANTINGS (FLUCCS 615(S), 615(SB))	0.23	AC		
51	UPPER TIDAL SWAMP RESTORATION PLANTINGS (FLUCCS 621, 621(UT), 624)	8.03	AC		
52	LAGOON RESTORATION PLANTINGS (FLUCCS 641, 640, 6445)	3.19	AC		
53	TIDAL MARSH RESTORATION PLANTINGS - MARSH & CREEK (FLUCCS 641(UT), 641(UTD), 642)	7.30	AC		
54	TIDAL MARSH RESTORATION PLANTINGS - PALM ISLANDS/SLOPES (FLUCCS 628)	2.17	AC		
55	SAVANNAH BLUFF NATIVE SEEDING	2.5	AC		
56	AS-BUILT SURVEY	1	LS		
57	RESTORATION & VRSS MAINTENANCE - YEAR 1, MONTHLY	1	LS		
58	RESTORATION & VRSS MAINTENANCE - YEAR 2, MONTHLY - ADDITIVE ALTERNATE	1	LS		

TOTAL	$ -