SUBJECT: **ROGERO ROAD DITCH EMBANKMENT REPAIR**

BID# CF-0133-17 OPEN DATE: **2017-05-03**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION FIXED

AGENCY: **PUBLIC WORKS**

BASIS OF AWARD: **TOTAL BASE BID- LOWEST RESPONSIVE, RESPONSIBLE BIDDER**

NUMBER OF BIDS INVITED **12** NUMBER RECEIVED **1** OTHER **0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval to reject only bid response received as pricing exceeded the maximum funding available for this project, specifications will be revised and project will be re-bid at a later date.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Vendor Rejection Confirmation, Basis of Award, Scope of Work

BUYER: Marilyn Laidler RESPECTFULLY SUBMITTED: Greg Pease
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Tom Fallin, P.E., Chief, Engineering and Construction Management Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE
MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE: _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

FORM GB-108, Revised 12/2007

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

May 11, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Tom Fallin, P. E., Chief
Engineering and Construction Management Division

Steven D. Long, Jr., P.E., Chief
Right of Way and Stormwater Maintenance Division

SUBJECT: RECOMMENDATION TO REJECT BIDS

RE: Rogero Road Ditch Embankment Repair

Bid No.:	CF-0133-17
Bid Date:	May 3, 2017
Award Amount:	N/A
Internal Services Account No.	PWEN011AD

The Department of Public Works reviewed the 1 bid received on the referenced project for accuracy and compliance with the contract documents. The bid by Bio Mass Tech, Inc. exceeded the maximum funding available. Based on this, the project will be re-bid at a later date with revised specifications.

We therefore recommend that the bid for Rogero Road Ditch Embankment Repair be rejected. We will re-bid the project as soon as possible.

TF:lw

Attachments

cc: John Baxter, P.E., Project Manager
Lori West, Engineering Contract Specialist

26

TITLE: ROGERO ROAD DITCH EMBANKMENT REPAIR

BID NO. CF-0133-17 (PW)

OPEN DATE: MAY 3, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (12) No. Received (1) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	BIO MASS TECH, INC. UNIT COST	BIO MASS TECH, INC. TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS				$ -
2	EROSION CONTROL & POLLUTION ABATEMENT	1	LS				$ -
3	SITE PREPARATION	1	LS				$ -
4	REGULAR EXCAVATION AND FILL	1	LS				$ -
5	TOPSOIL	345	CY				$ -
6	HAULING & DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	50	CY				$ -
7	OVER-EXCAVATION (CONTINGENCY)	20	CY				$ -
8	A-3 SAND (CONTINGENCY)	20	CY				$ -
9	CELLULAR CONFINEMENT SYSTEM	1920	SY				$ -
10	NON-WOVEN GEOTEXTILE	652	SY				$ -
11	TURF REINFORCEMENT MAT	1535	SY				$ -
12	FDOT RUBBLE RIP-RAP- BANK & SHORE	125	SY				$ -
13	FDOT BEDDING STONE	125	SY				$ -
14	GEOTEXTILE FABRIC FOR RUBBLE RIP-RAP- TYPE D-2	200	SY				$ -
15	HYDROSEEDING	3100	SY				$ -
16	CONSTRUCTION DEBRIS REMOVAL	125	TN				$ -
17	CONCRETE (3500 psi)	90	CY				$ -

TITLE:	ROGERO ROAD DITCH EMBANKMENT REPAIR			BIO MASS TECH, INC.			
BID NO.	CF-0133-17 (PW)						
18	AS-BULITS	1	LS				$ -
19	DEWATERING	1	LS				$ -
	TOTAL BASE BID			$ -		$ -	
	CONFLICT OF INTEREST:			YES			
	BID BOND:			YES			
	LICENSED SUBS:			N/A			
	ADDENDUMS ( ) ACKNOWLEDGED:						

Transmission Report

Date/Time	05-19-2017	09:22:37 a.m.	Transmit Header Text	
Local ID 1	9042558837		Local Name 1	Procurement

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

DATE: 5/19/2017

ADDRESS: 15212 State Road 52
Land O Lakes, FL 34638

BIDDER'S NAME: Bio Mass Tech, Inc.

CONTACT NAME: James Griffin

BID# CF-0133-17 **DATE OPENED:** 2017-05-03

REASON FOR RECOMMENDED REJECTION:

Bio Mass Tech, Inc. is being rejected as the only respondent and pricing exceeded the maximum funding available for this project, specifications will be revised and project will be re-bid at a later date.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, 05/25/17 AT 1:00PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Laidler

MARILYN LAIDLER

Ed Ball Building, 214 N. Hogan Street, Suite 105
Jacksonville, Florida 32202
Phone: (904) 255-8800 Fax: (904) 255-8837

FORM GB-116, Revised 08/2009

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	565	No ID	09:21:39 a.m. 05-19-2017	00:00:39	1/1	1	G3	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder based on the Total Base Bid. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus three (3) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **90** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. SUBMITTAL STATEMENT

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other entity bidding on this work.

The undersigned Bidder has examined and read (cover to cover) all Drawings, Specifications, General and Special Conditions, and other Contract Documents, and all Addenda thereto; and is acquainted with and fully understands the extent and character of the work covered by this Proposal and the specified requirements, for the proposed work.

The undersigned Bidder certifies that no officer or agent of the CITY will directly or indirectly benefit from this bid.

ROGERO ROAD DITCH EMBANKMENT REPAIR

SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of ROGERO ROAD DITCH EMBANKMENT REPAIR as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is located east of an existing box culvert under Rogero Road between Pine Summit Drive and Sprinkle Drive North in the Arlington neighborhood of Jacksonville.

30.3 Intent It is the intent of these Contract Documents to construct the ROGERO ROAD DITCH EMBANKMENT REPAIR as shown on the plans and including but not limited to:

1. Earthwork
2. Cellular confinement system construction
3. hydroseeding
4. rubble rip-rap
5. permanent erosion control
6. temporary erosion control

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

End of Section 30