SUBJECT: STORM SEWER CAVE-IN REPAIR

BID #: CP-0143-16 **OPEN DATE: 2016-08-24**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION SERVICE – PERIOD OF SERVICE FROM OCT. 1, 2016 THRU SEPT. 30, 2018 WITH TWO (2) TWO (2) YEAR RENEWAL OPTIONS

AGENCY: ROW & GROUNDS

BASIS OF AWARD: LOWEST RESPONSIVE, RESPONSIBLE BIDDER BASED ON THE TOTAL BASE BID

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (3) **OTHER:** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to award to the lowest responsive, responsible bidder Jax Utilities Management, Inc. in the amount of $2,500,000.00 for the service period of October 1, 2016 through September 30, 2018 with two (2), two (2) year renewal options.

This award to be funded by account: PWCP462VSD-06505-PW0072-01 to be processed by Purchase Order(s).

This award is subject to appropriation by the City in the fiscal year beginning October 1, 2016. No funds have been appropriated to date. The City has no obligation for payment and work hereunder is not authorized unless funds are appropriated for work herein. A written notification will be provided in the event the funds are appropriated.

Attachments: Recommendation Memo, Bid Tabulation, Basis of Award, Scope of Work

Analyst: _____
CHELSEY RENFROE

RESPECTFULLY SUBMITTED: _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: STEVE D. LONG, JR., P.E., CHIEF, RIGHT OF WAY AND STORMWATER MAINT. DIVISION

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

DEPARTMENT OF PUBLIC WORKS

Jacksonville
Where Florida Begins.

September 1, 2016

MEMORANDUM

TO: Greg Pease, Chief,
Procurement Division

THRU: John P. Pappas P.E., Director of Public Works

FROM: Steven D. Long Jr., P.E. Chief
Right of Way and Stormwater Maintenance Division

RE: RECOMMENDATION TO AWARD
Storm Sewer Cave-In Repair
BID No.: CS-0143-16
Received Date: August 3, 2016
Award Amount: $2,500,000.00

Please be advised that the Right of Way and Stormwater Maintenance Division of the Department of Public Works has reviewed bids on the above-referenced contract and determined that Jax Utilities Management, Inc., 8812 Alton Ave., Jacksonville, Fl. 32211, submitted the lowest qualified responsive bid in the amount of $2,704,262.33. There were a total of three bidders.

We, therefore, recommend Bid #CS-0143-16 Storm Sewer Cave-In Repair be awarded to Jax Utilities Management, Inc., the lowest conforming bidder in accordance with the attached bid documents in the amount of $2,500,000.00. Work will be issued by individual purchase orders and funding should be encumbered from Right of Way and Stormwater Maintenance Division account PWCP462SD-06505-PW0072-01. Funding is subject to appropriation by the City of Jacksonville during fiscal year 2017 and 2018.

If you require any additional information, you may contact Louis Lawrence at 472-2859.

SL: ll

cc Chelsey Renfroe, Procurement
RoWSM, Project File
Teresa Otto, RoWSM

N2

Intra-Governmental Services

Jacksonville
Where Florida Begins.

August 26, 2016

To: Gregory A. Pease, Chief
Procurement Division

From: Mario Rubio, JBA Administrator
Equal Business Opportunity & Contract Compliance Office

Re: **Storm Sewer Cave In Repairs**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The low bidder/proposer, **Jax Utilities Management Inc,** met the JSEB criteria for this project. The low bidder/proposer's price for the subject project was **$ 2,704,265.33** and the goal was **10%**. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidder/proposer, **Jax Utilities Management Inc,** met the goal by utilizing currently certified JSEBs at a participation level above 10%.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8840.

MR/et

cc: Marilyn Laidler

**MANDATORY PRE-BID CONFERENCE: JULY 13, 2016 @ 1:30 PM PQ-HORIZONTAL

TITLE: STORM SEWER CAVE-IN REPAIR

BID NO. CP-0143-16 (ROW/STORMWATER)

OPEN DATE: AUGUST 3, 2016 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (3) No Bids: (0)

				JAX UTILITIES MANAGEMENT, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		CALLAWAY CONTRACTING, INC.	
ITEM	**DESCRIPTION OF WORK**	**EST.QTY**	**UNIT**	**UNIT PRICE**	**EXTENDED PRICE**	**UNIT PRICE**	**EXTENDED PRICE**	**UNIT PRICE**	**EXTENDED PRICE**
1	**MOBILIZATION 6" - 12"**	10	EA	$ 2,089.84	$ 20,898.40	$ 1,800.00	$ 18,000.00	$ 1,143.68	$ 11,436.80
2	**MOBILIZATION 15" - 18"**	35	EA	$ 2,290.33	$ 80,161.55	$ 2,200.00	$ 77,000.00	$ 1,460.83	$ 51,129.05
3	**MOBILIZATION 21" - 30"**	25	EA	$ 2,490.82	$ 62,270.50	$ 2,600.00	$ 65,000.00	$ 1,829.88	$ 45,747.00
4	**MOBILIZATION 36" - 48"**	15	EA	$ 2,691.32	$ 40,369.80	$ 3,000.00	$ 45,000.00	$ 2,152.80	$ 32,292.00
5	**MOBILIZATION 54" - 72"**	5	EA	$ 3,025.47	$ 15,127.35	$ 3,200.00	$ 16,000.00	$ 3,229.20	$ 16,146.00
6	**MOBILIZATION BOX CULVERT**	2	EA	$ 2,490.82	$ 4,981.64	$ 3,200.00	$ 6,400.00	$ 4,036.50	$ 8,073.00
7	**MOBILIZATION STRUCTURE**	10	EA	$ 2,290.33	$ 22,903.30	$ 3,200.00	$ 32,000.00	$ 1,345.50	$ 13,455.00
8	**SITE PREPARATION 0' TO 5' DEPTH**	10000	SF	$ 18.10	$ 181,000.00	$ 18.00	$ 180,000.00	$ 21.53	$ 215,300.00
9	**SITE PREPARATION >5' TO 10' DEPTH**	10000	SF	$ 13.92	$ 139,200.00	$ 24.00	$ 240,000.00	$ 26.91	$ 269,100.00
10	**SITE PREPARATION >10' TO 15' DEPTH**	5000	SF	$ 10.44	$ 52,200.00	$ 25.00	$ 125,000.00	$ 33.64	$ 168,200.00
11	**SITE PREPARATION >15' TO 18' DEPTH**	500	SF	$ 9.75	$ 4,875.00	$ 26.00	$ 13,000.00	$ 47.09	$ 23,545.00
12	**COLLAR TYPE 1 REPAIR 6" - 12"**	2	EA	$ 864.66	$ 1,729.32	$ 1,200.00	$ 2,400.00	$ 403.65	$ 807.30
13	**COLLAR TYPE 1 REPAIR 15" - 18"**	10	EA	$ 1,001.43	$ 10,014.30	$ 1,500.00	$ 15,000.00	$ 403.65	$ 4,036.50
14	**COLLAR TYPE 1 REPAIR 21" - 30"**	8	EA	$ 1,095.62	$ 8,764.96	$ 2,000.00	$ 16,000.00	$ 538.20	$ 4,305.60
15	**COLLAR TYPE 1 REPAIR 36"- 42"**	5	EA	$ 1,103.81	$ 5,519.05	$ 2,400.00	$ 12,000.00	$ 605.48	$ 3,027.40
16	**COLLAR TYPE 1 REPAIR 48" -54"**	5	EA	$ 1,261.06	$ 6,305.30	$ 3,000.00	$ 15,000.00	$ 740.03	$ 3,700.15
17	**COLLAR TYPE 1 REPAIR 60" -72"**	2	EA	$ 1,339.68	$ 2,679.36	$ 3,600.00	$ 7,200.00	$ 1,345.50	$ 2,691.00

TITLE:	STORM SEWER CAVE-IN REPAIR			JAX UTILITIES MANAGEMENT, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		CALLAWAY CONTRACTING, INC.	
BID NO.	CP-0143-16 (ROW/STORMWATER)								
18	COLLAR TYPE 2 OR 3 REPAIR 6"- 12"	1	EA	$ 1,143.12	$ 1,143.12	$ 1,400.00	$ 1,400.00	$ 470.93	$ 470.93
19	COLLAR TYPE 2 OR 3 REPAIR 15" - 18"	1	EA	$ 1,279.89	$ 1,279.89	$ 1,700.00	$ 1,700.00	$ 605.48	$ 605.48
20	COLLAR TYPE 2 OR 3 REPAIR 21" - 30"	1	EA	$ 1,439.60	$ 1,439.60	$ 2,000.00	$ 2,000.00	$ 672.75	$ 672.75
21	COLLAR TYPE 2 OR 3 REPAIR 36" - 42"	1	EA	$ 1,482.46	$ 1,482.46	$ 2,400.00	$ 2,400.00	$ 807.30	$ 807.30
22	COLLAR TYPE 2 OR 3 REPAIR 48" - 54"	1	EA	$ 1,623.05	$ 1,623.05	$ 3,000.00	$ 3,000.00	$ 874.58	$ 874.58
23	COLLAR TYPE 2 OR 3 REPAIR 60" - 72"	1	EA	$ 1,724.61	$ 1,724.61	$ 3,600.00	$ 3,600.00	$ 1,614.60	$ 1,614.60
24	COLLAR TYPE 4 REPAIR 6" - 12"	5	EA	$ 897.42	$ 4,487.10	$ 1,200.00	$ 6,000.00	$ 403.65	$ 2,018.25
25	COLLAR TYPE 4 REPAIR 15" - 18"	10	EA	$ 1,020.27	$ 10,202.70	$ 1,500.00	$ 15,000.00	$ 403.65	$ 4,036.50
26	COLLAR TYPE 4 REPAIR 21" - 30"	8	EA	$ 1,110.36	$ 8,882.88	$ 2,000.00	$ 16,000.00	$ 538.20	$ 4,305.60
27	COLLAR TYPE 4 REPAIR 36" - 42"	5	EA	$ 1,175.88	$ 5,879.40	$ 2,400.00	$ 12,000.00	$ 605.48	$ 3,027.40
28	COLLAR TYPE 4 REPAIR 48" - 54"	5	EA	$ 1,319.21	$ 6,596.05	$ 3,000.00	$ 15,000.00	$ 740.03	$ 3,700.15
29	COLLAR TYPE 4 REPAIR 60" - 72"	1	EA	$ 1,380.63	$ 1,380.63	$ 3,600.00	$ 3,600.00	$ 1,749.15	$ 1,749.15
30	AREA RIGID PIPE, BOX CULVERT OR STRUCT. REPAIR	10	SF	$ 65.52	$ 655.20	$ 325.00	$ 3,250.00	$ 134.55	$ 1,345.50
31	AREA FLEXIBLE PIPE REPAIR	10	SF	$ 65.52	$ 655.20	$ 325.00	$ 3,250.00	$ 121.10	$ 1,211.00
32	REMOVE & REPLACE RIGID PIPE 6"	20	LF	$ 17.20	$ 344.00	$ 225.00	$ 4,500.00	$ 41.71	$ 834.20
33	REMOVE & REPLACE RIGID PIPE 8"	20	LF	$ 19.66	$ 393.20	$ 250.00	$ 5,000.00	$ 43.06	$ 861.20
34	REMOVE & REPLACE RIGID PIPE 10"	20	LF	$ 25.39	$ 507.80	$ 275.00	$ 5,500.00	$ 44.40	$ 888.00
35	REMOVE & REPLACE RIGID PIPE 12"	20	LF	$ 29.48	$ 589.60	$ 300.00	$ 6,000.00	$ 60.55	$ 1,211.00
36	REMOVE & REPLACE RIGID PIPE 15"	100	LF	$ 33.58	$ 3,358.00	$ 325.00	$ 32,500.00	$ 65.93	$ 6,593.00
37	REMOVE & REPLACE RIGID PIPE 18"	100	LF	$ 35.63	$ 3,563.00	$ 350.00	$ 35,000.00	$ 69.97	$ 6,997.00
38	REMOVE & REPLACE RIGID PIPE 24"	50	LF	$ 37.67	$ 1,883.50	$ 325.00	$ 16,250.00	$ 75.35	$ 3,767.50
39	REMOVE & REPLACE RIGID PIPE 30"	50	LF	$ 48.32	$ 2,416.00	$ 375.00	$ 18,750.00	$ 94.19	$ 4,709.50
40	REMOVE & REPLACE RIGID PIPE 36"	50	LF	$ 58.15	$ 2,907.50	$ 450.00	$ 22,500.00	$ 104.95	$ 5,247.50

TITLE:	STORM SEWER CAVE-IN REPAIR			JAX UTILITIES MANAGEMENT, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		CALLAWAY CONTRACTING, INC.	
BID NO.	CP-0143-16 (ROW/STORMWATER)								
41	REMOVE & REPLACE RIGID PIPE 42"	25	LF	$ 66.34	$ 1,658.50	$ 500.00	$ 12,500.00	$ 161.46	$ 4,036.50
42	REMOVE & REPLACE RIGID PIPE 48"	25	LF	$ 76.99	$ 1,924.75	$ 600.00	$ 15,000.00	$ 177.61	$ 4,440.25
43	REMOVE & REPLACE RIGID PIPE 54"	10	LF	$ 118.76	$ 1,187.60	$ 1,050.00	$ 10,500.00	$ 336.38	$ 3,363.80
44	REMOVE & REPLACE RIGID PIPE 60"	10	LF	$ 135.14	$ 1,351.40	$ 1,250.00	$ 12,500.00	$ 376.74	$ 3,767.40
45	REMOVE & REPLACE RIGID PIPE 66"	10	LF	$ 138.41	$ 1,384.10	$ 1,300.00	$ 13,000.00	$ 430.56	$ 4,305.60
46	REMOVE & REPLACE RIGID PIPE 72"	10	LF	$ 140.05	$ 1,400.50	$ 1,350.00	$ 13,500.00	$ 470.93	$ 4,709.30
47	REMOVE & REPLACE FLEXIBLE PIPE 6"	100	LF	$ 13.92	$ 1,392.00	$ 150.00	$ 15,000.00	$ 32.29	$ 3,229.00
48	REMOVE & REPLACE FLEXIBLE PIPE 8"	20	LF	$ 16.38	$ 327.60	$ 175.00	$ 3,500.00	$ 37.00	$ 740.00
49	REMOVE & REPLACE FLEXIBLE PIPE 10"	20	LF	$ 17.20	$ 344.00	$ 200.00	$ 4,000.00	$ 49.78	$ 995.60
50	REMOVE & REPLACE FLEXIBLE PIPE 12"	20	LF	$ 21.29	$ 425.80	$ 225.00	$ 4,500.00	$ 50.46	$ 1,009.20
51	REMOVE & REPLACE FLEXIBLE PIPE 15"	100	LF	$ 27.85	$ 2,785.00	$ 250.00	$ 25,000.00	$ 56.51	$ 5,651.00
52	REMOVE & REPLACE FLEXIBLE PIPE 18"	100	LF	$ 31.12	$ 3,112.00	$ 275.00	$ 27,500.00	$ 60.55	$ 6,055.00
53	REMOVE & REPLACE FLEXIBLE PIPE 24"	50	LF	$ 35.22	$ 1,761.00	$ 300.00	$ 15,000.00	$ 63.24	$ 3,162.00
54	REMOVE & REPLACE FLEXIBLE PIPE 30"	50	LF	$ 44.23	$ 2,211.50	$ 325.00	$ 16,250.00	$ 72.66	$ 3,633.00
55	REMOVE & REPLACE FLEXIBLE PIPE 36"	50	LF	$ 51.60	$ 2,580.00	$ 425.00	$ 21,250.00	$ 78.04	$ 3,902.00
56	REMOVE & REPLACE FLEXIBLE PIPE 42"	25	LF	$ 63.88	$ 1,597.00	$ 475.00	$ 11,875.00	$ 80.73	$ 2,018.25
57	REMOVE & REPLACE FLEXIBLE PIPE 48"	25	LF	$ 71.25	$ 1,781.25	$ 525.00	$ 13,125.00	$ 91.49	$ 2,287.25
58	REMOVE & REPLACE FLEXIBLE PIPE 54"	10	LF	$ 104.01	$ 1,040.10	$ 1,000.00	$ 10,000.00	$ 100.91	$ 1,009.10
59	REMOVE & REPLACE FLEXIBLE PIPE 60"	10	LF	$ 113.84	$ 1,138.40	$ 1,200.00	$ 12,000.00	$ 115.71	$ 1,157.10
60	REMOVE & REPLACE FLEXIBLE PIPE 66"	10	LF	$ 114.66	$ 1,146.60	$ 1,250.00	$ 12,500.00	$ 123.79	$ 1,237.90
61	REMOVE & REPLACE FLEXIBLE PIPE 72"	10	LF	$ 118.76	$ 1,187.60	$ 1,300.00	$ 13,000.00	$ 134.55	$ 1,345.50
62	CEMENTITIOUS WATER STOP/WATERPROOFING	100	SF	$ 13.10	$ 1,310.00	$ 62.00	$ 6,200.00	$ 26.91	$ 2,691.00

TITLE:	STORM SEWER CAVE-IN REPAIR			JAX UTILITIES MANAGEMENT, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		CALLAWAY CONTRACTING, INC.	
BID NO.	CP-0143-16 (ROW/STORMWATER)								
CHEMICAL GROUT REPAIR "CG" (ITEMS NO.63 TO NO.81)									
63	MOBILIZATION 6" - 12"	2	EA	$ 1,330.06	$ 2,660.12	$ 2,400.00	$ 4,800.00	$ 1,614.60	$ 3,229.20
64	MOBILIZATION 15" - 18"	2	EA	$ 2,115.48	$ 4,230.96	$ 2,500.00	$ 5,000.00	$ 1,614.60	$ 3,229.20
65	MOBILIZATION 21" - 30"	25	EA	$ 2,220.88	$ 55,522.00	$ 2,550.00	$ 63,750.00	$ 1,749.15	$ 43,728.75
66	MOBILIZAITON 36" - 48"	35	EA	$ 1,832.64	$ 64,142.40	$ 2,600.00	$ 91,000.00	$ 1,883.70	$ 65,929.50
67	MOBILIZATION 54" - 72"	25	EA	$ 2,545.92	$ 63,648.00	$ 2,650.00	$ 66,250.00	$ 2,018.25	$ 50,456.25
68	MOBILIZATION BOX CULVERT	5	EA	$ 2,433.04	$ 12,165.20	$ 2,700.00	$ 13,500.00	$ 2,152.80	$ 10,764.00
69	MOBILIZATION STRUCTURE	10	EA	$ 2,237.20	$ 22,372.00	$ 2,800.00	$ 28,000.00	$ 1,614.60	$ 16,146.00
70	SITE PREPARATION 0' TO 5' DEPTH	5000	SF	$ 19.72	$ 98,600.00	$ 3.50	$ 17,500.00	$ 12.46	$ 62,300.00
71	SITE PREPARATION >5' TO 10' DEPTH	15000	SF	$ 14.96	$ 224,400.00	$ 4.50	$ 67,500.00	$ 13.80	$ 207,000.00
72	SITE PREPARATION >10' TO 15' DEPTH	5000	SF	$ 10.88	$ 54,400.00	$ 4.50	$ 22,500.00	$ 17.84	$ 89,200.00
73	SITE PREPARATION >15' TO 18' DEPTH	500	SF	$ 8.84	$ 4,420.00	$ 8.00	$ 4,000.00	$ 28.66	$ 14,330.00
74	COLLAR TYPE 5 REPAIR 6" - 12"	2	EA	$ 495.33	$ 990.66	$ 600.00	$ 1,200.00	$ 780.39	$ 1,560.78
75	COLLAR TYPE 5 REPAIR 15" - 18"	2	EA	$ 918.00	$ 1,836.00	$ 1,000.00	$ 2,000.00	$ 814.03	$ 1,628.06
76	COLLAR TYPE 5 REPAIR 21" - 30"	20	EA	$ 1,802.00	$ 36,040.00	$ 1,500.00	$ 30,000.00	$ 914.94	$ 18,298.80
77	COLLAR TYPE 5 REPAIR 36" - 42"	30	EA	$ 1,989.68	$ 59,690.40	$ 2,200.00	$ 66,000.00	$ 1,015.85	$ 30,475.50
78	COLLAR TYPE 5 REPAIR 48" - 54"	30	EA	$ 2,210.00	$ 66,300.00	$ 2,600.00	$ 78,000.00	$ 1,453.14	$ 43,594.20
79	COLLAR TYPE 5 REPAIR 60" - 72"	20	EA	$ 2,666.28	$ 53,325.60	$ 3,300.00	$ 66,000.00	$ 2,125.89	$ 42,517.80
80	UNSPECIFIED LF REPAIR	200	LF	$ 81.60	$ 16,320.00	$ 220.00	$ 44,000.00	$ 143.30	$ 28,660.00
81	UNSPECIFIED GALLON REPAIR	200	GAL	$ 127.84	$ 25,568.00	$ 91.00	$ 18,200.00	$ 181.64	$ 36,328.00
ANCILLARY ITEMS "AI" (ITEMS NO.82 TO NO.159)									
82	MAINTENANCE OF TRAFFIC (TWO LANE, 2-WAY TRAFFIC)	40	EA	$ 100.00	$ 4,000.00	$ 1,200.00	$ 48,000.00	$ 2,152.80	$ 86,112.00
83	MAINTENANCE OF TRAFFIC (TWO LANE, 1-WAY TRAFFIC)	30	EA	$ 200.00	$ 6,000.00	$ 2,000.00	$ 60,000.00	$ 1,749.15	$ 52,474.50
84	MAINTENANCE OF TRAFFIC (MULTI LANE, 2-WAY TRAFFIC)	20	EA	$ 300.00	$ 6,000.00	$ 1,200.00	$ 24,000.00	$ 2,691.00	$ 53,820.00

TITLE:	STORM SEWER CAVE-IN REPAIR			JAX UTILITIES MANAGEMENT, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		CALLAWAY CONTRACTING, INC.	
BID NO.	CP-0143-16 (ROW/STORMWATER)								
85	MAINTENANCE OF TRAFFIC (CLOSURE)	25	EA	$ 500.00	$ 12,500.00	$ 1,200.00	$ 30,000.00	$ 1,345.50	$ 33,637.50
86	MESSAGE BOARD	100	DAY	$ 49.14	$ 4,914.00	$ 50.00	$ 5,000.00	$ 21.53	$ 2,153.00
87	MOBILIZATION (ROADWAY AND RIGHT OF WAY)	2	EA	$ 1,572.48	$ 3,144.96	$ 1,500.00	$ 3,000.00	$ 2,018.25	$ 4,036.50
88	MOBILIZAITON (ASPHALTIC CONCRETE MILLIN >50 SQ. YDS)	5	EA	$ 972.15	$ 4,860.75	$ 3,800.00	$ 19,000.00	$ 3,229.20	$ 16,146.00
89	MOBILIZATION (ASPHALTIC CONCRETE PAVING)	5	EA	$ 972.15	$ 4,860.75	$ 3,500.00	$ 17,500.00	$ 3,363.75	$ 16,818.75
90	CASE X ASPHALTIC CONCRETE PAVING REPAIR	8000	SY	$ 40.37	$ 322,960.00	$ 40.00	$ 320,000.00	$ 50.46	$ 403,680.00
91	ASPHALTIC CONCRETE	200	TON	$ 211.30	$ 42,260.00	$ 240.00	$ 48,000.00	$ 201.83	$ 40,366.00
92	CONCRETE REMOVAL, HAUL AND DISPOSAL	200	SY	$ 13.10	$ 2,620.00	$ 15.00	$ 3,000.00	$ 21.53	$ 4,306.00
93	ASPHALTIC MILLING (1.5" DEPTH)	500	SY	$ 12.29	$ 6,145.00	$ 60.00	$ 30,000.00	$ 13.46	$ 6,730.00
94	LIMEROCK (6" LIFT)	100	SY	$ 11.06	$ 1,106.00	$ 25.00	$ 2,500.00	$ 18.84	$ 1,884.00
95	LIMEROCK (ADDITIONAL 1" LIFT)	100	SY	$ 2.21	$ 221.00	$ 2.50	$ 250.00	$ 2.69	$ 269.00
96	CRUSCHED CONCRETE (6" LIFT)	100	SY	$ 11.06	$ 1,106.00	$ 25.00	$ 2,500.00	$ 18.84	$ 1,884.00
97	CRUSCHED CONCRETE (ADDITIONAL 1" LIFT)	100	SY	$ 2.21	$ 221.00	$ 3.00	$ 300.00	$ 2.69	$ 269.00
98	STABILIZED SUBGRADE (VEHICULAR TRAFFIC BEARING AREAS)	100	SY	$ 8.19	$ 819.00	$ 25.00	$ 2,500.00	$ 12.11	$ 1,211.00
99	CURB & GUTTER (CITY STANDARD, MEDIAN, DROP, HEADER & MIAMI)	5000	LF	$ 18.84	$ 94,200.00	$ 21.00	$ 105,000.00	$ 18.16	$ 90,800.00
100	CONCRETE SIDEWALK (4" DEPTH)	2000	SY	$ 26.21	$ 52,420.00	$ 44.00	$ 88,000.00	$ 37.67	$ 75,340.00
101	CONCRETE SIDEWALK (5" DEPTH)	1000	SY	$ 31.94	$ 31,940.00	$ 50.00	$ 50,000.00	$ 39.02	$ 39,020.00
102	CONCRETE HANDICAPPED RAMP (5" DEPTH)	200	SY	$ 31.94	$ 6,388.00	$ 235.00	$ 47,000.00	$ 53.82	$ 10,764.00
103	CONCRETE DRIVEWAY (5" DEPTH)	2000	SY	$ 31.94	$ 63,880.00	$ 50.00	$ 100,000.00	$ 41.71	$ 83,420.00
104	CONCRETE DRIVEWAY (6" DEPTH)	1000	SY	$ 33.58	$ 33,580.00	$ 60.00	$ 60,000.00	$ 43.06	$ 43,060.00
105	CEMENTITIOUS NON-SHRINK GROUT/PLASTER	500	SF	$ 13.10	$ 6,550.00	$ 15.00	$ 7,500.00	$ 21.53	$ 10,765.00
106	MODIFICATION BRICK	100	CF	$ 11.70	$ 1,170.00	$ 70.00	$ 7,000.00	$ 33.64	$ 3,364.00
107	MODIFICATION SAWCUT (=OR <8" DEPTH)	20	LF	$ 20.48	$ 409.60	$ 25.00	$ 500.00	$ 6.73	$ 134.60
108	MODIFICATION CONCRETE AND STEEL	5	CY	$ 962.33	$ 4,811.65	$ 1,000.00	$ 5,000.00	$ 1,614.60	$ 8,073.00

TITLE:	STORM SEWER CAVE-IN REPAIR			JAX UTILITIES MANAGEMENT, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		CALLAWAY CONTRACTING, INC.	
BID NO.	CP-0143-16 (ROW/STORMWATER)								
109	MISCELLANEOUS CONCRETE (NON-REINFORCED)	1	CY	$ 237.51	$ 237.51	$ 1,600.00	$ 1,600.00	$ 470.93	$ 470.93
110	MISCELLANEOUS CONCRETE (REINFORCED)	5	CY	$ 278.46	$ 1,392.30	$ 2,000.00	$ 10,000.00	$ 1,614.60	$ 8,073.00
111	NEW STRUCTURE (INLET, MANHOLE OR ENDWALL)	1000	CF	$ 11.70	$ 11,700.00	$ 100.00	$ 100,000.00	$ 33.64	$ 33,640.00
112	MANHOLE COVER AND FRAME	1	EA	$ 311.22	$ 311.22	$ 1,200.00	$ 1,200.00	$ 888.03	$ 888.03
113	CATCH BASIN OR CURB INLET GRATE AND FRAME	1	EA	$ 364.46	$ 364.46	$ 1,000.00	$ 1,000.00	$ 888.03	$ 888.03
114	CURB IRON	1	EA	$ 118.76	$ 118.76	$ 425.00	$ 425.00	$ 403.65	$ 403.65
115	TYPE "E" GRATES AND FRAMES (TRAFFIC BEARING)	1	EA	$ 475.02	$ 475.02	$ 950.00	$ 950.00	$ 941.85	$ 941.85
116	1" STEEL PLATE (INCLUDING OPENINGS, ANCHORS AND WELDS)	100	SF	$ 6.96	$ 696.00	$ 60.00	$ 6,000.00	$ 33.64	$ 3,364.00
117	SAND CEMENT RIP-RAP ENDWALL	250	BAG	$ 12.29	$ 3,072.50	$ 25.00	$ 6,250.00	$ 11.44	$ 2,860.00
118	RIP-RAP (OVER FILTER FABRIC)	200	SY	$ 40.13	$ 8,026.00	$ 105.00	$ 21,000.00	$ 100.91	$ 20,182.00
119	A-3 FILL	2500	CY	$ 11.47	$ 28,675.00	$ 15.00	$ 37,500.00	$ 16.15	$ 40,375.00
120	STONE (NO. 57 OR EQUIVALENT)	1500	CY	$ 31.12	$ 46,680.00	$ 65.00	$ 97,500.00	$ 61.00	$ 91,500.00
121	OVER EXCAVATION	100	CY	$ 4.10	$ 410.00	$ 20.00	$ 2,000.00	$ 8.07	$ 807.00
122	PIPE ENCASEMENT	200	CY	$ 8.19	$ 1,638.00	$ 75.00	$ 15,000.00	$ 47.09	$ 9,418.00
123	CONNECT (<15" PIPE TO EXISTING STRUCTURE)	1	EA	$ 319.41	$ 319.41	$ 2,000.00	$ 2,000.00	$ 1,076.40	$ 1,076.40
124	CONNECT (15" TO 24" PIPE TO EXISTING STRUCTURE)	1	EA	$ 348.08	$ 348.08	$ 2,500.00	$ 2,500.00	$ 1,345.50	$ 1,345.50
125	CONNECT (30" TO 42" PIPE TO EXISTING STRUCTURE)	1	EA	$ 389.03	$ 389.03	$ 3,000.00	$ 3,000.00	$ 2,421.90	$ 2,421.90
126	CONNECT (48" TO 60" PIPE TO EXISTING STRUCTURE)	1	EA	$ 532.35	$ 532.35	$ 3,500.00	$ 3,500.00	$ 3,229.20	$ 3,229.20
127	CONNECT (66" TO 72" PIPE TO EXISTING STRUCTURE)	1	EA	$ 696.15	$ 696.15	$ 5,100.00	$ 5,100.00	$ 3,498.30	$ 3,498.30
128	CONNECT (NEW STRUCTURE TO EXISTING <15" PIPE)	1	EA	$ 450.45	$ 450.45	$ 800.00	$ 800.00	$ 1,076.40	$ 1,076.40
129	CONNECT (NEW STRUCTURE TO EXISTING 15" TO 24" PIPE)	1	EA	$ 511.88	$ 511.88	$ 1,100.00	$ 1,100.00	$ 1,345.50	$ 1,345.50
130	CONNECT (NEW STRUCTURE TO EXISTING 30" TO 42" PIPE)	1	EA	$ 589.68	$ 589.68	$ 1,800.00	$ 1,800.00	$ 2,421.90	$ 2,421.90
131	CONNECT (NEW STRUCTURE TO EXISTING 48" TO 60" PIPE)	1	EA	$ 696.15	$ 696.15	$ 3,000.00	$ 3,000.00	$ 3,229.20	$ 3,229.20
132	CONNECT (NEW STRUCTURE TO EXISTING 66" TO 72" PIPE)	1	EA	$ 982.80	$ 982.80	$ 4,600.00	$ 4,600.00	$ 3,498.30	$ 3,498.30
133	SEED AND MULCH	2000	SY	$ 1.47	$ 2,940.00	$ 2.00	$ 4,000.00	$ 0.94	$ 1,880.00
134	GRASSING SOD	15000	SY	$ 2.38	$ 35,700.00	$ 5.00	$ 75,000.00	$ 4.04	$ 60,600.00
135	TREE REMOVAL (6" TO 12" DIAMETER)	20	EA	$ 409.50	$ 8,190.00	$ 800.00	$ 16,000.00	$ 807.30	$ 16,146.00

TITLE:	STORM SEWER CAVE-IN REPAIR			JAX UTILITIES MANAGEMENT, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		CALLAWAY CONTRACTING, INC.	
BID NO.	CP-0143-16 (ROW/STORMWATER)								
136	TREE REMOVAL (13" TO 24" DIAMETER)	20	EA	$ 1,138.41	$ 22,768.20	$ 1,000.00	$ 20,000.00	$ 1,210.95	$ 24,219.00
137	TREE REMOVAL (25" TO 36" DIAMETER)	10	EA	$ 1,244.88	$ 12,448.80	$ 1,300.00	$ 13,000.00	$ 2,018.25	$ 20,182.50
138	CHAIN LINK FENCE (NEW CONSTRUCTION, CITY STANDARD, 4' HEIGHT)	200	LF	$ 13.92	$ 2,784.00	$ 18.00	$ 3,600.00	$ 13.46	$ 2,692.00
139	CHAIN LINK FENCE (NEW CONSTRUCTION, CITY STANDARD, 5' HEIGHT)	200	LF	$ 15.56	$ 3,112.00	$ 20.00	$ 4,000.00	$ 14.80	$ 2,960.00
140	CHAIN LINK FENCE (NEW CONSTRUCTION, CITY STANDARD, 6' HEIGHT)	100	LF	$ 21.29	$ 2,129.00	$ 30.00	$ 3,000.00	$ 18.84	$ 1,884.00
141	WOOD PRIVACY FENCE(NEW CONSTRUCTION, ALL STYLES, 6' HEIGHT)	100	LF	$ 27.85	$ 2,785.00	$ 35.00	$ 3,500.00	$ 26.91	$ 2,691.00
142	PAVEMENT MARKING (PAINTED STRIPES AND STOP BARS, ALL COLORS)	100	SF	$ 2.46	$ 246.00	$ 25.00	$ 2,500.00	$ 1.35	$ 135.00
143	PAVEMENT MARKING (THERMOPLASTIC STRIPES AND STOP BARS, ALL COLORS)	100	SF	$ 4.10	$ 410.00	$ 50.00	$ 5,000.00	$ 3.36	$ 336.00
144	PAVEMENT MARKING (PAINTED ARROWS, SYMBOLS, ETC., ALL COLORS)	50	SF	$ 2.87	$ 143.50	$ 25.00	$ 1,250.00	$ 6.73	$ 336.50
145	PAVEMENT MARKING (THERMOPLASTIC ARROWS, SYMBOLS, ETC., ALL COLORS)	50	SF	$ 4.10	$ 205.00	$ 75.00	$ 3,750.00	$ 6.73	$ 336.50
146	PAVEMENT MARKING (RETRO-REFLECTIVE PAVEMENT MARKERS)	10	EA	$ 24.57	$ 245.70	$ 10.00	$ 100.00	$ 6.73	$ 67.30
147	INDUCTIVE LOOP ASSEMBLY (TYPE F- 6' X 30') (660-2-106)	1	EA	$ 2,316.95	$ 2,316.95	$ 2,000.00	$ 2,000.00	$ 1,480.05	$ 1,480.05
148	UNDERDRAIN	50	LF	$ 17.20	$ 860.00	$ 45.00	$ 2,250.00	$ 34.98	$ 1,749.00
149	UNDERDRAIN CLEANOUT	1	EA	$ 155.61	$ 155.61	$ 250.00	$ 250.00	$ 370.01	$ 370.01
150	UNDERDRAIN CONNECTION	5	EA	$ 237.51	$ 1,187.55	$ 1,200.00	$ 6,000.00	$ 269.10	$ 1,345.50
151	FLOWABLE FILL	60	CY	$ 212.12	$ 12,727.20	$ 100.00	$ 6,000.00	$ 134.55	$ 8,073.00
152	STEEL SHEETING AND PLATES (INSTALL AND REMOVE)	1000	SF	$ 1.39	$ 1,390.00	$ 20.00	$ 20,000.00	$ 16.15	$ 16,150.00
153	BYPASS PUMPING (>4" DIAMETER)	100	DAY	$ 237.51	$ 23,751.00	$ 350.00	$ 35,000.00	$ 538.20	$ 53,820.00
154	MECHANICAL CLEANING	500	CY	$ 14.74	$ 7,370.00	$ 175.00	$ 87,500.00	$ 53.82	$ 26,910.00
155	MISCELLANEOUS CAVE-IN LABOR (4 MAN CREW PLUS FOREMAN)	200	HR	$ 184.28	$ 36,856.00	$ 155.00	$ 31,000.00	$ 1,749.15	$ 349,830.00
156	MISCELLANEOUS CAVE-IN MATERIALS ($100 MATERIAL COST PLUS 20%)	25	EA	$ 120.00	$ 3,000.00	$ 120.00	$ 3,000.00	$ 120.00	$ 3,000.00
157	MISCELLANEOUS CAVE-IN EQUIPMENT ($100 RENTAL COST INCLUDES OPERATOR)	25	EA	$ 100.00	$ 2,500.00	$ 100.00	$ 2,500.00	$ 100.00	$ 2,500.00
158	STORM SEWER SYSTEM INVESTIGATION	100	HR	$ 266.18	$ 26,618.00	$ 375.00	$ 37,500.00	$ 114.37	$ 11,437.00
159	PROJECT SITE RECORDS	200	EA	$ 204.75	$ 40,950.00	$ 150.00	$ 30,000.00	$ 134.55	$ 26,910.00
	TOTAL BASE BID (ITEMS 1 THRU 159)			$ 2,704,262.33		$ 3,927,175.00		$ 3,730,193.98	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		N/A		N/A	
	ADDENDUMS (1,2,3,4,5) ACKNOWLEDGED:			YES		YES		YES	

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder for the Total Base Bid contingent on the availability of funds within the project's approved budget. The City has the right to reject any or all bids if it is in the best interest of the City.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established 120 calendar days after the scheduled construction completion date in order to comply with Executive Order 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The intent of this contract is that the Contractor provides Storm Sewer Cave-In Repair service during the period of Fiscal years 2017 and 2018 (October 1, 2016 through September 30, 2018). The Contractor shall begin work within ten (10) calendar days, including Sundays and holidays, after issuance of a Blanket Order or Purchase Order from the City. No Blanket Orders or Purchase Orders will be issued under this Contract after September 30, 2018 unless the Contract is renewed. The active Contract will expire 120 days thereafter. All work started under a Blanket Order or Purchase Order shall be completed by the expiration date. By mutual agreement of both parties, provided funds are available, the Contract may be extended two (2) times for a period of two (2) years each. Each extension amendment of the contract will be amended prior to September 30th of the current contract fiscal year. Based upon the agreement of all parties, the Contract Unit Prices may be adjusted at the time of renewal based on the stated Consumer Price Index (CPI) for All Urban Consumers - South Region All Items, (Series CUURO300SAO), over the preceding twelve (12) months from the date of Contract Award. The adjusted Contract Unit Prices will be calculated using the current Contract Unit Prices and adjusting them by the amount of the stated CPI. The second optional renewal, if both the CITY and the CONTRACTOR agree, may also include a Contract Unit Price adjustment based on the CPI for the preceding twelve months from the award date of the second contract. Contract Unit Prices will be adjusted by applying the CPI to the previously adjusted Contract Unit Prices for the first renewal option.

SECTION 30

SCOPE OF WORK

30.1 SCOPE

The work covered by these Specifications consists of the Contractor providing all labor, materials, and equipment to repair defective storm systems, as well as roadway work and incidental sidewalk, driveway, curb and gutter, and other supporting appurtenant work at designated locations within the City Limits of Jacksonville, Florida.

30.2 INTENT OF PROJECT

It is the intent of these Contract Documents to provide a continuing Contract between the City of Jacksonville and a qualified Contractor during the period of fiscal years 2017 and 2018 (October 1, 2016 through September 30, 2018) for the repair of storm sewer systems and roadways.

It is not the intent of these Contract Documents to minutely define the mode, means, methods, techniques, sequence of construction and/or programs incident to the Contractor's work, but rather to set forth rational and reasonable criteria for the construction of each assigned project site.

30.3 CONSTRUCTION PLANS

The City of Jacksonville will supply maps, sketches, construction drawings or as-builts for selected project sites. The Contractor shall construct the project in accordance plan provided and in accordance with these Specifications and as approved by the Chief, Right of Way and Stormwater Division.

A City of Jacksonville Representative and the Contractor shall meet on each project site to discuss the specific site's scope of work prior to the Contractor mobilizing. The conclusion will result in an agreed estimate of contract unit prices necessary to complete the work. At no time shall the Contractor dictate unit prices or quantities required to produce a complete project.

The Contractor shall obtain all required permits (local, state and Federal), including but not limited to, the NPDES Permit and the approval of the Maintenance of Traffic Plan prior to the work. The Contractor must adhere to all permit requirements..

30.4 JOB SITE LOCATIONS

The project sites will be located on any street, highway, City property or private property with approved easements within the City of Jacksonville, Florida.

QWS3270X 9/6/2016 9:24 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 09/06/2016
LINK TO: ACCOUNT SUMMARY INQUIRY 9:24 AM

FISCAL MO/YEAR : 12 2016 CURRENCY CODE :
INDEX CODE : PWCP462SD PW STORMWATER PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0072 DRAINAGE SYSTEM REHABILATION
PROJECT DETAIL : 01 DRAINAGE SYSTEM REHABILITATION
GRANT :
GRANT DETAIL :
USER CODE :

S	SEPT 2016	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	-1,234,335.00	25,596,711.52
EXPENDITURES	.00	1,125,028.41	25,457,448.10
ENCUMBRANCES	.00	-1,051,028.99	102,122.25
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	-1,308,334.42	37,141.17

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO

G014 - RECORD FOUND