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PART  I  -  GENERAL
1. Project
Duval Road Widening - Ph. 1 Preliminary Engineering (Amendment 1)


3. Name  of  Consultant


PART  II  -  LABOR  RELATED  COSTS
5. Direct Labor (Limiting Amount)  Hourly Estimated Estimated


 Rate Hours Cost  TOTAL
Principal Engineer 80.00$   28.8  $ 2,304.00
Senior Project Manager 68.50$   153.0  $ 10,480.50
Project Manager I 41.00$   279.6  $ 11,463.60
Project Engineer 47.30$   535.2  $ 25,314.96
Engineer Intern 34.00$   126.0  $ 4,284.00
Senior Designer or Technician 39.00$   123.6  $ 4,820.40
Senior Planner 48.25$   9.6  $ 463.20
Clerical 29.00$   12.0  $ 348.00
 TOTAL DIRECT LABOR 46.91$   1267.8 59,478.66$   


6. Overhead  (Combined  Fringe  Benefit  &  Administrative)
 Overhead  Rate 166.16 %  x  Total  Direct  Labor 98,829.74$   


7. SUBTOTAL:     Labor  +  Overhead   (Items  5  &  6) 158,308.40$   
8. PROFIT:  Labor  Related  Costs  (Item 7) x 10% 15,830.84$   


PART  III  -  OTHER  COSTS
9. Miscellaneous  Direct  Costs (Lump Sum)


Exhibit Boards (Assume 10) $ 625.00  
 Public Meeting Expenses (water, supplies, etc.) $ 250.00  
 Transportation $ 250.21  


 MISCELLANEOUS  DIRECT  COSTS  SUB-TOTAL 1,125.21$   
10. SUBCONTRACTS  (Reimbursable/Not to Exceed)


R.E. Holland & Associates, Inc. (Topographic Survey) $
R.E. Holland & Associates, Inc. (ROW Survey) $
Environmental Resource Solutions, Inc. (environmental) $
Peggy Malone (Traffic Counts) $
 SEARCH (cultural) $ 8,132.63  
 Aerostar SES (contaminaton) $ 6,988.84  
 CSI Geo (geotech) $ 33,174.29  


 SUB-CONTRACT  SUB-TOTAL (Reimb/NTE) $48,295.76
11. REIMBURSABLE  COSTS  (Limiting  Amount)


ACME - Changeable message signs $ $1,500.00


 SUB-TOTAL  REIMBURSABLES 1,500.00$   
PART  IV  -  SUMMARY


12. TOTAL  AMOUNT  OF  CONTRACT  (Lump  Sum  Plus  Reimbursables) 225,060.21$  
(Items  5, 6, 8, 9, 10, and 11)
13. ORIGINAL OR CURRENT CONTRACT AMOUNT 347,302.79$  


14. AMENDED CONTRACT AMOUNT 572,363.00$   
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 CONTRACT  FEE  SUMMARY  FORMAT  FOR  ENGINEERING  DIVISION
CITY  OF  JACKSONVILLE,  FLORIDA


2. Proposal No. / Contract No.
P-22-18   /    10747


3. Date of Proposal
March 31, 2020 Alfred Benesch & Company







Florida Department of Transportation
RICK SCOTT 
GOVERNOR 


605 Suwannee Street 
Tallahassee, FL  32399-0450 


ERIK R. FENNIMAN 
INTERIM SECRETARY 


www.fdot.gov 


December 13, 2018 


Laura McGovern, Division Manager 
ALFRED BENESCH & COMPANY 
825 Ballough Road, Suite 220 
Daytona Beach, Florida 32114 


Dear Ms. McGovern: 


The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 


Group 2 - Project Development and Environmental (PD&E) Studies


Group 3 - Highway Design - Roadway


3.1 - Minor Highway Design
3.2 - Major Highway Design
3.3 - Controlled Access Highway Design


Group 4 - Highway Design - Bridges


4.1.1 - Miscellaneous Structures
4.1.2 - Minor Bridge Design
4.2.1 - Major Bridge Design - Concrete
4.2.2 - Major Bridge Design - Steel


Group 6 - Traffic Engineering and Operations Studies


6.1 - Traffic Engineering Studies
6.2 - Traffic Signal Timing
6.3.1 - Intelligent Transportation Systems Analysis and Design
6.3.2 - Intelligent Transportation Systems Implementation
6.3.3 - Intelligent Transportation Traffic Engineering Systems Communications


Group 7 - Traffic Operations Design


7.1 - Signing, Pavement Marking and Channelization
7.2 - Lighting
7.3 - Signalization


Group 13 - Planning


13.3 - Policy Planning
13.4 - Systems Planning
13.5 - Subarea/Corridor Planning
13.6 - Land Planning/Engineering
13.7 - Transportation Statistics
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www.fdot.gov 


Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue in the referenced work types with fees of any dollar amount. This status shall be valid until 
November 30, 2019 for contracting purposes. 


Approved Rates 
Home/ 
Branch 


Overhead 


Facilities 
Capital Cost 


of Money 


Premium 
Overtime 


Reimburse 
Actual 


Expenses 


Home 
Direct 


Expense 
166.16% 0.480% Reimbursed No 6.38% 


Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information. 


Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 


Sincerely, 


Carliayn Kell 
Professional Services 
   Qualification Administrator 
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PART  I  -  GENERAL
1. Project 2. Proposal No. / Contract No.


3. Name  of  Consultant 4. Date of Proposal


PART  II  -  LABOR  RELATED  COSTS
5. Direct Labor (Limiting Amount)  Hourly Estimated Estimated


 Rate Hours Cost  TOTAL
Project Manager 48.04$        8   $ 384.32
Chief Archaeologist 43.67$        16   $ 698.72
Sr. Scientist 35.59$        0   $ 0.00
Scientist 26.51$        12   $ 318.12
Sr. Archaeologist 32.08$        24   $ 769.92
Archaeologist 28.87$        0   $ 0.00
GIS Specialist 24.58$        18   $ 442.44
Clerical 28.65$        12   $ 343.80


   TOTAL DIRECT LABOR 32.86$        90 2,957.32$        
6. Overhead  (Combined  Fringe  Benefit  &  Administrative)


             Overhead  Rate 150 %  x  Total  Direct  Labor 4,435.98$        
7. SUBTOTAL:     Labor  +  Overhead   (Items  5  &  6) 7,393.30$        
8. PROFIT:          Labor  Related  Costs  (Item 7) x 10% 739.33$           


PART  III  -  OTHER  COSTS
9. Miscellaneous  Direct  Costs (Lump Sum)


Printing $
Public Meeting Expenses $


Changeable Message Boards $
Transportation $


        MISCELLANEOUS  DIRECT  COSTS  SUB-TOTAL -$  
10. SUBCONTRACTS  (Reimbursable/Not to Exceed)


$


        SUB-CONTRACT  SUB-TOTAL (Reimb/NTE) -$  
11. REIMBURSABLE  COSTS  (Limiting  Amount)


$
$


        SUB-TOTAL  REIMBURSABLES -$  
PART  IV  -  SUMMARY


 TOTAL  AMOUNT  OF  CONTRACT  (Lump  Sum  Plus  Reimbursables) 8,132.63$        
 (Items  5, 6, 8, 9, 10, and 11)
13. ORIGINAL OR CURRENT CONTRACT AMOUNT


14. AMENDED CONTRACT AMOUNT 8,132.63$          


 CONTRACT  FEE  SUMMARY  FORMAT  FOR  ENGINEERING  DIVISION
CITY  OF  JACKSONVILLE,  FLORIDA


      /    


July 2, 2019


Duval Road PD&E Study


SEARCH
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PART  I  -  GENERAL
1. Project 2. Proposal No. / Contract No.


3. Name  of  Consultant 4. Date of Proposal


PART  II  -  LABOR  RELATED  COSTS
5. Direct Labor (Limiting Amount)  Hourly Estimated Estimated


 Rate Hours Cost  TOTAL
Chief Scientist 64.70$        7   $ 452.90
Senior Engineer 51.00$        3   $ 153.00
Senior Scientist 41.19$        8   $ 329.52
Environmental Specialist 33.17$        39   $ 1,293.63
Scientist 19.72$        10   $ 197.20
Clerical 20.20$        3   $ 60.60


  $ 0.00
  $ 0.00


   TOTAL DIRECT LABOR 35.53$        70 2,486.85$        
6. Overhead  (Combined  Fringe  Benefit  &  Administrative)


             Overhead  Rate 150 %  x  Total  Direct  Labor 3,730.28$        
7. SUBTOTAL:     Labor  +  Overhead   (Items  5  &  6) 6,217.13$        
8. PROFIT:          Labor  Related  Costs  (Item 7) x 10% 621.71$           


PART  III  -  OTHER  COSTS
9. Miscellaneous  Direct  Costs (Lump Sum)


Printing Copies/Report Prep $ 50.00
Public Meeting Expenses $


Changeable Message Boards $
Transportation Truck 1 day x $100/day $ 100.00


        MISCELLANEOUS  DIRECT  COSTS  SUB-TOTAL 150.00$           
10. SUBCONTRACTS  (Reimbursable/Not to Exceed)


$


        SUB-CONTRACT  SUB-TOTAL (Reimb/NTE) -$  
11. REIMBURSABLE  COSTS  (Limiting  Amount)


$
$
$


        SUB-TOTAL  REIMBURSABLES -$  
PART  IV  -  SUMMARY


 TOTAL  AMOUNT  OF  CONTRACT  (Lump  Sum  Plus  Reimbursables) 6,988.84$        
 (Items  5, 6, 8, 9, 10, and 11)
13. ORIGINAL OR CURRENT CONTRACT AMOUNT


14. AMENDED CONTRACT AMOUNT 6,988.84$          


 CONTRACT  FEE  SUMMARY  FORMAT  FOR  ENGINEERING  DIVISION
CITY  OF  JACKSONVILLE,  FLORIDA


      /    


May 20, 2019


Duval Road PD&E Study


Aerostar SES LLC
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CONTRACT  FEE  SUMMARY  FOR  ENGINEERING  DIVISION
CITY  OF  JACKSONVILLE,  FLORIDA


PART I  -  GENERAL
1. Project 2. Proposal  Number


P-22-18


3. Name  of  Consultant 4. Date  of  Proposal
CSI Geo, Inc. 5/22/2019


PART II  -  LABOR RELATED COSTS
5. Direct  Labor Hourly Estimated


Rate Hours TOTAL


Senior Geotechnical Engineer $67.23 4 $268.92
Geotechnical Engineer $45.91 12 $550.92
Staff Geotechnical Engineer $35.10 22 $772.20
CADD/Computer Technician $32.84 23 $755.32
Geotechnical Technician $25.00 11 $275.00
Secretary/Clerical $15.00 5 $75.00


0 $0.00
0 $0.00
0 $0.00
0 $0.00
0 $0.00
0 $0.00


   TOTAL DIRECT LABOR 77 Hours $2,697.36
6. Overhead  (Combined  Fringe  Benefit  &  Administrative)


200% $5,394.72
7. SUBTOTAL:   Labor  +  Overhead   (Items  5  &  6) $8,092.08
8. PROFIT:         Labor  Related  Costs  (Item 7) x 10% $809.21


PART III  -  OTHER COSTS
9. Miscellaneous  Direct  Costs


$
$
$
$


        MISCELLANEOUS  DIRECT  COSTS  SUB-TOTAL $0.00
10. SUBCONTRACTS  (Lump  Sum)


$
$


        SUB-CONTRACT  SUB-TOTAL $0.00
        TOTAL  LUMP  SUM  AMOUNT  (Items  5,  6,  8,  9  and  10) $8,901.29
11. REIMBURSABLE  COSTS  (Limiting  Amount)


Geotechnical Investigation $ 24,273.00
$ 0.00
$ 0.00
$ 0.00


        SUB-TOTAL  REIMBURSABLES $24,273.00
PART IV  -  SUMMARY


 TOTAL  AMOUNT  OF  CONTRACT (Lump  Sum  Plus  Reimbursables)
 (Items  5, 6, 8, 9, 10  and  11) $33,174.29


Duval Road Widening from Dunn Avenue to I-295


Estimated Cost
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Florida Department of Transportation
RICK SCOTT 
GOVERNOR 


605 Suwannee Street 
Tallahassee, FL  32399-0450 


MIKE DEW 
SECRETARY 


www.fdot.gov 


May 29, 2018 


William Price, President 
CSI GEO, INC. 
2394 St. Johns Bluff Road South, Suite 200 
Jacksonville, Florida 32246 


Dear Mr. Price: 


The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 


Group 9 - Soil Exploration, Material Testing and Foundations


9.1 - Soil Exploration
9.2 - Geotechnical Classification Laboratory Testing
9.3 - Highway Materials Testing
9.4.1 - Standard Foundation Studies
9.4.2 - Non-Redundant Drilled Shaft Bridge Foundation Studies
9.5 - Geotechnical Specialty Laboratory Testing


Group 10 - Construction Engineering Inspection


10.1 - Roadway Construction Engineering Inspection
10.3 - Construction Materials Inspection


Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue in the referenced work types with fees of any dollar amount. This status shall be valid 
until June 30, 2019 for contracting purposes. 


Approved Rates 
Home/ 
Branch 


Overhead 


Field 
Overhead 


Facilities 
Capital Cost 


of Money 


Premium 
Overtime 


Reimburse 
Actual 


Expenses 


Home 
Direct 


Expense 


Field 
Direct 


Expense 


Published 
Fee 


Schedule 
207.60% 96.90% 0.869% Excluded No 5.01% 0.36%* Yes 
*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on
contracts that require the consultant to provide field office.


Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 


Sincerely, 


Carliayn Kell 
Professional Services 
   Qualification Administrator 
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7220 Financial Way, Suite 100 


Jacksonville, Florida 32256 


P (904) 470 2200 


F (904) 470 2112 


environmentalservicesinc.com 


April 3, 2020 


City of Jacksonville 


Planning and Development Department 


Historic Preservation Division 


214 N. Hogan Street #3604 


Jacksonville, Florida 32202 


Attn: Christian Popoli & 


Devin Scott 


P: (904) 255-7800 


E: cpopoli@coj.net 


E: devinsco@coj.net 


Re: City of Jacksonville Grant 20.h.sm.100.054 


Old City Cemetery Mapping Project 


Jacksonville, Duval County, Florida 


ESI/Terracon Change Order for Contract #10235-01 


Dear Mr. Popoli and Mr. Scott: 


Environmental Services, Inc. A Terracon Company appreciates the opportunity to submit 


this proposed change order to the City of Jacksonville (COJ) to conduct Cultural Resources 


Consulting Services. The following sections provide an outline of the project and ESI’s 


scope of services including schedule and compensation. 


1.0 PROJECT INFORMATION 


1.1 Site Location / Description 


The site consists of an approximate 10.6-acre parcel described by the Duval County 


Property Appraiser’s Office as RE# 122084 0000, and addressed as 820 Ionia Street, 


Jacksonville, 32206 County of Duval, Florida. The site is currently owned by the City of 


Jacksonville (COJ) and was traditionally used for burials in downtown Jacksonville. The site 
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7220 Financial Way, Suite 100 | Jacksonville, Florida 32256 


P (904) 470 2200 | F (904) 470 2112 | environmentalservicesinc.com 


is currently used as an inactive cemetery/cultural resource/place of visitation for deceased 


loved ones.  


1.2 Background 


Old City Cemetery 


Old City Cemetery is the early burial ground for Jacksonville citizens as well as unincorporated 
Duval Co. and the City’s African American community. Historic cedars, magnolia, and oak offer a 
tranquil setting. In an article from the Papers by The Jacksonville Historical Society, the cemetery 
is described as “located on the highest point of land within the limits of the City…soil is more 
fertile…Conventional cemetery shrubs and trees, set out…” Present surroundings offer a more 
urban setting. Old City is the final resting place of many Jacksonville notables, including the Merrill 
brothers of Merrill-Stevens Company; Francis Fleming, the 15th Governor of Florida; Alexander 
Darnes, the first African American physician in Jacksonville; and Princess Laura Adorkor Kofi, a 
Ghanaian minister and activist associated with the Universal Negro Improvement Association.   


ESI appreciates the wealth of historical significance associated with the interred and will focus 
not only on the condition, proposed treatment, and cost analysis of the memorials, but also on the 
overall site appearance and opportunity for education and improved wayfinding.  A greater 
amount of time will be necessary for assessing the condition of the monuments, as there is a 
greater variety of marker styles, materials, and manufacturers.   


2.0 SCOPE OF SERVICES 


2.1 Grant Information 


Grant funds will be used to hire a historic preservation consultant to map the Old City Cemetery 


in Jacksonville. The project involves mapping each gravesite with Global Positioning System 


(GPS) equipment and software; recording additional information on the grave markers and linking 


it to the GPS location; and compiling all recorded GPS locations and information into a GIS data 


layer that will be available on the City of Jacksonville’s website. 


EXHIBIT C







7220 Financial Way, Suite 100 | Jacksonville, Florida 32256 


P (904) 470 2200 | F (904) 470 2112 | environmentalservicesinc.com 


All tasks associated with the Project shall meet the requirements set forth in this agreement. 


In addition to our original proposed scope of services for Old City Cemetery which included 


mapping all burial markers within plots (See COJ Contract #10235-01); ESI will map all plot 


surrounds, vehicle and pedestrian paths within the cemetery boundaries and will add brick 


wall/fencing details as part of the proposed change order.  Cultural information will also be added 


as available including but not limited to historic signage and entry gates.  


3.0 CONDITIONS 


3.1 Preparation of data and final report 


All data and final reporting will follow those outlined in the Grant Agreement. 


4.0 COMPENSATION 


ESI understands the City has been awarded a Small Matching Grant from the Division of 


Historical Resources and that Deliverables and Performance Measures related to the Scope 


of Work will follow the schedule outlined in the Grant Agreement. All funds will be designated 


additional funding for Task 2 of the original contract.  


Task 


# 


Payment 


Type 


Deliverable Description Documentation Payment 


Amount 


1 Fixed 


Price 


Provide one (1) copy of the 


credentials of the historic 


preservation consultant, and 


one (1) copy of the project 


timeline to the Division for 


review and approval. 


One (1) copy of the 


credentials of the historic 


preservation consultant; 


and one (1) copy of the 


project timeline to the 


Division for review and 


approval. 


$10,500 


2 Fixed 


Price 


Provide one (1) electronic 


and one (1) hard copy of the 


draft project report 


One (1) electronic and 


one (1) hard copy of the 


draft project report. 


$10,500 


3 Fixed 


Price 


Provide one (1) electronic 


and one (1) hard copy of the 


final project report and (1) 


completed GIS shapefile of 


the cemetery. In addition, a 


Single Audit Form shall be 


completed by the Grantee 


and submitted along with the 


Final Progress Report prior to 


final payment. 


One (1) electronic and 


one (1) hard copy of the 


final project report; a live 


link to the GIS map on 


the City of Jacksonville's 


website; a Single Audit 


Form; and the Final 


Progress Report. 


$14,000 


Totals $35,000 
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5.0 AUTHORIZATION 
 


This Agreement shall begin on 07/01/19, and shall end 06/30/20, unless terminated in 


accordance with the provisions of Section 33 of this Agreement [Grant] between the State 


of Florida and City of Jacksonville.  


 


Work will be performed under the provisions of the attached Supplement to Agreement for 


Services. Your authorization for ESI to proceed in accordance with this proposal can be 


issued by signing the attached Supplement to Agreement for Services and returning an 


original copy to our Jacksonville, Florida office. A fax or email of the signed Supplement to 


Agreement for Services can also be submitted to expedite the commencement of services, 


but we request that a signed original follow. We appreciate the opportunity to provide this 


proposal and look forward to the opportunity of working with you.   


 


Sincerely, 


Environmental Services, Inc. A Terracon Company 
 


 


 


 


Gary K. Howalt 


Department Manager 
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Reference Number: HK197232 


 


SUPPLEMENT TO AGREEMENT FOR SERVICES 


 


CHANGE TO 


SCOPE OF SERVICES AND FEES 


 
This SUPPLEMENT to AGREEMENT FOR SERVICES to the original Agreement for Services (original Agreement dated 08/27/2019, Agreement 


reference number hk197232) is between City of Jacksonville FL (“Client”) and Environmental Services, Inc. (“Consultant”) for additional or changed Services 
to be provided by Consultant for Client on the Project, as described in the Agreement for Services. This Supplement is incorporated into and part of the 


Agreement for Services. 


 
1. Scope of Services.  The scope of the additional or changed Services are described in the Scope of Services section of the Consultant’s 


Supplemental Proposal, unless Services are otherwise described below or in Exhibit B to this Supplement (which section or exhibit are incorporated 
into the Supplement). 


 


Grant funds will be used to hire a historic preservation consultant to map the Old City Cemetery in Jacksonville. The project involves 


mapping each gravesite with Global Positioning System (GPS) equipment and software; recording additional information on the grave 


markers and linking it to the GPS location; and compiling all recorded GPS locations and information into a GIS data layer that will be 


available on the City of Jacksonville’s website.  


 


All tasks associated with the Project shall meet the requirements set forth in this agreement. 


 


In addition to our original proposed scope of services for Old City Cemetery which included mapping all burial markers within plots (See 
COJ Contract #10235-01); ESI will map all plot surrounds, vehicle and pedestrian paths within the cemetery boundaries and will add brick 


wall/fencing details as part of the proposed change order.  Cultural information will also be added as available including but not limited to 


historic signage and entry gates. 


 
2. Compensation.  Client shall pay compensation for the additional or changed Services performed at the fees stated in the Supplemental Proposal 


unless fees are otherwise stated below or in Exhibit C to this Supplement (which section or exhibit are incorporated into the Supplement). 
 


 


Task 
# 


Payment 
Type 


Deliverable Description Documentation Payment 
Amount 


1 Fixed 
Price 


Provide one (1) copy of the 
credentials of the historic 
preservation consultant, and 
one (1) copy of the project 


timeline to the Division for 
review and approval. 


One (1) copy of the 
credentials of the historic 
preservation consultant; 
and one (1) copy of the 


project timeline to the 
Division for review and 
approval. 


$10,500 


2 Fixed 
Price 


Provide one (1) electronic and 
one (1) hard copy of the draft 
project report 


One (1) electronic and 
one (1) hard copy of the 
draft project report. 


$10,500 


3 Fixed 
Price 


Provide one (1) electronic and 
one (1) hard copy of the final 


project report and (1) 
completed GIS shapefile of 
the cemetery. In addition, a 


Single Audit Form shall be 
completed by the Grantee 
and submitted along with the 


Final Progress Report prior to 
final payment. 


One (1) electronic and 
one (1) hard copy of the 


final project report; a live 
link to the GIS map on the 
City of Jacksonville's 


website; a Single Audit 
Form; and the Final 
Progress Report. 


$14,000 


Totals  $35,000 
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All terms and conditions of the Agreement for Services shall continue in full force and effect.  This Supplement is accepted and Consultant is 


authorized to proceed. 
 


Consultant:   Environmental Services, Inc.  Client: City of Jacksonville FL 


By:  Date: 4/3/2020  By:  Date:  


Name/Title: 
Gary K Howalt / Principal/Department 


Manager I 
 Name/Title: 


 


 


Address: 7220 Financial Way Ste 100  Address: 609 St. Johns Bluff Road, N   


 Jacksonville, FL  32256-6840   Jacksonville, FI  32225 


Phone:  (904) 470-2200 Fax: (904) 470-2112  Phone:  Fax:  


Email: ghowalt@ESINC.CC  Email: McDaniel@coj.net 
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CONTRACT  FEE  SUMMARY  FOR  ENGINEERING  DIVISION
CITY  OF  JACKSONVILLE,  FLORIDA


PART I  -  GENERAL
 1. Project  2.  Proposal  Number


P-08-19


 3. Name  of  Consultant  4.  Date  of  Proposal
Environmental Services, Inc. 3/19/2020


PART II  -  LABOR RELATED COSTS
 5. Direct  Labor Hourly Estimated


Rate Hours TOTAL


Hist. Preservationist/Group Mngr. $28.85 300 $8,655.00
Architectural Conservator $22.84 $0.00
Preservation Planner $22.12 1 $22.12
Historian $23.00 20 $460.00
Senior Manager $40.87 $0.00
Project Manager $32.00 $0.00
Senior Scientist $25.44 $0.00
Project Scientist $21.63 $0.00
GIS/CAD Manager $35.35 10 $353.50
GIS/CAD Technician $20.19 100 $2,019.00
Executive Administrative Assistan $20.75 $0.00


   TOTAL DIRECT LABOR 431 Hours $11,509.62
 6. Overhead  (Combined  Fringe  Benefit  &  Administrative)


175.00% $20,141.84
 7. SUBTOTAL:   Labor  +  Overhead   (Items  5  &  6) $31,651.46
 8. PROFIT:         Labor  Related  Costs  (Item 7) x 10% $3,165.15


PART III  -  OTHER COSTS
 9.  Miscellaneous  Direct  Costs


Printing, Transportation, Deliveries, etc.
$183.40


        MISCELLANEOUS  DIRECT  COSTS  SUB-TOTAL $183.40
 10.  SUBCONTRACTS  (Lump  Sum)
Marquis Latimer + Halback (Landscape Architect) 
Robert M. Angas (ETM Surveying)
Rosa Lowinger & Associates (Conservator) 
        SUB-CONTRACT  SUB-TOTAL $0.00
        TOTAL  LUMP  SUM  AMOUNT  (Items  5,  6,  8,  9  and  10) $35,000.00
 11.  REIMBURSABLE  COSTS  (Limiting  Amount)


        SUB-TOTAL  REIMBURSABLES $0.00
PART IV  -  SUMMARY


 TOTAL  AMOUNT  OF  AMENDMENT #6  (Lump  Sum  Plus  Reimbursables)
 (Items  5, 6, 8, 9, 10  and  11)
 12.  PRIOR CONTRACT AMOUNT  $1,293,325.35
 AMENDED AMOUNT  OF  CONTRACT $1,328,325.35


$35,000.00


Comprehensive Cemetery Assessment Svc - Old City Cemetery 
Amendment


Estimated Cost
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CONTRACT  FEE  SUMMARY  FOR  ENGINEERING  DIVISION


CITY  OF  JACKSONVILLE,  FLORIDA


PART I  -  GENERAL
1. Project 2. Proposal  Number


P-08-19


3. Name  of  Consultant 4. Date  of  Proposal
Environmental Services, Inc. 3/19/2020


PART II  -  LABOR RELATED COSTS
5. Direct  Labor Hourly Estimated


Rate Hours TOTAL


Hist. Preservationist/Group Mngr. $28.85 300 $8,655.00
Architectural Conservator $22.84 $0.00
Preservation Planner $22.12 1 $22.12
Historian $23.00 20 $460.00
Senior Manager $40.87 $0.00
Project Manager $32.00 $0.00
Senior Scientist $25.44 $0.00
Project Scientist $21.63 $0.00
GIS/CAD Manager $35.35 10 $353.50
GIS/CAD Technician $20.19 100 $2,019.00
Executive Administrative Assistant $20.75 $0.00


   TOTAL DIRECT LABOR 431 Hours $11,509.62
6. Overhead  (Combined  Fringe  Benefit  &  Administrative)


175.00% $20,141.84
7. SUBTOTAL:   Labor  +  Overhead   (Items  5  &  6) $31,651.46
8. PROFIT:         Labor  Related  Costs  (Item 7) x 10% $3,165.15


PART III  -  OTHER COSTS


9. Miscellaneous  Direct  Costs
Printing, Transportation, Deliveries, etc.


$183.40
        MISCELLANEOUS  DIRECT  COSTS  SUB-TOTAL $183.40
10. SUBCONTRACTS  (Lump  Sum)
Marquis Latimer + Halback (Landscape Architect)
Robert M. Angas (ETM Surveying)
Rosa Lowinger & Associates (Conservator)
        SUB-CONTRACT  SUB-TOTAL $0.00
        TOTAL  LUMP  SUM  AMOUNT  (Items  5,  6,  8,  9  and  10) $35,000.00
11. REIMBURSABLE  COSTS  (Limiting  Amount)


        SUB-TOTAL  REIMBURSABLES $0.00
PART IV  -  SUMMARY


 TOTAL  AMOUNT  OF  AMENDMENT #6  (Lump  Sum  Plus  Reimbursables)
 (Items  5, 6, 8, 9, 10  and  11)
12. PRIOR CONTRACT AMOUNT  (Through Amendment # 1) $149,991.96


 AMENDED AMOUNT  OF  CONTRACT $184,991.96


$35,000.00


Comprehensive Cemetery Assessment Svc - Old City Cemetery


Amendment


Estimated Cost


EXHIBIT D
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Jacksonville Fire Rescue 


117 W. Duval Street, Suite 100/   Jacksonville, FL 32202      Phone: 904.630.1287      Fax: 904.630.1431       www.coj.net 


M E M O R A N D U M 


June 17, 2020 


TO: Gregory Pease, Chairman 
Professional Services Evaluation Committee 


FROM: Christel Burgos, EMS Billing Manager 
JFRD 


April Mitchell 
Finance Manager, JFRD 


SUBJECT: Contract #  10231: P-12-16 
Medical Collection Services 


Request is made to amend Contract # 10231: P-12-16 between City of Jacksonville and Security 
Collection Agency, Inc.  to: (i) extend billing services until Sept 30th, 2020 and (ii) increase the 
maximum indebtedness by $13,648.00 to a new maximum indebtedness not-to-exceed amount 
of $541,648.00.   


All other terms and conditions shall remain the same. Nothing contained herein shall be amended, 
modified, or otherwise revised.  


Your assistance in concurring with this recommendation is appreciated.  If you have questions or 
need additional information regarding this request, please contact Christel Burgos at 630-2930. 


Attachments: Contract # 10231: P-12-16 
Amendments 1-3 
Attachment “C” 


cc: Alex Baker, PSEC Specialist 







 Annual Maximum Contract Total


Initial Contract Maximum 396,000.00$          Initial Contract 396,000.00$       


Amend 1 -$                               


AMD 1 396,000.00$          Amend 2 -$                    


AMD 2 396,000.00$          Amend 3 132,000.00$       


AMD 3 528,000.00$           528,000.00$       


New Request 13,648.00$            


New Max 541,648.00$          


 Acct 0932 Acct 0067 Total Fees Spend Down Projected SD Annual Running Total
2016 396,000.00$         396,000.00$                     
2017 (583.84)$               395,416.16$                     
2018 (74,551.25)$          320,864.91$                     
2019 (134,907.67)$        185,957.24$                     
2020 132,000.00$         184,581.42$                     


Oct-19 (7,612.71)$                     (7,757.57)$                             (15,370.28)$                   
Nov-19 (8,927.82)$                     (8,867.53)$                             (17,795.35)$                   
Dec-19 (8,985.78)$                     (9,365.03)$                             (18,350.81)$                   
Jan-20 (8,074.41)$                     (9,833.20)$                             (17,907.61)$                   
Feb-20 (7,845.83)$                     (9,857.70)$                             (17,703.53)$                   
Mar-20 (7,369.31)$                     (8,758.19)$                             (16,127.50)$                   
Apr-20 (5,412.26)$                     (7,669.13)$                             (13,081.39)$                   


May-20 (6,343.35)$                     (8,247.53)$                             (16,352.00)$                   
Jun-20 (16,385.24)$                   
Jul-20 (16,385.24)$                   


Aug-20 (16,385.24)$                   
Sep-20 (16,385.23)$                   Shortage


(198,229.42)$        (13,648.00)$                     


ABS-SCA MEDICAL COLLECTIONS


ABS-SCA SPEND DOWN ANNUALLY
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