SUBJECT: BRADDOCK ROAD SIDEWALK IMPROVEMENTS

BID #: CP-0090-20 **OPEN DATE:** 2020-07-29

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS DEPARTMENT

BASIS OF AWARD: TOTAL BASE BID PLUS SELECTED ALTERNATE(S) IF ANY, TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED**: (6) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder Pars Construction Services, Inc., in the total base bid amount of $535,781.10 (Part A) (city portion) and Part B for $55,284.90 is to be funded by JEA in a separate agreement, for a total award amount not-to-exceed $591,066.00.

This award is to be funded by account(s): 001356-565050-1-32102-381910- $1,476.75; 001356-565051-2-32111-384020- $448,258.32; 001356-565050-3-10103-343903- $82,051.75; 001356-565050-3-10103-361101- $3,994.28; JEA- $55,284.90 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____ **RESPECTFULLY SUBMITTED** _____
MARILYN LAIDLER GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE

August 25, 2020

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Braddock Road Sidewalk Improvements

Bid No.:	CP-0090-20
Bid Date:	July 29, 2020
Award Amount:	$591,066.00
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the six (6) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The bid by Onas failed to use the revised bid proposal per the addendum. The apparent low bid by Pars Construction Services, LLC. has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% JSEB requirements established for this project. Part A is to be funded by the City in the amount of $535,781.10 and Part B for $55,284.90 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that award of the Total Base Bid for Braddock Road Sidewalk Improvements be awarded to Pars Construction Services, LLC, 7643 Gate Parkway, Suite 104-82, Jacksonville, FL 32256, in accordance with the attached bid documents for Part A in the amount of $535,781.10, which is being funded by the City, and Part B in the amount of $55,284.90 to be awarded by JEA in a separate agreement for a total of $591,066.00.

Funding for this project should be a follows:

ACCOUNTS:					TOTAL
001356	001356	001356	001356	JEA	
PWCP Public Works Cap Proj - Other Trans Svcs	PWCP Public Works Cap Proj - Other Trans Svcs	PWSD Fair Share Exp - Rd & St Fac	PWSD Fair Share Exp - Rd & St Fac		
565050	565051	565050	565050		
1	2	3	3		
32102-381910	32111-384020	10103,343903	10103,361101		
$1,476.75	$448,258.32	$82,051.75	$3,994.28	$55,284.90	$591,066.00

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Michael Derbaum, P.E. Engineering and Construction Management

TITLE: BRADDOCK ROAD SIDEWALK IMPROVEMENTS

BID NO. CP-0090-20 (PW)

OPEN DATE: JULY 29, 2020 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (5) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	BESCH AND SMITH CIVIL GROUP, INC. UNIT COST	BESCH AND SMITH CIVIL GROUP, INC. TOTAL COST	CGC, INC. UNIT COST	CGC, INC. TOTAL COST	JAX UTILITIES MANAGEMENT, INC. UNIT COST	JAX UTILITIES MANAGEMENT, INC. TOTAL COST
	COJ PART A								
1	SITE PREPARATION (INCLUDING CLEARING, TREE REMOVAL,GRUBBING AND DEMOLITION)	1	LS	$ 145 072 00	$ 145 072 00	$ 202 694 00	$ 202 694 00	$ 71,200 40	$ 71,200 40
2	MOBILIZATION	1	LS	$ 15,335 00	$ 15 335 00	$ 18,150 80	$ 18,150 80	$ 18,260 00	$ 18 260 00
3	MAINTENANCE OF TRAFFIC	1	LS	$ 69 635 00	$ 69 635 00	$ 42,200 00	$ 42 200 00	$ 9,800 00	$ 9,800 00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 13 802 00	$ 13 802 00	$ 17,895 00	$ 17,895 00	$ 3 950 00	$ 3 950 00
5	TREE REMOVAL 6"- 18" DIA. (CONTINGENCY)	5	EA	$ 5,830 00	$ 29,150 00	$ 500 00	$ 2,500 00	$ 1,210 00	$ 6 050 00
6	TREE REMOVAL 19" DIA. OR GREATER (CONTINGENCY)	3	EA	$ 8,745 00	$ 26 235 00	$ 1,500 00	$ 4 500 00	$ 1,790 00	$ 5 370 00
7	FENCING REPLACEMENT, IN-KIND (CONTINGENCY)	500	LF	$ 117 00	$ 58,500 00	$ 30 00	$ 15 000 00	$ 57 00	$ 28 500 00
8	REGULAR EXCAVATION	596	CY	$ 102 00	$ 60,792 00	$ 9 00	$ 5,364 00	$ 10 00	$ 5 960 00
9	EMBANKMENT	1055	CY	$ 109 00	$ 114 995 00	$ 18 00	$ 18,990 00	$ 21 00	$ 22,155 00
10	OVER EXCAVATION (CONTINGENCY)	400	CY	$ 11 00	$ 4,400 00	$ 22 00	$ 8 800 00	$ 10 00	$ 4 000 00
11	A-3 SAND (CONTINGENCY)	400	CY	$ 17 00	$ 6 800 00	$ 30 00	$ 12,000 00	$ 24 00	$ 9,600 00
12	TYPE C INLET W/EYEBOLT & CHAIN	9	EA	$ 2,955 00	$ 26 595 00	$ 4 000 00	$ 36,000 00	$ 2,150 00	$ 19 350 00
13	TYPE E INLET W/EYEBOLT & CHAIN (CONTINGENCY)	1	EA	$ 2,835 00	$ 2,835 00	$ 5 000 00	$ 5 000 00	$ 2 625 00	$ 2 625 00
14	PIPE CULVERT, OPTIONAL MATERIAL, 12" X 18"	418	LF	$ 58 00	$ 24,244 00	$ 85 00	$ 35 530 00	$ 69 00	$ 28 842 00
15	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" SD	1015	LF	$ 49 00	$ 49,735 00	$ 80 00	$ 81,200 00	$ 59 00	$ 59 885 00
16	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 24" SD	28	LF	$ 73 00	$ 2,044 00	$ 100 00	$ 2,800 00	$ 68 00	$ 1,904 00
17	MITERED END SECTION (12" X 18") (4:1)	4	EA	$ 1,316 00	$ 5,264 00	$ 1,800 00	$ 7,200 00	$ 850 00	$ 3,400 00

TITLE: BRADDOCK ROAD SIDEWALK IMPROVEMENTS

BID NO. CP-0090-20 (PW)

OPEN DATE: JULY 29, 2020 @ 2:00PM

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	ONAS CORPORATION UNIT COST	ONAS CORPORATION TOTAL COST	HAGER CONSTRUCTION COMPANY UNIT COST	HAGER CONSTRUCTION COMPANY TOTAL COST	PARS CONSTRUCTION SERVICES LLC UNIT COST	PARS CONSTRUCTION SERVICES LLC TOTAL COST
	COJ PART A								
1	SITE PREPARATION (INCLUDING CLEARING, TREE REMOVAL,GRUBBING AND DEMOLITION)	1	LS	$ 200 000 00	$ 200 000 00	$ 79 860 00	$ 79 860 00	$ 90,432 67	$ 90,432 67
2	MOBILIZATION	1	LS	$ 80 000 00	$ 80,000 00	$ 38 965 00	$ 38 965 00	$ 54,733 28	$ 54,733 28
3	MAINTENANCE OF TRAFFIC	1	LS	$ 20 000 00	$ 20 000 00	$ 35 250 00	$ 35,250 00	$ 13,200 00	$ 13,200 00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 15 000 00	$ 15 000 00	$ 8,900 00	$ 8 900 00	$ 10,560 00	$ 10 560 00
5	TREE REMOVAL 6"- 18" DIA. (CONTINGENCY)	5	EA	$ 25 00	$ 125 00	$ 150 00	$ 750 00	$ 1,078 00	$ 5,390 00
6	TREE REMOVAL 18" DIA. OR GREATER (CONTINGENCY)	3	EA	$ 25 00	$ 75 00	$ 200 00	$ 600 00	$ 2,310 00	$ 6 930 00
7	FENCING REPLACEMENT, IN-KIND (CONTINGENCY)	500	LF	$ 15 00	$ 7,500 00	$ 18 00	$ 9 000 00	$ 16 50	$ 8 250 00
8	REGULAR EXCAVATION	596	CY	$ 3 000 00	$ 1,788 000 00	$ 42 00	$ 25 032 00	$ 23 10	$ 13 767 60
9	EMBANKMENT	1055	CY	$ 3 000 00	$ 3,165 000 00	$ 65 00	$ 68 575 00	$ 18.70	$ 19,728 50
10	OVER EXCAVATION (CONTINGENCY)	400	CY	$ 95 00	$ 38 000 00	$ 5 00	$ 2 000 00	$ 15 40	$ 6,160 00
11	A-3 SAND (CONTINGENCY)	400	CY	$ 110 00	$ 44 000 00	$ 12 00	$ 4 800 00	$ 36.30	$ 14,520 00
12	TYPE C INLET W/EYEBOLT & CHAIN	9	EA	$ 130 00	$ 1,170 00	$ 3,125 00	$ 28,125 00	$ 2 042 70	$ 18 384.30
13	TYPE E INLET W/EYEBOLT & CHAIN (CONTINGENCY)	1	EA	$ 1,200 00	$ 1,200 00	$ 3,450 00	$ 3,450 00	$ 3,137 20	$ 3,137 20
14	PIPE CULVERT, OPTIONAL MATERIAL, 12" X 18"	418	LF	$ 2,200 00	$ 919 600 00	$ 82 00	$ 34 276 00	$ 52 80	$ 22,070 40
15	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" SD	1015	LF	$ 800 00	$ 812,000 00	$ 79 00	$ 80,185 00	$ 36.30	$ 36 844 50
16	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 24" SD	28	LF	$ 1,000 00	$ 28,000 00	$ 102 00	$ 2 856 00	$ 73 70	$ 2 063 60
17	MITERED END SECTION (12" X 18") (4:1)	4	EA	$ 50 00	$ 200 00	$ 1,750 00	$ 7,000 00	$ 1,046 10	$ 4 184 40

TITLE:	BRADDOCK ROAD SIDEWALK IMPROVEMENTS			BESCH AND SMITH CIVIL GROUP, INC.		CGC, INC.		JAX UTILITIES MANAGEMENT, INC.	
BID NO.	CP-0090-20 (PW)								
18	MITERED END SECTION (18") (4:1)	1	EA	$ 1,302.00	$ 1,302.00	$ 2,000.00	$ 2,000.00	$ 1,290.00	$ 1,290.00
19	MITERED END SECTION (24") (1:4)	1	EA	$ 1,447.00	$ 1,447.00	$ 2,000.00	$ 2,000.00	$ 2,310.00	$ 2,310.00
20	CONNECT PIPE TO EXISTING STRUCTURE	4	EA	$ 1,536.00	$ 6,144.00	$ 1,600.00	$ 6,400.00	$ 990.00	$ 3,960.00
21	CONCRETE SIDEWALK (4")	3271	SY	$ 53.00	$ 173,363.00	$ 44.60	$ 145,886.60	$ 53.00	$ 173,363.00
22	CONCRETE SIDEWALK AND DRIVEWAY (5")	311	SY	$ 74.00	$ 23,014.00	$ 52.20	$ 16,234.20	$ 55.00	$ 17,105.00
23	CITY STANDARD CURB & GUTTER	67	LF	$ 35.00	$ 2,345.00	$ 20.65	$ 1,383.55	$ 33.00	$ 2,211.00
24	SOD (BAHIA)	9170	SY	$ 3.00	$ 27,510.00	$ 4.20	$ 38,514.00	$ 6.50	$ 59,605.00
25	TRAFFIC STRIPE, THERMOPLASTIC (12" WHITE)	264	LF	$ 3.00	$ 792.00	$ 3.85	$ 1,016.40	$ 2.25	$ 594.00
26	TRAFFIC STRIPE, THERMOPLASTIC (24" WHITE)	47	LF	$ 5.00	$ 235.00	$ 7.35	$ 345.45	$ 2.90	$ 136.30
27	REMOVAL AND REINSTALL SINGLE POST SIGN	1	EA	$ 146.00	$ 146.00	$ 150.00	$ 150.00	$ 300.00	$ 300.00
28	ADA MATS	34	SF	$ 72.00	$ 2,448.00	$ 34.00	$ 1,156.00	$ 31.00	$ 1,054.00
29	OBJECT MARKER, TYPE 1 (OM1-1)	3	EA	$ 583.00	$ 1,749.00	$ 300.00	$ 900.00	$ 500.00	$ 1,500.00
30	SINGLE POST SIGN, FURNISH & INSTALL, GROUND MOUNT, UP TO 12 SF	1	EA	$ 583.00	$ 583.00	$ 600.00	$ 600.00	$ 750.00	$ 750.00
31	AS-BUILTS PRODUCTION	1	EA	$ 20,387.00	$ 20,387.00	$ 6,000.00	$ 6,000.00	$ 8,900.00	$ 8,900.00
	COJ PART A TOTAL			**$ 916,898.00**		**$ 736,410.00**		**$ 573,929.70**	
								CORRECT AMOUNT	
			JEA PART B						
32	16" PVC (DR-25) CASE B WATER MAIN RELOCATION (CONTINGENCY)	1	LS	$ 71,095.00	$ 71,095.00	$ 12,600.00	$ 12,600.00	$ 15,260.00	$ 15,260.00
33	6" PVC (DR-25) CASE B WATER MAIN RELOCATION	1	LS	$ 4,289.00	$ 4,289.00	$ 8,800.00	$ 8,800.00	$ 8,960.00	$ 8,960.00
34	WATER METER RELOCATION (CONTINGENCY)	5	EA	$ 362.00	$ 1,810.00	$ 1,000.00	$ 5,000.00	$ 420.00	$ 2,100.00
35	FIRE HYDRANT ADJUSTMENT	1	EA	$ 2,796.00	$ 2,796.00	$ 1,900.00	$ 1,900.00	$ 1,050.00	$ 1,050.00
36	WATER VALVE ADJUSTMENT	15	EA	$ 312.00	$ 4,680.00	$ 1,000.00	$ 15,000.00	$ 350.00	$ 5,250.00
	JEA PART B TOTAL			**$ 84,670.00**		**$ 41,300.00**		**$ 32,620.00**	
	TOTAL BID (PART A + B) (ITEMS NOS. 1 36):			**$ 1,001,568.00**		**$ 777,710.00**		**$ 606,549.70**	
								CORRECT TOTAL AMOUNT	
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		JSEB VENDOR		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		SELF-PERFORM	
	ADDENDUMS (1,) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	BRADDOCK ROAD SIDEWALK IMPROVEMENTS			ONAS CORPORATION		HAGER CONSTRUCTION COMPANY		PARS CONSTRUCTION SERVICES LLC	
BID NO.	CP-0080-20 (PW)								
18	MITERED END SECTION (18") (4:1)	1	EA	$ 60 00	$ 60 00	$ 1,800 00	$ 1,800 00	$ 1 035 10	$ 1,035 10
19	MITERED END SECTION (24") (1:4)	1	EA	$ 30 00	$ 30 00	$ 2,100 00	$ 2,100 00	$ 1,785 30	$ 1,785 30
20	CONNECT PIPE TO EXISTING STRUCTURE	4	EA	$ 6 00	$ 24 00	$ 2,250 00	$ 9,000 00	$ 1 078 00	$ 4 312 00
21	CONCRETE SIDEWALK (4")	3271	SY	$ 9 00	$ 29,439 00	$ 58 00	$ 189,718 00	$ 36 30	$ 118,737.30
22	CONCRETE SIDEWALK AND DRIVEWAY (5")	311	SY	$ 15 00	$ 4,665 00	$ 60 00	$ 18 660 00	$ 42 90	$ 13 341 90
23	CITY STANDARD CURB & GUTTER	67	LF	$ 150 00	$ 10,050 00	$ 32 00	$ 2,144 00	$ 48 40	$ 3,242 80
24	SOD (BAHIA)	9170	SY	$ 30 00	$ 275,100 00	$ 7.00	$ 64,190 00	$ 5 23	$ 47,959.10
25	TRAFFIC STRIPE, THERMOPLASTIC (12" WHITE)	264	LF	$ 500 00	$ 132,000 00	$ 17 00	$ 4,488 00	$ 3 85	$ 1 016 40
26	TRAFFIC STRIPE, THERMOPLASTIC (24" WHITE)	47	LF	$ 2,000 00	$ 94 000 00	$ 26 00	$ 1,222 00	$ 7 15	$ 336 05
27	REMOVAL AND REINSTALL SINGLE POST SIGN	1	EA	$ 6 000 00	$ 6,000 00	$ 250 00	$ 250 00	$ 275 00	$ 275 00
28	ADA MATS	34	SF		$ -	$ 40 00	$ 1,360 00	$ 34.10	$ 1,159 40
29	OBJECT MARKER, TYPE 1 (OM1-1)	3	EA		$ -	$ 180 00	$ 540 00	$ 280 50	$ 841 50
30	SINGLE POST SIGN, FURNISH & INSTALL, GROUND MOUNT, UP TO 12 SF	1	EA		$ -	$ 1,315 00	$ 1,315 00	$ 462 00	$ 462 00
31	AS-BUILTS PRODUCTION	1	EA		$ -	$ 10 950 00	$ 10 950 00	$ 10 920 80	$ 10 920 80
	COJ PART A TOTAL			$ 7,671,238.00		$ 737,361.00		$ 535,781.10	
				VENDOR DID NOT USE THE REVISED BID PROPOSAL FORM PER ADDENDUM 1		**CORRECTED TOTAL**		**CORRECTED TOTAL**	
			JEA PART B						
32	16" PVC (DR-25) CASE B WATER MAIN RELOATION (CONTINGENCY)	1	LS	$ 50 000 00	$ 50 000 00	$ 8 000 00	$ 8,000 00	$ 32,406 00	$ 32 406 00
33	6" PVC (DR-25) CASE B WATER MAIN RELOCATION	1	LS	$ 10 000 00	$ 10,000 00	$ 7,800 00	$ 7,800 00	$ 13 558 60	$ 13 558 60
34	WATER METER RELOCATION (CONTINGENCY)	5	EA	$ 2 000 00	$ 10 000 00	$ 625 00	$ 4,125 00	$ 935 00	$ 4 675 00
35	FIRE HYDRANT ADJUSTMENT	1	EA		$ -	$ 3 650 00	$ 3 650 00	$ 1,345 30	$ 1,345 30
36	WATER VALVE ADJUSTMENT	15	EA		$ -	$ 325 00	$ 4 875 00	$ 220 00	$ 3 300 00
	JEA PART B TOTAL			$ 70,000.00		$ 28,450.00		$ 55,284.90	
	TOTAL BID (PART A + B) (ITEMS NOS. 1 36):			$ 7,741,238.00		$ 765,811.00		$ 591,066.00	
				VENDOR DID NOT USE THE REVISED BID PROPOSAL FORM PER ADDENDUM 1		**CORRECTED TOTAL**		**CORRECTED TOTAL**	
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			JSEB VENDOR		JSEB VENDOR		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PEFORM		YES		YES	
	ADDENDUMS (1,) ACKNOWLEDGED:			YES		YES		YES	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

July 31, 2020

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **CP-0090-20 - Braddock Road Sidewalk Improvements**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **Pars Construction Services, LLC**, with a bid of **$591,066.00** which meets the 25% JSEB goal by utilizing **100%** JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Rose Nettles

Bid Item No.	Item Description	Unit	Est Qty	Unit Cost	Total Cost
	JEA PART B				
32	16" PVC (DR-25) Case B Water Main Relocation (Contingency)	LS	1		
33	6" PVC (DR-25) Case B Water Main Relocation	LS	1		
34	Water Meter Relocation (Contingency)	EA	5		
35	Fire Hydrant Adjustment	EA	1		
36	Water Valve Adjustment	EA	15		
				JEA PART B TOTAL:	
				TOTAL BID (PART A + B) (ITEM NOS. 1-36):	

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3...). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **150 calendar days** including Sundays and holidays, after the expiration

BRADDOCK ROAD SIDEWALK IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment, and performing all operations necessary for the construction of the BRADDOCK ROAD SIDEWALK IMPROVEMENTS project, including but not limited to, clearing, tree removal, earthwork, concrete sidewalk construction, stormwater inlet and piping construction, concrete driveway replacement, sodding, pavement marking installation, water main relocation, utility adjustments and temporary surface water control in accordance with the Contract Drawings and Specifications.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida along Braddock Road between SR 104 (Dunn Avenue) and Mabley Road as illustrated in the location map on Page 13-8 of the Division II Forms.

30.3 Intent It is the intent of these Contract Documents to construct the BRADDOCK ROAD SIDEWALK IMPROVEMENTS project as shown on the plans and including but not limited to:

1. Maintenance of Traffic
2. Earthwork
3. Sidewalk Construction
4. Drainage Construction
5. Driveway Construction
6. Utility Construction
7. Pavement Markings
8. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.