SUBJECT: BROWARD ROAD BOX CULVERT REPLACEMENT SITE 3

BID #: JCS-0018-23 **OPEN DATE: 1/11/23**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION CONTRACT – FROM AWARD EXECUTION THROUGH COMPLETION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: ALL OR NONE TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: 31 **NUMBER RECEIVED:** 1 **OTHER:** 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject the only bid. The bid received exceeded the budget allotted. This bid will be resolicited at a later date.

ATTACHMENTS: Recommendation Memo; Bid Tabulation, Scope of Work, Rejection Letter

ANALYST: _____
JACLYN STAMOS

RESPECTFULLY SUBMITTED: _____
DUSTIN FREEMAN, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin Smith, Chief, Engineering and Construction Management Division, Public Works

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

January 18, 2023

TO: Dustin Freeman
Chief of Procurement

THRU: Steven D. Long, Jr., P.E.
Director

FROM: for Robin G. Smith, P. E.
Chief, Engineering & Construction Managements

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: Broward Road Box Culvert Replacement Site 3

Bid No.:	JCS-0018-23
Bid Date:	January 11, 2023
Award Amount:	N/A

The Department of Public Works has reviewed the one (1) bid received on the referenced project for accuracy and compliance with the contract documents. The bid by CGC, Inc. in the amount of $2,623,464.50 exceeds the available budget of $1,331,782.29 in project 009023 by more than 10%.

We therefore recommend that the bid for JCS-0018-23 be rejected at this time and to request approval to rebid the project at a later date.

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Michael Derbaum, P.E., Engineering and Construction Management

BROWARD ROAD BOX CULVERT REPLACEMENT – SITE 3
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, design, materials, and equipment and performing all operations necessary for construction of the box culvert replacement (with rigid inclusion support system), asphaltic concrete pavement, concrete curb and gutter, concrete sidewalk and drainage improvements. Additional related work includes, but is not limited to, clearing, erosion and sedimentation control, dewatering, earthwork, asphalt milling, sodding, maintenance of traffic and temporary drainage control in accordance with the Contract Drawings and Specifications.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. More specifically, the construction site is located along Broward Road approximately 750 ft east of Biscayne Boulevard.

30.3 Intent It is the intent of these Contract Documents to construct the BROWARD ROAD BOX CULVERT REPLACEMENT – SITE 3 project as shown on the plans and including but not limited to:

1. Rigid Inclusion Construction
2. Box Culvert Construction
3. Pavement Construction
4. Earthwork
5. Maintenance of Traffic
6. Sidewalk Construction
7. Drainage Construction
8. Signing and Pavement Markings
9. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

TITLE: BROWARD ROAD BOX CULVERT REPLACEMENT- SITE 3 BID NO.: JCS-0018-23 OPEN DATE: 01 JANUARY 2023 @ 2 P.M. ANALYST: JACLYN STAMOS No. Invited: (31) No. Received (1) No Bids: ( ) Recorded By: MELISSA PEIRCE Announcer: JOHN HERNANDEZ	CGC, INC

PART A

ITEM	DESCRIPTION	EST. QTY	UNIT	UNIT PRICE	TOTAL COST
1	MOBILIZATION, includes one project sign.	1.00	LS		
2	SITE PREPARATION	1.00	LS		
3	MAINTENANCE OF TRAFFIC	1.00	LS		
4	EROSION CONTROL AND POLLUTION ABATEMENT	1.00	EA		
5	DEWATERING	1.00	LS		
6	REGULAR EXCAVATION AND FILL	320.00	CY		
7	SUBSOIL EXCAVATION (CONTINGENCY)	250.00	CY		
8	EMBANKMENT	725.00	CY		
9	MILL EXISTING ASPHALT PAVEMENT 1" (AVG)	5357.20	SY		
10	TYPE SP ASPHALT (2") (TRAFFIC B)	100.13	TN		
11	FRICTION COURSE FC 9.5 (1") (PG 76-22)	344.72	TN		
12	ASPHALT BASE (TYPE B 12.5) (8")	910.28	SY		
13	TYPE B STABILIZATION (12")	910.28	SY		
14	SIDEWALK CONCRETE (4" THICK)	409.14	SY		
15	DRIVEWAY CONCRETE (5" THICK)	39.58	SY		
16	CURB AND GUTTER - CITY STD (INCLUDING TRANSITION)	706.00	LF		
17	CURB INLET	2.00	EA		
18	PARTIAL CURB INLET	2.00	EA		
19	PARTIAL DOUBLE CURB INLET	1.00	EA		
20	15" RCP	124.00	LF		
21	CONNECT PIPE TO EXSISTING STRUCTURE	2.00	EA		
22	ADJUST DRAINAGE MANHOLE	4.00	EA		
23	SOD (BAHIA)	787.00	SY		
24	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.45	GM		
25	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	0.39	GM		
26	THERMOPLASTIC, STANDARD, WHITE, SKIP, 6"	0.01	GM		
27	THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.10	GM		
28	THERMOPLASTIC PAVEMENT MARKINGS (LEFT TURN ARI	13.00	EA		
29	THERMOPLASTIC PAVEMENT MARKINGS (BIKE LANE)	4.00	EA		
30	THERMOPLASTIC PAVEMENT MARKINGS (BIKE LANE ARROWS)	4.00	EA		
31	REMOVE & REINSTALL SINGLE POST SIGNS	1.00	EA		
32	RETRO REFLECTIVE PAVEMENT MARKERS	312.00	EA		
33	RIGID INCLUSIONS (BOX CULVERT SUPPORT)	1.00	EA		
34	EXCAVATION OF STRUCTURES	1209.80	CY		
35	SELECT BEDDING MATERIALS	91.00	CY		
36	CONCETE CLASS IV, CULVERTS	79.10	CY		
37	REINFORCING STEEL- ROADWAY	13292.00	LB		
38	SHEET PILING STEEL, TEMPORARY CRITICAL	3952.00	SF		
39	RUBBLE RIPRAP, BANK AND SHORE	110.00	TN		
40	BEDDING STONE	39.00	TN		
41	RIPRAP, SAND CEMENT BAGS	14.80	CY		
42	AS BUILTS PRODUCTION	1.00	LS		
			PART A TOTAL :	$	-

PART B

43	CASE B RELOCATION, 16" D.I. WATER MAIN	62.00	LF		$ -

GRAND TOTAL OF PART A AND B TOTAL :	
CONFLICT OF INTEREST:	Y
BID BOND:	Y
JSEB COMPANY:	PRIME
EX OFFENDERS:	Y
ADDENDUMS (1) :	Y

Stamos, Jaclyn

From: Stamos, Jaclyn
Sent: Thursday, January 19, 2023 11:33 AM
To: Tammy Burkard
Subject: JCS-0018-23 Broward Road Box Culvert Replacement Site 3
Attachments: Scanned from a Xerox Multifunction Printer.pdf

Good morning,
Please find this as an official notification of rejection of bid. We thank you for bid on this project.

V/R
Jaclyn Stamos
Purchasing Analyist
City of Jacksonville
214 Hogan Street
Jacksonville, FL 32202
(o) (904) 255-8844
(f) (904) 255-8837
jstamos@coj.net

Please click on the links below for any of the following for Bids and Awards:

For Bidding Opportunities: COJ.net - Bidding Opportunities (Including Capital Improvement and Design/Build)

For COJ weekly award intentions: COJ.net - Agendas and Minutes

For bid award information: Procurement Division (coj.net)

For Public Records: COJ Public Records (govqa.us)

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: 19 Jan 2023

Via Email: office@cgccivil.com

Bidder's Name: CGC, INC

Contact Name: Tammy Burkard

Bid No: JCS-0018-23

Title: Broward Road Box Culvert Replacement Site 3

Date Opened: 11 January 2023

REASON FOR RECOMMENDED BID REJECTION:.

The City Reserves the right to reject all bids. Bids were more than agency budget. This will be advertised again at a later date.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, 26 January 2023 at 1:00 p.m.

Purchasing Analyst's Signature: _____

Jaclyn L. Stamos, Purchasing Analyst