SUBJECT: **OSCEOLA STREET DRAINAGE IMPROVEMENTS**

BID# CP-0084-17 OPEN DATE: **2017-03-01**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION PARTICIPATION

AGENCY: **PUBLIC WORKS**

BASIS OF AWARD: **TOTAL BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER (PART A & PART B)**

NUMBER OF BIDS INVITED 7 NUMBER RECEIVED 6 OTHER 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval of award to Aman Construction Services, LLC., as the lowest responsive, responsible bidder in the total base bid amount of $275,460.55 (Part A) (city's portion); Part B in the amount of $123,081.76 to be awarded by JEA in a separate agreement.

This award to be funded by account: PWCP462SD-06505-PW0759-01 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabsheet, JSEB Letter, Basis of Award, Scope of Work

BUYER: _____ RESPECTFULLY SUBMITTED: _____
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Tom Fallin, P.E., Chief, Engineering and Construction Management Division**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE
MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE: _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

FORM GB-108, Revised 12/2007

DEPARTMENT OF PUBLIC WORKS

Jacksonville
Where Florida Begins.

March 7, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Tom Fallin, P. E., Chief,
Engineering and Construction Management Division

SUBJECT: RECOMMENDATION OF AWARD

RE: Osceola Street Drainage Improvements
Bid No.: CP-0084-17
Bid Date: March 1, 2017
Award Amount: $275,460.55
Internal Services Account No.: PWEN011AD

The Department of Public Works has reviewed and tabulated Six (6) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by Aman Construction Services, LLC has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 10% minority participation requirements established for this project. Part A is to be funded by the City in the amount of $275,460.55 and Part B for $123,081.76 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Total Base Bid for Osceola Street Drainage Improvements be awarded to Aman Construction Services, LLC, 52 Tuscan Way #202-2024, St. Augustine, FL 32092, in accordance with the attached bid documents, for Part A in the amount of $275,460.55, which is being funded by the City, and Part B in the amount of $123,081.76 to be awarded by JEA in a separate agreement for a total of $398,542.31.

Total funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWCP462SD-06505-PW0759-01	$275,460.55
JEA	$123,081.76
Total	$398,542.31

TF:lw

cc: Gary Goldsberry, P.E., Paving and Drainage Design Section.
Lori West, Engineering Contract Specialist

Attachments

TITLE: OSCEOLA STREET DRAINAGE IMPROVEMENTS

BID NO. CP-0084-17 (PW)

OPEN DATE: MARCH 1, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (6) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	JAX UTILITIES MANAGEMENT, INC. UNIT COST	JAX UTILITIES MANAGEMENT, INC. TOTAL COST	KIRBY DEVELOPMENT, INC UNIT COST	KIRBY DEVELOPMENT, INC TOTAL COST	ONAS CORPORATION UNIT COST	ONAS CORPORATION TOTAL COST
	PART A- COJ BASE BID								
1	MOBILIZATION	1	LS	$ 13,960.00	$ 13,960.00	$ 13,956.54	$ 13,956.54	$ 43,400.00	$ 43,400.00
2	SITE PREPARATION	1	LS	$ 52,620.00	$ 52,620.00	$ 15,694.79	$ 15,694.79	$ 35,000.00	$ 35,000.00
3	MAINTENANCE OF TRAFFIC	1	LS	$ 19,960.00	$ 19,960.00	$ 14,118.00	$ 14,118.00	$ 15,500.00	$ 15,500.00
4	AS-BUILT DRAWINGS	1	LS	$ 15,240.00	$ 15,240.00	$ 5,601.37	$ 5,601.37	$ 3,650.00	$ 3,650.00
5	PROJECT SIGNS	2	EA	$ 1,750.00	$ 3,500.00	$ 455.00	$ 910.00	$ 550.00	$ 1,100.00
6	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 4,950.00	$ 4,950.00	$ 13,424.77	$ 13,424.77	$ 7,700.00	$ 7,700.00
7	DEWATERING	1	LS	$ 19,800.00	$ 19,800.00	$ 10,361.00	$ 10,361.00	$ 19,500.00	$ 19,500.00
8	REGULAR EXCAVATION & FILL	1	LS	$ 6,980.00	$ 6,980.00	$ 15,933.81	$ 15,933.81	$ 18,400.00	$ 18,400.00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	50	CY	$ 78.00	$ 3,900.00	$ 16.77	$ 838.50	$ 25.00	$ 1,250.00
10	OVEREXCAVATION (CONTINGENCY)	50	CY	$ 24.00	$ 1,200.00	$ 7.52	$ 376.00	$ 25.00	$ 1,250.00
11	A-3 SAND BACKFILL (CONTINGENCY)	50	CY	$ 38.00	$ 1,900.00	$ 18.44	$ 922.00	$ 15.00	$ 750.00
12	MILL EXISTING ASPHALT (DEPTH VARIES)	240	SY	$ 19.00	$ 4,560.00	$ 14.92	$ 3,580.80	$ 11.50	$ 2,760.00
13	ASPHALTIC CONCRETE (TYPE S-I) (1 1/2")	1865	SY	$ 13.00	$ 24,245.00	$ 10.70	$ 19,955.50	$ 16.00	$ 29,840.00
14	BASE, 8" COMPACTED CRUSH CRETE (8")	1620	SY	$ 23.00	$ 37,260.00	$ 17.33	$ 28,074.60	$ 23.00	$ 37,260.00
15	12" STABILIZED SUBGRADE	1860	SY	$ 19.00	$ 35,340.00	$ 5.16	$ 9,597.60	$ 6.50	$ 12,090.00
16	CITY STD CURB & GUTTER	910	LF	$ 32.00	$ 29,120.00	$ 20.29	$ 18,463.90	$ 25.00	$ 22,750.00
17	FDOT TYPE 'F' CURB & GUTTER	2	LF	$ 39.00	$ 78.00	$ 20.60	$ 41.20	$ 30.00	$ 60.00

TITLE: OSCEOLA STREET DRAINAGE IMPROVEMENTS

BID NO. CP-0064-17 (PW)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	PARS CONSTRUCTION SERVICES, LLC. UNIT COST	PARS CONSTRUCTION SERVICES, LLC. TOTAL COST	HAGER CONSTRUCTION COMPANY UNIT COST	HAGER CONSTRUCTION COMPANY TOTAL COST	AMAN CONSTRUCTION SERVICES, LLC UNIT COST	AMAN CONSTRUCTION SERVICES, LLC TOTAL COST
	PART A- COJ BASE BID								
1	MOBILIZATION	1	LS	$ 30,560.74	$ 30,560.74		$ -	$ 12,738.00	$ 12,738.00
2	SITE PREPARATION	1	LS	$ 76,000.00	$ 76,000.00		$ -	$ 19,176.00	$ 19,176.00
3	MAINTENANCE OF TRAFFIC	1	LS	$ 6,160.00	$ 6,160.00		$ -	$ 4,104.00	$ 4,104.00
4	AS-BUILT DRAWINGS	1	LS	$ 6,600.00	$ 6,600.00		$ -	$ 1,581.00	$ 1,581.00
5	PROJECT SIGNS	2	EA	$ 880.00	$ 1,760.00		$ -	$ 1,100.00	$ 2,200.00
6	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 5,500.00	$ 5,500.00		$ -	$ 4,208.00	$ 4,208.00
7	DEWATERING	1	LS	$ 8,195.00	$ 8,195.00		$ -	$ 16,308.00	$ 16,308.00
8	REGULAR EXCAVATION & FILL	1	LS	$ 5,544.00	$ 5,544.00		$ -	$ 11,000.00	$ 11,000.00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	50	CY	$ 21.18	$ 1,059.00		$ -	$ 27.50	$ 1,375.00
10	OVEREXCAVATION (CONTINGENCY)	50	CY	$ 14.14	$ 707.00		$ -	$ 27.50	$ 1,375.00
11	A-3 SAND BACKFILL (CONTINGENCY)	50	CY	$ 16.94	$ 847.00		$ -	$ 27.50	$ 1,375.00
12	MILL EXISTING ASPHALT (DEPTH VARIES)	240	SY	$ 30.14	$ 7,233.60		$ -	$ 12.74	$ 3,057.60
13	ASPHALTIC CONCRETE (TYPE S-I) (1 1/2")	1865	SY	$ 11.00	$ 20,515.00		$ -	$ 9.88	$ 18,426.20
14	BASE, 8" COMPACTED CRUSH CRETE (8")	1620	SY	$ 37.95	$ 61,479.00		$ -	$ 12.25	$ 19,845.00
15	12" STABILIZED SUBGRADE	1860	SY	$ 5.78	$ 10,750.80		$ -	$ 10.12	$ 18,823.20
16	CITY STD CURB & GUTTER	910	LF	$ 20.79	$ 18,918.90		$ -	$ 13.94	$ 12,685.40
17	FDOT TYPE 'F' CURB & GUTTER	2	LF	$ 55.00	$ 110.00		$ -	$ 50.00	$ 100.00

TITLE:	OSCEOLA STREET DRAINAGE IMPROVEMENTS			JAX UTILITIES MANAGEMENT, INC.		KIRBY DEVELOPMENT, INC		ONAS CORPORATION	
BID NO.	CP-0084-17 (PW)								
18	CITY STD DROP CURB	82	LF	$ 32.00	$ 2,624.00	$ 20.09	$ 1,647.38	$ 26.00	$ 2,132.00
19	CURB TRANSITIONS	46	LF	$ 49.00	$ 2,254.00	$ 22.93	$ 1,054.78	$ 15.00	$ 690.00
20	CONCRETE, DRIVEWAY (5" THICK)	157	SY	$ 57.00	$ 8,949.00	$ 38.88	$ 6,104.16	$ 45.00	$ 7,065.00
21	CONCRETE, SIDEWALK (4" THICK)	21	SY	$ 51.00	$ 1,071.00	$ 38.23	$ 802.83	$ 39.50	$ 829.50
22	NEW CONCRETE PAVER SIDEWALK	3430	SF	$ 9.50	$ 32,585.00	$ 7.95	$ 27,268.50	$ 7.00	$ 24,010.00
23	CONCRETE BORDER	1310	LF	$ 21.25	$ 27,837.50	$ 14.92	$ 19,545.20	$ 12.50	$ 16,375.00
24	EXISTING PAVER REINSTALLATION	60	SF	$ 26.50	$ 1,590.00	$ 6.15	$ 369.00	$ 15.00	$ 900.00
25	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (24")	13	LF	$ 6.00	$ 78.00	$ 64.00	$ 832.00	$ 6.50	$ 84.50
26	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12")	27	LF	$ 5.90	$ 159.30	$ 18.42	$ 497.34	$ 6.00	$ 162.00
27	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6")	50	LF	$ 5.00	$ 250.00	$ 22.17	$ 1,108.50	$ 2.50	$ 125.00
28	RECONSTRUCT E-1 INLET TOP	1	EA	$ 4,900.00	$ 4,900.00	$ 1,324.55	$ 1,324.55	$ 5,300.00	$ 5,300.00
29	CITY STD, CURB INLET	4	EA	$ 5,116.00	$ 20,464.00	$ 2,736.63	$ 10,946.52	$ 4,650.00	$ 18,600.00
30	CITY STD CURB INLET WITH TYPE 'B' BOTTOM (5'X4')	2	EA	$ 12,118.00	$ 24,236.00	$ 5,478.56	$ 10,957.12	$ 4,950.00	$ 9,900.00
31	CITY STD TYPE J-2 MANHOLE (5'X4')	1	EA	$ 11,394.00	$ 11,394.00	$ 5,254.61	$ 5,254.61	$ 5,300.00	$ 5,300.00
32	CITY STD TYPE 'C' INLET	1	EA	$ 3,676.00	$ 3,676.00	$ 2,002.76	$ 2,002.76	$ 3,300.00	$ 3,300.00
33	FDOT TYPE 'D' INLET	1	EA	$ 6,039.00	$ 6,039.00	$ 3,021.79	$ 3,021.79	$ 3,900.00	$ 3,900.00
34	15" RCP DRAINAGE PIPE	60	LF	$ 63.00	$ 3,780.00	$ 55.16	$ 3,309.60	$ 70.00	$ 4,200.00
35	12"X18" ERCP DRAINAGE PIPE	35	LF	$ 79.00	$ 2,765.00	$ 70.19	$ 2,456.65	$ 81.00	$ 2,835.00
36	19"X30" ERCP DRAINAGE PIPE	74	LF	$ 97.00	$ 7,178.00	$ 105.14	$ 7,780.36	$ 116.00	$ 8,584.00
37	30" RCP DRAINAGE PIPE	6	LF	$ 106.00	$ 636.00	$ 103.42	$ 620.52	$ 227.00	$ 1,362.00
38	24"X38" ERCP DRAINAGE PIPE	485	LF	$ 130.00	$ 63,050.00	$ 122.99	$ 59,650.15	$ 101.00	$ 48,985.00
39	CONCRETE SPILLWAY	2	SY	$ 190.00	$ 380.00	$ 73.72	$ 147.44	$ 100.00	$ 200.00
40	CONNECT PROPOSED 24"X38" ERCP TO E-1	1	EA	$ 7,250.00	$ 7,250.00	$ 4,310.20	$ 4,310.20	$ 1,500.00	$ 1,500.00
41	CONNECT EXISTING 4" TCP TO S-7	1	EA	$ 3,900.00	$ 3,900.00	$ 3,583.43	$ 3,583.43	$ 250.00	$ 250.00
42	CONNECT EXISTING 21" CIP TO S-9	1	EA	$ 6,290.00	$ 6,290.00	$ 3,673.86	$ 3,673.86	$ 1,950.00	$ 1,950.00
43	CONNECT EXISTING 30" TCP TO PROPOSED 30" RCP W/CONC. COLLAR	1	EA	$ 8,460.00	$ 8,460.00	$ 3,961.79	$ 3,961.79	$ 2,500.00	$ 2,500.00
44	TREE ROOT PRUNING	35	SY	$ 16.00	$ 560.00	$ 24.30	$ 850.50	$ 40.00	$ 1,400.00
45	ROOT BARRIER	35	SY	$ 39.00	$ 1,365.00	$ 36.35	$ 1,272.25	$ 20.00	$ 700.00
46	SOD (MATCH EXISTING)	1450	SY	$ 6.50	$ 9,425.00	$ 5.20	$ 7,540.00	$ 8.00	$ 11,600.00
47	RESTORE EXISTING LANDSCAPING	120	SY	$ 26.00	$ 3,120.00	$ 25.00	$ 3,000.00	$ 15.00	$ 1,800.00
	PART A- TOTAL ITEMS NOS. 1-47			$ 540,878.80		$ 366,744.17		$ 438,799.00	

TITLE:	OSCEOLA STREET DRAINAGE IMPROVEMENTS			PARS CONSTRUCTION SERVICES, LLC.		HAGER CONSTRUCTION COMPANY		AMAN CONSTRUCTION SERVICES, LLC	
BID NO.	CP-0084-17 (PW)								
18	CITY STD DROP CURB	82	LF	$ 46.20	$ 3,788.40		$ -	$ 24.68	$ 2,023.76
19	CURB TRANSITIONS	46	LF	$ 49.50	$ 2,277.00		$ -	$ 22.11	$ 1,017.06
20	CONCRETE, DRIVEWAY (5" THICK)	157	SY	$ 59.40	$ 9,325.80		$ -	$ 35.31	$ 5,543.67
21	CONCRETE, SIDEWALK (4" THICK)	21	SY	$ 145.20	$ 3,049.20		$ -	$ 87.43	$ 1,836.03
22	NEW CONCRETE PAVER SIDEWALK	3430	SF	$ 6.33	$ 21,711.90		$ -	$ 6.36	$ 21,814.80
23	CONCRETE BORDER	1310	LF	$ 15.13	$ 19,820.30		$ -	$ 11.23	$ 14,711.30
24	EXISTING PAVER REINSTALLATION	60	SF	$ 6.05	$ 363.00		$ -	$ 4.59	$ 275.40
25	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (24")	13	LF	$ 20.35	$ 264.55		$ -	$ 79.00	$ 1,027.00
26	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12")	27	LF	$ 9.79	$ 264.33		$ -	$ 39.49	$ 1,066.23
27	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6")	50	LF	$ 9.24	$ 462.00		$ -	$ 19.75	$ 987.50
28	RECONSTRUCT E-1 INLET TOP	1	EA	$ 1,980.00	$ 1,980.00		$ -	$ 704.00	$ 704.00
29	CITY STD. CURB INLET	4	EA	$ 3,245.00	$ 12,980.00		$ -	$ 2,441.00	$ 9,764.00
30	CITY STD CURB INLET WITH TYPE 'B' BOTTOM (5'X4')	2	EA	$ 5,115.00	$ 10,230.00		$ -	$ 3,478.50	$ 6,957.00
31	CITY STD TYPE J-2 MANHOLE (5'X4')	1	EA	$ 4,950.00	$ 4,950.00		$ -	$ 3,538.00	$ 3,538.00
32	CITY STD TYPE 'C' INLET	1	EA	$ 2,777.50	$ 2,777.50		$ -	$ 1,393.00	$ 1,393.00
33	FDOT TYPE 'D' INLET	1	EA	$ 3,245.00	$ 3,245.00		$ -	$ 1,957.00	$ 1,957.00
34	15" RCP DRAINAGE PIPE	60	LF	$ 65.07	$ 3,904.20		$ -	$ 25.87	$ 1,552.20
35	12"X18" ERCP DRAINAGE PIPE	35	LF	$ 77.55	$ 2,714.25		$ -	$ 81.18	$ 2,841.30
36	19"X30" ERCP DRAINAGE PIPE	74	LF	$ 94.60	$ 7,000.40		$ -	$ 49.87	$ 3,690.38
37	30" RCP DRAINAGE PIPE	6	LF	$ 113.58	$ 681.48		$ -	$ 116.17	$ 697.02
38	24"X38" ERCP DRAINAGE PIPE	465	LF	$ 106.87	$ 51,831.95		$ -	$ 61.23	$ 29,696.55
39	CONCRETE SPILLWAY	2	SY	$ 330.00	$ 660.00		$ -	$ 151.50	$ 303.00
40	CONNECT PROPOSED 24"X38" ERCP TO E-1	1	EA	$ 3,960.00	$ 3,960.00		$ -	$ 1,777.00	$ 1,777.00
41	CONNECT EXISTING 4" TCP TO S-7	1	EA	$ 1,056.00	$ 1,056.00		$ -	$ 1,122.00	$ 1,122.00
42	CONNECT EXISTING 21" CIP TO S-9	1	EA	$ 3,300.00	$ 3,300.00		$ -	$ 1,122.00	$ 1,122.00
43	CONNECT EXISTING 30" TCP TO PROPOSED 30" RCP W/CONC. COLLAR	1	EA	$ 5,940.00	$ 5,940.00		$ -	$ 1,187.00	$ 1,187.00
44	TREE ROOT PRUNING	35	SY	$ 45.27	$ 1,584.45		$ -	$ 32.09	$ 1,123.15
45	ROOT BARRIER	35	SY	$ 32.45	$ 1,135.75		$ -	$ 30.86	$ 1,080.10
46	SOD (MATCH EXISTING)	1450	SY	$ 3.19	$ 4,625.50		$ -	$ 1.41	$ 2,044.50
47	RESTORE EXISTING LANDSCAPING	120	SY	$ 24.75	$ 2,970.00		$ -	$ 35.26	$ 4,231.20
	PART A- TOTAL ITEMS NOS. 1-47			$ 450,793.00		$ 537,631.50		$ 275,460.55	

TITLE:	OSCEOLA STREET DRAINAGE IMPROVEMENTS			JAX UTILITIES MANAGEMENT, INC.		KIRBY DEVELOPMENT, INC		ONAS CORPORATION	
BID NO.	CP-0084-17 (PW)								
	PART B- JEA BASE BID								
48	MOBILIZATION	1	LS	$ 8,400.00	$ 8,400.00	$ 3,623.33	$ 3,623.33	$ 24,500.00	$ 24,500.00
49	SITE PREPARATION	1	LS	$ 19,850.00	$ 19,850.00	$ 5,965.01	$ 5,965.01	$ 18,600.00	$ 18,600.00
50	AS-BUILT DRAWINGS	1	LS	$ 9,200.00	$ 9,200.00	$ 1,552.20	$ 1,552.20	$ 12,500.00	$ 12,500.00
51	MAINTENANCE OF TRAFFIC	1	LS	$ 10,120.00	$ 10,120.00	$ 1,170.00	$ 1,170.00	$ 2,900.00	$ 2,900.00
52	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 8,400.00	$ 8,400.00	$ 1,020.50	$ 1,020.50	$ 550.00	$ 550.00
53	DEWATERING	1	LS	$ 12,600.00	$ 12,600.00	$ 6,114.56	$ 6,114.56	$ 11,000.00	$ 11,000.00
54	REGULAR EXCAVATION & FILL	1	LS	$ 2,200.00	$ 2,200.00	$ 7,977.81	$ 7,977.81	$ 11,500.00	$ 11,500.00
55	A-3 SAND (CONTINGENCY)	175	CY	$ 38.00	$ 6,650.00	$ 18.65	$ 3,263.75	$ 30.00	$ 5,250.00
56	OVEREXCAVATION (CONTINGENCY)	175	CY	$ 24.00	$ 4,200.00	$ 7.52	$ 1,316.00	$ 25.00	$ 4,375.00
57	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	175	CY	$ 78.00	$ 13,650.00	$ 16.25	$ 2,843.75	$ 25.00	$ 4,375.00
58	COJ CASE X PAVEMENT REPAIR (PERMANENT)	9	SY	$ 58.00	$ 522.00	$ 57.00	$ 513.00	$ 100.00	$ 900.00
59	GROUT FILL EXISTING 21" SEWER LINE	725	CF	$ 41.00	$ 29,725.00	$ 10.99	$ 7,967.75	$ 13.00	$ 9,425.00
60	CUT AND PLUG EXISTING 21" CIP	1	EA	$ 2,560.00	$ 2,560.00	$ 940.62	$ 940.62	$ 1,050.00	$ 1,050.00
61	ABANDON AND FILL EXISTING SANITARY MANHOLE	1	EA	$ 4,200.00	$ 4,200.00	$ 1,491.26	$ 1,491.26	$ 800.00	$ 800.00
62	REMOVE AND REPLACE EXISTING SEWER SERVICE	2	EA	$ 1,950.00	$ 3,900.00	$ 705.47	$ 1,410.94	$ 1,000.00	$ 2,000.00
63	REMOVE EXISTING 2" WM	625	LF	$ 11.00	$ 6,875.00	$ 2.35	$ 1,468.75	$ 3.50	$ 2,187.50
64	REMOVE EXISTING 6" CAP	1	EA	$ 125.00	$ 125.00	$ 141.09	$ 141.09	$ 650.00	$ 650.00
65	2" PVC (SCH 40) WM	30	LF	$ 9.00	$ 270.00	$ 15.13	$ 453.90	$ 20.00	$ 600.00
66	2" POLY LINE WM	200	LF	$ 9.00	$ 1,800.00	$ 16.04	$ 3,208.00	$ 15.00	$ 3,000.00
67	2" PVC (SCH 40) 45 DEG. BEND	2	EA	$ 5.00	$ 10.00	$ 114.48	$ 228.96	$ 50.00	$ 100.00
68	2" PVC (SCH 40) 90 DEG. BEND	1	EA	$ 5.00	$ 5.00	$ 114.26	$ 114.26	$ 50.00	$ 50.00
69	CONNECT TO EXISTING 2" WM W/SLEEVE	4	EA	$ 695.00	$ 2,780.00	$ 353.78	$ 1,415.12	$ 350.00	$ 1,400.00
70	6" PVC (DR 25) WM	625	LF	$ 12.90	$ 8,062.50	$ 19.46	$ 12,162.50	$ 50.75	$ 31,718.75
71	6" DI MJ CAP	2	EA	$ 180.00	$ 360.00	$ 423.68	$ 847.36	$ 450.00	$ 900.00
72	6" GATE VALVE W/BOX & COVER	8	EA	$ 2,320.00	$ 18,560.00	$ 1,236.76	$ 9,894.08	$ 850.00	$ 6,800.00
73	6" DI MJ 45 DEG BEND	12	EA	$ 481.00	$ 5,772.00	$ 551.98	$ 6,623.52	$ 350.00	$ 4,200.00

TITLE:	OSCEOLA STREET DRAINAGE IMPROVEMENTS			PARS CONSTRUCTION SERVICES, LLC.		HAGER CONSTRUCTION COMPANY		AMAN CONSTRUCTION SERVICES, LLC	
BID NO.	CP-0084-17 (PW)								
	PART B- JEA BASE BID								
48	MOBILIZATION	1	LS	$ 9,519.79	$ 9,519.79		$ -	$ 5,473.00	$ 5,473.00
49	SITE PREPARATION	1	LS	$ 13,000.00	$ 13,000.00		$ -	$ 5,404.00	$ 5,404.00
50	AS-BUILT DRAWINGS	1	LS	$ 4,620.00	$ 4,620.00		$ -	$ 1,054.00	$ 1,054.00
51	MAINTENANCE OF TRAFFIC	1	LS	$ 3,036.00	$ 3,036.00		$ -	$ 2,737.00	$ 2,737.00
52	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 4,400.00	$ 4,400.00		$ -	$ 4,208.00	$ 4,208.00
53	DEWATERING	1	LS	$ 3,300.00	$ 3,300.00		$ -	$ 16,308.00	$ 16,308.00
54	REGULAR EXCAVATION & FILL	1	LS	$ 5,940.00	$ 5,940.00		$ -	$ 5,500.00	$ 5,500.00
55	A-3 SAND (CONTINGENCY)	175	CY	$ 16.94	$ 2,964.50		$ -	$ 27.50	$ 4,812.50
56	OVEREXCAVATION (CONTINGENCY)	175	CY	$ 14.14	$ 2,474.50		$ -	$ 27.50	$ 4,812.50
57	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	175	CY	$ 21.18	$ 3,706.50		$ -	$ 27.50	$ 4,812.50
58	COJ CASE X PAVEMENT REPAIR (PERMANENT)	9	SY	$ 110.00	$ 990.00		$ -	$ 220.00	$ 1,980.00
59	GROUT FILL EXISTING 21" SEWER LINE	725	CF	$ 20.08	$ 14,558.00		$ -	$ 6.99	$ 5,067.75
60	CUT AND PLUG EXISTING 21" CIP	1	EA	$ 2,070.00	$ 2,070.00		$ -	$ 599.00	$ 599.00
61	ABANDON AND FILL EXISTING SANITARY MANHOLE	1	EA	$ 1,980.00	$ 1,980.00		$ -	$ 563.00	$ 563.00
62	REMOVE AND REPLACE EXISTING SEWER SERVICE	2	EA	$ 1,347.50	$ 2,695.00		$ -	$ 759.00	$ 1,518.00
63	REMOVE EXISTING 2" WM	625	LF	$ 18.98	$ 11,862.50		$ -	$ 3.16	$ 1,975.00
64	REMOVE EXISTING 6" CAP	1	EA	$ 198.00	$ 198.00		$ -	$ 305.00	$ 305.00
65	2" PVC (SCH 40) WM	30	LF	$ 14.03	$ 420.90		$ -	$ 33.80	$ 1,014.00
66	2" POLY LINE WM	200	LF	$ 22.00	$ 4,400.00		$ -	$ 11.99	$ 2,398.00
67	2" PVC (SCH 40) 45 DEG. BEND	2	EA	$ 1.82	$ 3.64		$ -	$ 124.50	$ 249.00
68	2" PVC (SCH 40) 90 DEG. BEND	1	EA	$ 1.93	$ 1.93		$ -	$ 248.00	$ 248.00
69	CONNECT TO EXISTING 2" WM W/SLEEVE	4	EA	$ 605.00	$ 2,420.00		$ -	$ 282.25	$ 1,129.00
70	6" PVC (DR 25) WM	625	LF	$ 24.20	$ 15,125.00		$ -	$ 7.45	$ 4,656.25
71	6" DI MJ CAP	2	EA	$ 79.20	$ 158.40		$ -	$ 312.50	$ 625.00
72	6" GATE VALVE W/BOX & COVER	8	EA	$ 1,028.50	$ 8,228.00		$ -	$ 775.25	$ 6,202.00
73	6" DI MJ 45 DEG BEND	12	EA	$ 319.00	$ 3,828.00		$ -	$ 170.50	$ 2,046.00

TITLE:	OSCEOLA STREET DRAINAGE IMPROVEMENTS			JAX UTILITIES MANAGEMENT, INC.		KIRBY DEVELOPMENT, INC		ONAS CORPORATION	
BID NO.	CP-0084-17 (PW)								
74	6" DI MJ 90 DEG BEND	2	EA	$ 498.00	$ 996.00	$ 558.92	$ 1,117.84	$ 350.00	$ 700.00
75	6"X6" DI MJ TEE	3	EA	$ 750.00	$ 2,250.00	$ 699.83	$ 2,099.49	$ 480.00	$ 1,440.00
76	6"X6" DI MJ CROSS	2	EA	$ 1,030.00	$ 2,060.00	$ 882.92	$ 1,765.84	$ 620.00	$ 1,240.00
77	6"X2" DI MJ REDUCER	4	EA	$ 283.00	$ 1,132.00	$ 440.37	$ 1,761.48	$ 350.00	$ 1,400.00
78	6" MECHANICAL JOINT RESTRAINTS	25	EA	$ 153.00	$ 3,825.00	$ 160.17	$ 4,004.25	$ 60.00	$ 1,500.00
79	CONNECT TO EXISTING 6" WM W/SLEEVE	1	EA	$ 1,790.00	$ 1,790.00	$ 854.30	$ 854.30	$ 1,650.00	$ 1,650.00
80	3-WAY FIRE HYDRANT ASSEMBLY	2	EA	$ 6,420.00	$ 12,840.00	$ 3,026.30	$ 6,052.60	$ 6,500.00	$ 13,000.00
81	2" TEMPORARY SAMPLE TAP	3	EA	$ 650.00	$ 1,950.00	$ 667.83	$ 2,003.49	$ 250.00	$ 750.00
82	3/4" TEMPORARY SAMPLE TAP	2	EA	$ 490.00	$ 980.00	$ 623.32	$ 1,246.64	$ 190.00	$ 380.00
83	REMOVE & REPLACE EXISTING 1" WATER SERVICE (LONG SIDE)	5	EA	$ 2,100.00	$ 10,500.00	$ 1,103.30	$ 5,516.50	$ 450.00	$ 2,250.00
84	REMOVE & REPLACE EXISTING 1" WATER SERVICE (SHORT SIDE)	5	EA	$ 1,200.00	$ 6,000.00	$ 816.67	$ 4,083.35	$ 325.00	$ 1,625.00
85	WATER METER BOX (1") (CONTINGENCY)	5	EA	$ 325.00	$ 1,625.00	$ 326.96	$ 1,634.80	$ 360.00	$ 1,800.00
86	SUPPLIMENTAL WORK AUTHORIZATION (10% OF JEA WATER SUBTOTAL)	1	LS	$ 22,570.00	$ 22,570.00	$ 11,587.00	$ 11,587.00	$ 18,906.63	$ 18,906.63
	PART B TOTAL ITEM NOS. 48-86			$ 249,314.50		$ 127,455.60		$ 207,972.88	
	TOTAL BID (PART A & B, ITEMS 1-86)			$ 790,193.30		$ 494,199.77		$ 646,771.88	
				*CORRECTED TOTAL VENDOR DID NOT EXTEND ITEM#78 TOTAL CORRECTLY					
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	BID BOND:			YES		YES		NO	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUMS ( ) ACKNOWLEDGED:			N/A		N/A		N/A	

TITLE:	OSCEOLA STREET DRAINAGE IMPROVEMENTS			PARS CONSTRUCTION SERVICES, LLC.		HAGER CONSTRUCTION COMPANY		AMAN CONSTRUCTION SERVICES, LLC	
BID NO.	CP-0084-17 (PW)								
74	6" DI MJ 90 DEG BEND	2	EA	$ 269.50	$ 539.00		$ -	$ 387.50	$ 775.00
75	6"X6" DI MJ TEE	3	EA	$ 316.80	$ 950.40		$ -	$ 372.67	$ 1,118.01
76	6"X6" DI MJ CROSS	2	EA	$ 445.50	$ 891.00		$ -	$ 659.00	$ 1,318.00
77	6"X2" DI MJ REDUCER	4	EA	$ 145.20	$ 580.80		$ -	$ 203.25	$ 813.00
78	6" MECHANICAL JOINT RESTRAINTS	25	EA	$ 132.00	$ 3,300.00		$ -	$ 76.88	$ 1,922.00
79	CONNECT TO EXISTING 6" WM W/SLEEVE	1	EA	$ 1,155.00	$ 1,155.00		$ -	$ 628.00	$ 628.00
80	3-WAY FIRE HYDRANT ASSEMBLY	2	EA	$ 3,190.00	$ 6,380.00		$ -	$ 3,534.50	$ 7,069.00
81	2" TEMPORARY SAMPLE TAP	3	EA	$ 522.50	$ 1,567.50		$ -	$ 351.00	$ 1,053.00
82	3/4" TEMPORARY SAMPLE TAP	2	EA	$ 429.00	$ 858.00		$ -	$ 468.00	$ 936.00
83	REMOVE & REPLACE EXISTING 1" WATER SERVICE (LONG SIDE)	5	EA	$ 1,133.00	$ 5,665.00		$ -	$ 775.20	$ 3,876.00
84	REMOVE & REPLACE EXISTING 1" WATER SERVICE (SHORT SIDE)	5	EA	$ 1,232.00	$ 6,160.00		$ -	$ 760.00	$ 3,800.00
85	WATER METER BOX (1") (CONTINGENCY)	5	EA	$ 500.50	$ 2,502.50		$ -	$ 577.60	$ 2,888.00
86	SUPPLIMENTAL WORK AUTHORIZATION (10% OF JEA WATER SUBTOTAL)	1	LS	$ 14,930.14	$ 14,930.14		$ -	$ 11,189.25	$ 11,189.25
	PART B TOTAL ITEM NOS. 48-86			**$ 168,280.00**		**$ 173,531.80**		**$ 123,081.76**	
	TOTAL BID (PART A & B, ITEMS 1-86)			**$ 619,073.00**		**$ 711,163.30**		**$ 398,542.31**	
						****VENDOR DID NOT SUBMIT ITEMIZED BID PROPOSAL PAGES****		***CORRECTED TOTAL VENDOR DID NOT EXTEND ITEM#75 TOTAL CORRECTLY**	
	CONFLICT OF INTEREST:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		NOT INCLUDED	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUMS ( ) ACKNOWLEDGED:			N/A		N/A		N/A	

West, Lori

From:	Cruz, Aileen
Sent:	Tuesday, March 07, 2017 11:47 AM
To:	West, Lori; Zelaya, Nicholas
Cc:	Laidler, Marilyn
Subject:	RE: Osceola St. Drainage Imp CP-0084-17

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office

Re: Osceola Street Drainage Improvements (CP-0084-17)

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The low bidder/proposer, **Aman Construction Services, LLC,** meet the JSEB criteria for this project. The low bidder/proposer's price for the subject project was **$398,542.31** and the goal was **10%**. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidder/proposer, met the goal by utilizing at least **100%** of currently certified JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8840.

Aileen Cruz
Business Analyst
City of Jacksonville
Small & Emerging Business Office
214 N Hogan St. Suite 800
Jacksonville, Fl. 32202
904-255-8828 office
904-255-8842 fax

From: West, Lori
Sent: Tuesday, March 07, 2017 9:38 AM
To: Zelaya, Nicholas
Cc: Laidler, Marilyn; Cruz, Aileen
Subject: RE: Osceola St. Drainage Imp CP-0084-17

No worries. With the 10% info, in the meantime I can complete my award memo.

Thank you,

Lori A. West
Engineering Contract Specialist
Department of Public Works
Engineering and Construction Management Division

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The TOTAL BID (Part A & Part B, Item Nos. 1-86) will be used to determine the lowest bidder. The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least seven (7) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 94-187.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the work within **180** calendar days, including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal.

OSCEOLA STREET
DRAINAGE IMPROVMENTS
SECTION 30

PE OF WORK

SCOPE

This contract shall include all work necessary to reconstruct Osceola Street. The work includes, but not limited to concrete and asphalt removal, drainage removal, roadway construction, drainage construction, concrete brick paver sidewalks, curb and gutter, driveways, utility construction and adjustments, sodding, dewatering, maintenance of traffic, erosion control and pollution abatement and all other related work as shown on the construction plans.

LOCATION

This project is located within the limits of the City of Jacksonville, Florida. The construction area for Osceola Street Drainage Improvements includes Osceola Street between Riverside Avenue and River Boulevard. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

TENT

The intent of these Contract Documents to construct and implement all activities shown on the plans and including, but not limited to:

1. Site Preparation
2. Earthwork
3. Roadway Construction
4. Drainage Construction
5. Brick Paver Installation
6. Concrete Construction
7. Erosion Control & Pollution Abatement
8. Maintenance of Traffic
9. Utility Construction

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 3/17/2017 9:50 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 03/17/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 9:49 AM

FISCAL MO/YEAR : 06 2017 CURRENCY CODE :
INDEX CODE : PWCP462SD PW STORMWATER PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0759 OSCEOLA STREET
PROJECT DETAIL : 01 OSCEOLA STREET-STORM DRAIN REPLACEMENT
GRANT :
GRANT DETAIL :
USER CODE :

S	MAR 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	485,000.00	485,000.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	.00	.00	.00
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	485,000.00	485,000.00

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED