SUBJECT: LAKESIDE DRIVE INFRASTRUCTURE IMPROVEMENTS

BID #: CP-0076-19 **OPEN DATE:** 2019-02-20

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY)-LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (3) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to J.B. Coxwell Contracting, Inc., as the lowest responsive, responsible bidder in the base bid amount of $1,997,995.50 (Part A) and Part B for $187,170.50 is to be funded by JEA in a separate agreement, for total award amount not-to-exceed $2,185,126.00.

This award is to be funded by account(s): PWGM141FYCP-06505-PW0776-01- $213,473.42; PWCP143RD549-06505-PW0776-01- $1,784,482.08; JEA- $187,170.50 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler **RESPECTFULLY SUBMITTED** Greg Pease
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: William J. Joyce, P.E., Director of Operations, Public Works

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

March 12, 2019

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: William J. Joyce, P.E.
Director of Operations

SUBJECT: RECOMMENDATION TO AWARD

RE: Lakeside Drive Infrastructure Improvements

Bid No.:	CP-0076-19
Bid Date:	February 20, 2019
Award Amount:	$2,185,126.00
Internal Services Account No.	PWEN011AD

The Department of Public Works reviewed and tabulated the three (3) bids received on the referenced project. The bids turned up minor corrections in the bids, however, no errors were significant enough to change the lowest bidder. The apparent low bid by J. B. Coxwell Contracting, Inc., has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% set aside requirements established for this project. Part A is to be funded by the City in the amount of $1,997,955.50 and Part B for $187,170.50 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Total Base Bid for Lakeside Drive Infrastructure Improvements be awarded to J. B. Coxwell Contracting, Inc., 6741 Lloyd Road West, Jacksonville, FL 32254, in accordance with the attached bid documents, for Part A in the amount of $1,997,955.50 which is being funded by the City, and Part B in the amount of $187,170.50 to be awarded by JEA in a separate agreement for a total of $2,185,126.00. Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWGM141FYCP-06505-PW0776-01	$213,473.42
PWCP143RD549-06505-PW0776-01	$1,784,482.08
JEA	$187,170.50
TOTAL	$2,185,126.00

WJJ/lw

Attachments
cc: Lori West, Engineering Contract Specialist

ab

Goldsberry, Gary

From: Barber, Michael R. <BarbMR@jea.com>
Sent: Thursday, February 28, 2019 10:31 AM
To: Goldsberry, Gary
Cc: Sulayman, Mickhael S. - Mgr WWW Project Management; Barber, Michael R.
Subject: RE: Final documents for Lakeside Drive Bridge Replacements

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Gary,

JEA is in agreement with the awarding of the Lakeside Dr project to JB Coxwell. Once you have the signed contract please forward it to me so that I can cite it in my request for a JEA Purchase Order for our portion of the work. Thanks

Thanks,

Michael Barber
Joint Projects
Tower 4
Off:904-665-6754
Cell:904-591-5725

A positive attitude may not solve all your problems, but it will annoy enough people to make it worth the effort.

From: Goldsberry, Gary <GGoldsberry@coj.net>
Sent: Thursday, February 28, 2019 7:35 AM
To: Barber, Michael R. <BarbMR@jea.com>
Subject: Final documents for Lakeside Drive Bridge Replacements

Michael,
I have attached the bid results for the Lakeside Drive Bridge Replacement project for which we intend to award to JB Coxwell. I am sending this to you for JEA concurrence with our selection.

Thanks,

Gary J. Goldsberry, P.E.
Engineering Design Section
Department of Public Works
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8709

MANDATORY PRE-BID CONFERENCE: JANUARY 25, 2019 @ 10:00 AM — PO- HORIZONTAL FDOT-MINOR BRIDGE CATEGORY

TITLE: LAKESIDE DRIVE INFRASTRUCTURE IMPROVEMENTS

BID NO. CP-0076-19 (PW)

OPEN DATE: FEBRUARY 20, 2019 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (3) No Bids: (0)

				J.B. COXWELL CONTRACTING, INC.		CGC, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
PART A- COJ BASE BID									
1	MOBILIZATION	LS	1	$ 275,287.50	$ 275,287.50	$ 169,450.00	$ 169,450.00	$ 295,000.00	$ 295,000.00
2	SITE PREPARATION	LS	1	$ 59,200.00	$ 59,200.00	$ 356,595.00	$ 356,595.00	$ 75,000.00	$ 75,000.00
3	MISC. SUBSURFACE CONCRETE REMOVAL (CONTINGENCY)	CY	50	$ 78.00	$ 3,900.00	$ 150.00	$ 7,500.00	$ 390.00	$ 19,500.00
4	BRIDGE DEMOLITION	LS	1	$ 36,046.00	$ 36,046.00	$ 73,700.00	$ 73,700.00	$ 70,000.00	$ 70,000.00
5	MAINTENANCE OF TRAFFIC	LS	1	$ 42,435.00	$ 42,435.00	$ 54,206.00	$ 54,206.00	$ 35,000.00	$ 35,000.00
6	AS-BUILTS DRAWINGS	LS	1	$ 3,790.00	$ 3,790.00	$ 8,000.00	$ 8,000.00	$ 6,000.00	$ 6,000.00
7	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 3,463.00	$ 3,463.00	$ 28,090.00	$ 28,090.00	$ 20,000.00	$ 20,000.00
8	DEWATERING	LS	1	$ 310,495.00	$ 310,495.00	$ 65,000.00	$ 65,000.00	$ 80,000.75	$ 80,000.75
9	REGULAR EXCAVATION & FILL	LS	1	$ 85,881.00	$ 85,881.00	$ 112,697.00	$ 112,697.00	$ 126,130.00	$ 126,130.00
10	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	100	$ 15.50	$ 1,550.00	$ 10.00	$ 1,000.00	$ 16.00	$ 1,600.00
11	OVEREXCAVATION (CONTINGENCY)	CY	100	$ 17.00	$ 1,700.00	$ 20.00	$ 2,000.00	$ 10.50	$ 1,050.00
12	A-3 SAND BACKFILL (CONTINGENCY)	CY	100	$ 35.00	$ 3,500.00	$ 25.00	$ 2,500.00	$ 29.00	$ 2,900.00
13	MILL EXISTING ASPHALT (DEPTH VARIES)	SY	280	$ 17.50	$ 4,900.00	$ 14.00	$ 3,920.00	$ 30.00	$ 8,400.00
14	ASPHALTIC CONCRETE TYPE (S-I) (1 1/2")	SY	1,325	$ 10.50	$ 13,912.50	$ 13.00	$ 17,225.00	$ 16.00	$ 21,200.00
15	BASE, 8" COMPACTED CRUSH CRETE (8")	SY	1,050	$ 22.50	$ 23,625.00	$ 21.50	$ 22,575.00	$ 23.50	$ 24,675.00

TITLE:	LAKESIDE DRIVE INFRASTRUCTURE IMPROVEMENTS			J.B. COXWELL CONTRACTING, INC		CGC, INC		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	
BID NO.	CP-0076-19 (PW)								
16	12" STABILIZED SUBGRADE	SY	1,200	$ 8.00	$ 9,600.00	$ 4.50	$ 5,400.00	$ 10.00	$ 12,000.00
17	8" FDOT EXCAVATABLE FLOWABLE FILL	SY	5	$ 168.00	$ 840.00	$ 100.00	$ 500.00	$ 225.00	$ 1,125.00
18	CITY STD. CURB & GUTTER	LF	820	$ 21.00	$ 17,220.00	$ 22.00	$ 18,040.00	$ 28.00	$ 22,960.00
19	CITY STD. DROP CURB	LF	35	$ 21.00	$ 735.00	$ 22.00	$ 770.00	$ 26.50	$ 927.50
20	CITY STD. HEADER CURB	LF	91	$ 30.00	$ 2,730.00	$ 23.00	$ 2,093.00	$ 30.00	$ 2,730.00
21	CONCRETE SIDEWALK (4" THICK)	SY	1,647	$ 36.50	$ 60,115.50	$ 50.00	$ 82,350.00	$ 70.00	$ 115,290.00
22	CONCRETE SIDEWALK/DRIVEWAY (6" THICK)	SY	53	$ 45.00	$ 2,385.00	$ 55.00	$ 2,915.00	$ 60.00	$ 3,180.00
23	CONCRETE GUARDRAIL PAD (THICKNESS VARIES)	SY	36	$ 56.00	$ 2,016.00	$ 70.00	$ 2,520.00	$ 160.00	$ 5,760.00
24	GUARDRAIL	LF	170	$ 113.00	$ 19,210.00	$ 118.00	$ 20,060.00	$ 125.00	$ 21,250.00
25	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6")	LF	575	$ 2.00	$ 1,150.00	$ 2.40	$ 1,380.00	$ 1.50	$ 862.50
26	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12")	LF	331	$ 11.00	$ 3,641.00	$ 6.00	$ 1,986.00	$ 2.75	$ 910.25
27	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (24")	LF	68	$ 15.50	$ 1,054.00	$ 12.00	$ 816.00	$ 5.50	$ 374.00
28	RETRO-REFLECTIVE PAVEMENT MARKERS (RPM'S)	EA	16	$ 7.75	$ 124.00	$ 12.00	$ 192.00	$ 7.50	$ 120.00
29	SINGLE POST MOUNTED SIGN	EA	19	$ 337.00	$ 6,403.00	$ 349.00	$ 6,631.00	$ 285.00	$ 5,415.00
30	RECANGULAR RAPID FLASHING BEACON (SOLAR) (BACK TO BACK)	EA	2	$ 9,329.00	$ 18,658.00	$ 10,218.00	$ 20,436.00	$ 13,400.00	$ 26,800.00
31	RECONSTRUCT CURB INLET TOP	EA	2	$ 1,842.00	$ 3,684.00	$ 3,000.00	$ 6,000.00	$ 2,500.00	$ 5,000.00
32	CITY STD. CURB INLET	EA	1	$ 3,123.00	$ 3,123.00	$ 3,500.00	$ 3,500.00	$ 4,000.00	$ 4,000.00
33	CITY STD. TYPE 'C' INLET	EA	4	$ 2,389.00	$ 9,556.00	$ 3,000.00	$ 12,000.00	$ 2,200.00	$ 8,800.00

TITLE:	LAKESIDE DRIVE INFRASTRUCTURE IMPROVEMENTS			J.B. COXWELL CONTRACTING, INC		CGC, INC		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	
BID NO.	CP-0076-19 (PW)								
34	15" CMP DRAINAGE PIPE	LF	19	$ 79.00	$ 1,501.00	$ 100.00	$ 1,900.00	$ 115.00	$ 2,185.00
35	12" X 18" ERCP DRAINAGE PIPE	LF	238	$ 77.00	$ 18,326.00	$ 105.00	$ 24,990.00	$ 88.00	$ 20,944.00
36	18" RCP DRAINAGE PIPE	LF	70	$ 77.00	$ 5,390.00	$ 102.00	$ 7,140.00	$ 85.00	$ 5,950.00
37	10' X 5' PRECAST BOX CULVERT	LF	165	$ 1,127.00	$ 185,955.00	$ 825.00	$ 136,125.00	$ 870.00	$ 143,550.00
38	BOX CULVERT FOUNDATION, HEAWALLS, AND WING WALLS	LS	1	$ 700,868.00	$ 700,868.00	$ 643,275.00	$ 643,275.00	$ 840,000.00	$ 840,000.00
39	CONNECT EXISTING 8" CI PIPE TO S-1	EA	1	$ 544.00	$ 544.00	$ 1,500.00	$ 1,500.00	$ 1,700.00	$ 1,700.00
40	CONNECT PROPOSED 18" RCP TO E-2	EA	1	$ 517.00	$ 517.00	$ 1,800.00	$ 1,800.00	$ 2,100.00	$ 2,100.00
41	CONCRETE SPILLWAY	SY	5	$ 208.00	$ 1,040.00	$ 150.00	$ 750.00	$ 300.00	$ 1,500.00
42	RUBBLE RIP-RAP	TN	40	$ 223.00	$ 8,920.00	$ 200.00	$ 8,000.00	$ 300.00	$ 12,000.00
43	CONSTRUCT EARTHLINED SWALE	LF	100	$ 21.00	$ 2,100.00	$ 20.00	$ 2,000.00	$ 30.00	$ 3,000.00
44	REMOVE AND REINSTALL EXISTING 6' WOODEN FENCE	LF	45	$ 26.00	$ 1,170.00	$ 40.00	$ 1,800.00	$ 35.00	$ 1,575.00
45	NEW FENCE (6' WOODEN) (CONTINGENCY)	LF	25	$ 31.00	$ 775.00	$ 35.00	$ 875.00	$ 28.00	$ 700.00
46	NEW FENCE (6' VINYL COATED CHAIN LINK FENCE)	LF	135	$ 65.00	$ 8,775.00	$ 40.00	$ 5,400.00	$ 37.00	$ 4,995.00
47	RECONSTRUCT EXISTING WOODEN BULKHEAD (CONTINGENCY)	LF	10	$ 210.00	$ 2,100.00	$ 500.00	$ 5,000.00	$ 170.00	$ 1,700.00
48	RESTORE EXISTING LANDSCAPING (CONTINGENCY)	SY	100	$ 52.50	$ 5,250.00	$ 20.00	$ 2,000.00	$ 60.00	$ 6,000.00
49	LIGHT POLE (COMPLETE)	EA	1	$ 7,795.00	$ 7,795.00	$ 4,500.00	$ 4,500.00	$ 11,000.00	$ 11,000.00
50	SOD (MATCH EXISTING)	SY	2,500	$ 6.00	$ 15,000.00	$ 6.00	$ 15,000.00	$ 6.50	$ 16,250.00
	BASE BID- PART A (ITEM NOS. 1- 50)			$ 1,997,955.50		$ 1,974,102.00		$ 2,099,109.00	

TITLE:	LAKESIDE DRIVE INFRASTRUCTURE IMPROVEMENTS			J.B. COXWELL CONTRACTING, INC.		CGC, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC	
BID NO.	CP-0076-19 (PW)								
PART B- JEA BASE BID									
51	MOBILIZATION	LS	1	$ 20,876.00	$ 20,876.00	$ 13,215.00	$ 13,215.00	$ 5,000.00	$ 5,000.00
52	SITE PREPARATION	LS	1	$ 5,595.00	$ 5,595.00	$ 15,700.00	$ 15,700.00	$ 1,000.00	$ 1,000.00
53	AS-BUILTS DRAWINGS	LS	1	$ 3,790.00	$ 3,790.00	$ 2,000.00	$ 2,000.00	$ 1,000.00	$ 1,000.00
54	MAINTENANCE OF TRAFFIC	LS	1	$ 2,574.00	$ 2,574.00	$ 3,240.00	$ 3,240.00	$ 500.00	$ 500.00
55	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 1,716.00	$ 1,716.00	$ 4,000.00	$ 4,000.00	$ 500.00	$ 500.00
56	DEWATERING	LS	1	$ 5,924.00	$ 5,924.00	$ 4,000.00	$ 4,000.00	$ 5,000.00	$ 5,000.00
57	REGULAR EXCAVATION & FILL	LS	1	$ 850.00	$ 850.00	$ 1,000.00	$ 1,000.00	$ 500.00	$ 500.00
58	A-3 SAND (CONTINGENCY)	CY	50	$ 35.00	$ 1,750.00	$ 25.00	$ 1,250.00	$ 29.00	$ 1,450.00
59	OVEREXCAVATION (CONTINGENCY)	CY	50	$ 7.00	$ 350.00	$ 20.00	$ 1,000.00	$ 10.50	$ 525.00
60	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	50	$ 11.50	$ 575.00	$ 10.00	$ 500.00	$ 160.00	$ 8,000.00
61	REMOVE EXISTING 8" WM	LF	100	$ 16.00	$ 2,560.00	$ 10.00	$ 1,600.00	$ 15.00	$ 2,400.00
62	REMOVE EXISTING 6" WM	LF	25	$ 33.00	$ 825.00	$ 10.00	$ 250.00	$ 10.00	$ 250.00
63	CUT & PLUG EXISTING 8" WM	EA	2	$ 936.00	$ 1,872.00	$ 1,000.00	$ 2,000.00	$ 650.00	$ 1,300.00
64	REMOVE 8" PLUG	EA	2	$ 326.00	$ 652.00	$ 500.00	$ 1,000.00	$ 325.00	$ 650.00
65	8" DI WM	LF	100	$ 73.00	$ 7,300.00	$ 110.00	$ 11,000.00	$ 70.00	$ 7,000.00
65A	8" DI FLANGED WM	LF	50	$ 193.00	$ 9,650.00	$ 200.00	$ 10,000.00	$ 108.00	$ 5,400.00
66	6" PVC (DR 18) WM	LF	25	$ 66.00	$ 1,650.00	$ 100.00	$ 2,500.00	$ 230.00	$ 5,750.00
67	8" DI MJ 22.5 DEG BEND	EA	2	$ 388.00	$ 776.00	$ 700.00	$ 1,400.00	$ 275.00	$ 550.00

TITLE:	LAKESIDE DRIVE INFRASTRUCTURE IMPROVEMENTS			J.B. COXWELL CONTRACTING, INC.		CGC, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC	
BID NO.	CP-0076-19 (PW)								
68	8" DI MJ 45 DEG BEND	EA	8	$ 391.00	$ 2,348.00	$ 700.00	$ 4,200.00	$ 275.00	$ 1,650.00
68A	8" DI FLANGED 45 DEG BENDS	EA	2	$ 354.00	$ 708.00	$ 750.00	$ 1,500.00	$ 370.00	$ 740.00
68B	8" DI FLANGED TO MJ ADAPTED	EA	2	$ 394.00	$ 788.00	$ 775.00	$ 1,550.00	$ 425.00	$ 850.00
69	6" DI MJ 45 DEG BEND	EA	8	$ 325.00	$ 1,950.00	$ 650.00	$ 3,900.00	$ 175.00	$ 1,050.00
70	CONNECT TO EXISTING 8" WM W/DI MJ SLEEVE	EA	2	$ 1,067.00	$ 2,134.00	$ 800.00	$ 1,600.00	$ 2,000.00	$ 4,000.00
71	CONNECT TO EXISTING 6" WM W/DI MJ SLEEVE	EA	2	$ 984.00	$ 1,968.00	750	$ 1,500.00	$ 950.00	$ 1,900.00
72	8" DI MJ R.S. GATE VALVE W/B&C	EA	2	$ 1,528.00	$ 3,056.00	3000	$ 6,000.00	$ 1,500.00	$ 3,000.00
73	8" MECHANICAL JOINT RESTRAINTS	EA	15	$ 250.00	$ 3,750.00	300	$ 4,500.00	$ 116.00	$ 1,740.00
74	6" MECHANICAL JOINT RESTRAINTS	EA	5	$ 216.00	$ 1,080.00	270	$ 1,350.00	$ 78.00	$ 390.00
75	2" TEMP. FLUSHING VALVE ASS. W/ 1/2" TEMP. SAMPLE TAP	EA	3	$ 1,718.00	$ 5,154.00	1700	$ 5,100.00	$ 1,800.00	$ 5,400.00
76	PLUG AND BYPASS PUMP EXISTING 12" CI GS	LS	1	$ 50,717.00	$ 50,717.00	66225	$ 66,225.00	$ 44,000.00	$ 44,000.00
77	INSTALL 22" SPLIT CASING ON EXISTING 12" GS	LF	43	$ 633.00	$ 27,219.00	1000	$ 43,000.00	$ 675.00	$ 29,025.00
78	SUPPLIMENTAL WORK AUTHORIZATION (10% OF JEA WATER SUBTOTAL)	LS	1	$ 17,015.50	$ 17,015.50	21608	$ 21,608.00	$ 13,332.00	$ 13,332.00
	BASE BID - PART B (ITEMS 51-78)			$ 187,170.50		$ 237,688.00		$ 153,852.00	
	TOTAL BASE BID PART A AND PART B			$ 2,185,126.00		$ 2,211,790.00		$ 2,252,961.00	
								**CORRECTED PART B AND OVERALL TOTAL PART A & B	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	JSEB PARTICIPATION			YES		JSEB VENDOR		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3)			YES		YES		YES	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

February 20, 2019

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office

Re: **CP-0076-19 – Lakeside Drive Infrastructure Improvements**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The low bidder/proposer, **J. B. Coxwell Contracting, Inc.** does meet the JSEB criteria for this project. The low bidder/proposer's price for the subject project was **$ 2,185,125.00** and the goal was **20%**. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers meet the goal by utilizing 20% to the following JSEB:

M & J Striping	$ 9,400.00
Donna J. Hamilton	$ 358,002.26
DJ Contracting of Jacksonville	$ 71,140.00

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus **240 days** to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Total Base Bid work within **180** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

Lakeside Drive
Infrastructure Improvements

SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of Lakeside Drive Infrastructure Improvements, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is on Lakeside Drive and is bound on the east by Euclid St. and on the southwest by Wabash Avenue. Additionally, the job site shall include all City property, right-of-ways and easements delineated in the Contract Drawings.

30.3 Intent It is the intent of these Contract Documents to construct the Lakeside Drive Infrastructure Improvements project as shown on the plans and including but not limited to:

1. Pavement Construction
2. Earthwork
3. Maintenance of Traffic
4. Traffic Signalization
5. Signing and Pavement Marking
6. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 3/22/2019 3:16 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 03/22/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 3:16 PM

FISCAL MO/YEAR : 06 2019 CURRENCY CODE :
INDEX CODE : PWGM141FYCP S&H 5-YR RD PROGRAM-CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0776 LAKESIDE DRIVE
PROJECT DETAIL : 01 LAKESIDE DRIVE BRIDGE REPLACEMENT
GRANT :
GRANT DETAIL :
USER CODE :

S	MAR 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	700,000.00
EXPENDITURES	.00	8,861.82	31,763.75
ENCUMBRANCES	.00	.00	118,478.44
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	-8,861.82	549,757.81

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO

G005 - PRIOR RECORD DISPLAYED

QWS3270X 3/22/2019 3:17 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 03/22/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 3:16 PM

FISCAL MO/YEAR : 06 2019 CURRENCY CODE :
INDEX CODE : PWCP143RD549 PW 5-YR RD PROGRAM-CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0776 LAKESIDE DRIVE
PROJECT DETAIL : 01 LAKESIDE DRIVE BRIDGE REPLACEMENT
GRANT :
GRANT DETAIL :
USER CODE :

S	MAR 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	1,334,240.49	1,827,240.49
EXPENDITURES	2,888.29	6,510.09	39,417.20
ENCUMBRANCES	-2,888.29	-5,760.09	3,341.21
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	1,333,490.49	1,784,482.08

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED