

Proposal

CLADDAGH



Submitted To: Petticoat-Schmitt Civil Contractors 6380 Philips Highway Jacksonville, FL 32207	Date: October 4, 2013
Job Location: OE&S Building 1524 San Marco Blvd. Jacksonville, Florida 32207	Phone: Wk: (904) 751-0888 Cell: (904)

We hereby submit specifications and estimates to:

**Repair damaged/uncovered wall area of stucco on front of building:**


- Remove and replace
  - a. Loose and/or fractured edges of stucco along sidewalk
  - b. Match texture of existing stucco veneer
- Paint repaired areas to match existing exterior color
- Removal and proper disposal all building debris and waste

- 1) Any additional work required due to unforeseen conditions which include but are not limited to wood destroying organisms, substandard building materials and/or methods will be invoiced at the following rates:
  - Carpenter.....\$50.00 per hour
  - Carpenters helper.....\$30.00 per hour
  - Subcontractor (s) .....\$Cost plus 20 percent
- 3) Any additional materials required due to unforeseen conditions will be invoiced at a rate of the cost of the materials plus 20 percent

All material is guaranteed to be as specified. All work is to be completed in a workmanlike manner to standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders and will be completed at an extra charge over and above the estimate. All agreements are contingent to strikes, accidents, Acts of God or delays beyond our control. All workers are covered by applicable Worker's Compensation Insurance. This proposal may be withdrawn if not accepted within 30 days.

We propose to furnish labor and materials in accordance with the preceding specifications. for the sum of:

One thousand, one hundred and seventy \_\_\_\_\_ dollars (\$1,170.00)

Authorized Signature:  Date: 10/4/13

**Acceptance of Proposal** – The above prices, specifications and conditions are satisfactory and are hereby accepted. Proper access to the job site will be provided. You are authorized to perform the specified work as detailed. Payment will be as detailed above.

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

# PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.

PROJECT :	SAN MARCO STREETSCAPE
CUSTOMER:	CITY OF JACKSONVILLE
COJ CONTRACT #:	9281-05
PETTICOAT-SCHMITT JOB #:	10002
DESCRIPTION OF WORK:	REMOVE HEADER CURB @ FIREHOUSE DRIVEWAY
COR #:	171
DATE:	08/12/13

LABOR	QUANT	UNIT	UNIT COST	TOTAL COST
SCOTT MASON	2	HRS	\$12.50	\$25.00
JAMES FRAZIER	2	HRS	\$11.00	\$22.00
DAY LABORERS	4	HRS	\$11.50	\$46.00
PAUL PRICE	2	HRS	\$27.50	\$55.00
		HRS		\$0.00

SUBTOTAL LABOR:	\$148.00
LABOR BURDEN (45%):	\$66.60
MARKUP (15%):	\$32.19
<b>TOTAL LABOR:</b>	<b>\$246.79</b>

EQUIPMENT	QUANT	UNIT	UNIT COST	TOTAL COST
SAWS, TAMPS, MISC	2	HRS	\$25.00	\$50.00
LOADER	2	HRS	\$61.00	\$122.00
FOREMAN PICKUP	2	HRS	\$9.40	\$18.80
				\$0.00
				\$0.00
				\$0.00

SUBTOTAL EQUIPMENT:	\$190.80
SALES TAX (7%)	\$13.36
MARKUP (15%)	\$30.62
<b>TOTAL EQUIPMENT:</b>	<b>\$234.78</b>

MATERIAL	QUANT	UNIT	UNIT COST	TOTAL COST
				\$0.00
				\$0.00

SUBTOTAL MATERIAL:	\$0.00
SALES TAX (7%)	\$0.00
MARKUP (15%)	\$0.00
<b>TOTAL MATERIAL:</b>	<b>\$0.00</b>

SUBCONTRACTOR	QUANT	UNIT	UNIT COST	TOTAL COST
				\$0.00

SUBTOTAL SUBCONTRACTOR:	\$0.00
MARKUP (10%)	\$0.00
<b>TOTAL SUBCONTRACTOR:</b>	<b>\$0.00</b>

SUMMARY	
LABOR	\$246.79
EQUIPMENT	\$234.78
MATERIAL	\$0.00
SUBCONTRACT	\$0.00
<b>TOTAL COST</b>	<b>\$481.57</b>

PROJECT: San Marco

DATE: 8-12-13

CHARGE TO: C.O.S.

WORK DESCRIPTION: Removed 8' of header curb and 5sy of sidewalk at Firchouse driveway. Built per plan, but city wanted header removed. They said it was a trip hazard.

LABOR

EMPLOYEE	CLASS	HOURS		RATE	TOTAL
		ST	OT		
Scott Mason	Oper.	2			
James Frazier	Laborer	2			
Day Laborers x 2	Labor	4			
Paul Price	Foreman	2			

EQUIPMENT

DESCRIPTION	HOURS	RATE	AMOUNT
Forman Truck	2		
Jackhammer 0952	2		
Miscellaneous Tools	2		
.324 JD loader	2		

MATERIALS & OTHER ITEMS

QUANTITY	DESCRIPTION	UNIT PRICE	AMOUNT

PREPARED BY: 

INSPECTOR: 