SUBJECT: MACY AVENUE DRAINAGE IMPROVEMENTS

BID #: JCS-0002-23 **OPEN DATE:** 11/2/2022

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID - LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: 44 **NUMBER RECEIVED: 4** **OTHER: 0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to Onas Corporation as the lowest responsive, responsible bidder in the amount of $360,900.00. City of Jacksonville portion will be $274,650.00 and JEA portion will be $86,250.00. Period of service will be from date of award through project completion.

Funding Source: 44102.153004.565050.016018.00000000.00000.0000000 - to be executed by formal contract via purchase order.

Attachments: Recommendation Memo, Bid Tabulation, and Scope of Work,

Analyst: _____
JACLYN STAMOS

RESPECTFULLY SUBMITTED: _____
DUSTIN FREEMAN, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin Smith, P.E. Chief, Public Works

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

November 9, 2022

TO: Dustin Freeman
Chief of Procurement

THRU: Steven D. Long, Jr., P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Managements

SUBJECT: RECOMMENDATION TO AWARD

RE: Macy Avenue Drainage Improvements
Bid No.: JCS-0002-23
Bid Date: November 2, 2022
Award Amount: $274,650.00

The Department of Public Works has reviewed the four (4) bids received on the referenced project for accuracy and compliance with the contract documents. The low bid by Onas Corporation has been reviewed by the EBO Office, who has determined that the bidder i is in compliance with the set-aside JSEB requirements established for this project. Base bid, Part A is to be funded by the City, and Part B will be funded by JEA, in separate agreements. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that the Total Base Bid for Parts A and B Macy Avenue Drainage Improvements be awarded to Onas Corporation, 2050 University Blvd. N., Jacksonville, Florida 32211 in the amount of $274,650.00 for Part A to be funded by the City and $86,250.00 for Part B to be funded by JEA in separate agreements for a total award of $360,900.00.

Funding for this project should be as follows:

ACCOUNTS:	TOTAL
44102.153004.565050.010618.000000000.00000.0000000	$274,650.00
JEA	$ 86,250.00
TOTAL	$360,900.00

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
John Baxter, P.E., Engineering and Construction Management

TITLE: Macy Avenue Drainage Improvements

BID NO.: JCS-0002-23

OPEN DATE: 2 November 2022 @ 2 P.M.

ANALYST: JACLYN STAMOS

No. Invited: (44) No. Received (4) No Bids: (0)

Recorded By: MELISSA PEIRCE Announcer: Michelle Spitler

ITEM	DESCRIPTION	EST. QTY	UNIT	CGC, INC		MAER HOMES, LLC		ONAS CORPORATION		SPENCER CONSTRUCTION & ENGINEERING, INC	
				UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL
	PART A										
1	MOBILIZATION	1	LS	$ 58,323.00	$ 58,323.00	$ 42,500.00	$ 42,500.00	$ 38,000.00	$ 38,000.00	$ 22,139.00	$ 22,139.00
2	SITE PREPORATION	1	LS	$ 100,133.00	$ 100,133.00	$ 25,000.00	$ 25,000.00	$ 30,000.00	$ 30,000.00	$ 56,994.00	$ 56,994.00
3	MAINT. OF TRAFFIC	1	LS	$ 25,480.00	$ 25,480.00	$ 10,000.00	$ 10,000.00	$ 4,500.00	$ 4,500.00	$ 17,892.00	$ 17,892.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 12,796.00	$ 12,796.00	$ 8,500.00	$ 8,500.00	$ 4,500.00	$ 4,500.00	$ 13,704.00	$ 13,704.00
5	REGULAR EXCAVATION & FILL	1	LS	$ 26,816.00	$ 26,816.00	$ 32,550.00	$ 32,550.00	$ 4,500.00	$ 4,500.00	$ 44,729.00	$ 44,729.00
6	OVEREXERVACATION	20	CY	$ 50.00	$ 1,000.00	$ 30.00	$ 600.00	$ 20.00	$ 400.00	$ 19.00	$ 380.00

7	A-3 SAND BACKFILL	20	CY	$ 50.00	$ 1,000.00	$ 45.00	$ 900.00	$ 20.00	$ 400.00	$ 28.00	$ 560.00
8	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL	20	CY	$ 50.00	$ 1,000.00	$ 30.00	$ 600.00	$ 20.00	$ 400.00	$ 31.00	$ 620.00
9	CCTV EXISTING DRAINAGE PIPES	140	LF	$ 40.00	$ 5,600.00	$ 55.00	$ 7,700.00	$ 40.00	$ 5,600.00	$ 18.50	$ 2,590.00
10	PAVEMENT REPAIR	50	SY	$ 100.00	$ 5,000.00	$ 210.00	$ 10,500.00	$ 100.00	$ 5,000.00	$ 87.00	$ 4,350.00
11	STORM SEWER CURB INLET, COJ PLATED D-201,202	2	EA	$ 7,717.00	$ 15,434.00	$ 13,500.00	$ 27,000.00	$ 6,500.00	$ 13,000.00	$ 8,500.00	$ 17,000.00
12	STORM SEWER TYPE E INLET, COJ PLATES D-208, 209, 210, 307	3	EA	$ 10,680.00	$ 32,040.00	$ 14,500.00	$ 43,500.00	$ 7,500.00	$ 22,500.00	$ 10,613.00	$ 31,839.00
12A	DEWATERING	1	LS	$ 500.00	$ 500.00	$ 8,500.00	$ 8,500.00	$ 15,000.00	$ 15,000.00	$ 10,337.00	$ 10,337.00
13	DITCH PAVEMENT 4 IN DEPTH	30	SY	$ 200.00	$ 6,000.00	$ 125.00	$ 3,750.00	$ 125.00	$ 3,750.00	$ 97.00	$ 2,910.00
14	CONCRETE DRIVEWAY, COMMERICAL, COJ PLATE 206	104	SY	$ 101.00	$ 10,504.00	$ 95.00	$ 9,880.00	$ 75.00	$ 7,800.00	$ 95.00	$ 9,880.00

15	DRAINAGE PIPE, 15 INCH RCP	690	LF	$ 156.00	$ 107,640.00	$ 171.00	$ 117,990.00	$ 150.00	$ 103,500.00	$ 66.00	$ 45,540.00
16	PIPE BEDDING CASE 2, COJ PLATE D-208	40	CY	$ 145.00	$ 5,800.00	$ 100.00	$ 4,000.00	$ 120.00	$ 4,800.00	$ 88.00	$ 3,520.00
17	CONNECT NEW PIPE TO EXISTING INLET	1	EA	$ 3,000.00	$ 3,000.00	$ 3,100.00	$ 3,100.00	$ 1,500.00	$ 1,500.00	$ 2,328.00	$ 2,328.00
18	CONNECT NEW INLET TO EXISTING PIPE	1	EA	$ 5,000.00	$ 5,000.00	$ 3,100.00	$ 3,100.00	$ 1,200.00	$ 1,200.00	$ 2,750.00	$ 2,750.00
19	GRASSING TURF SEEDING OR SODDING, COJ SPEC 145	400	SY	$ 9.00	$ 3,600.00	$ 8.00	$ 3,200.00	$ 12.00	$ 4,800.00	$ 8.15	$ 3,260.00
20	AS BUILTS	1	EA	$ 4,000.00	$ 4,000.00	$ 7,500.00	$ 7,500.00	$ 3,500.00	$ 3,500.00	$ 2,751.00	$ 2,751.00
			GRAND TOTAL	$	430,666.00	$	370,370.00	$	274,650.00	$	296,073.00
					PART B						
21	REMOVE EXISTING 16 IN WM PIPE BELOW GROUND	25	LF	$ 60.00	$ 1,500.00	$ 75.00	$ 1,875.00	$ 100.00	$ 2,500.00	$ 65.00	$ 1,625.00
22	REMOVE EXISTING 6 IN WM PIPE BELOW GROUND	25	LF	$ 40.00	$ 1,000.00	$ 55.00	$ 1,375.00	$ 50.00	$ 1,250.00	$ 40.00	$ 1,000.00

23	FURNISH AND INSTALL 16 IN IN PVC DR -25 WM PIPE	30	LF	$ 350.00	$ 10,500.00	$ 350.00	$ 10,500.00	$ 450.00	$ 13,500.00	$ 292.00	$ 8,760.00
24	FURNISH AND INSTALL 6 IN IN PVC DR -25 WM PIPE	30	LF	$ 152.00	$ 4,560.00	$ 200.00	$ 6,000.00	$ 300.00	$ 9,000.00	$ 149.00	$ 4,470.00
25	FURNISH AND INSTALL 16 IN DI MJ 45 WM PIPE	4	EA	$ 4,932.00	$ 19,728.00	$ 800.00	$ 3,200.00	$ 4,200.00	$ 16,800.00	$ 3,881.00	$ 15,524.00
26	FURNISH AND INSTALL 6 IN DI MJ 45 DEGREE BEN RESTRAINED	4	EA	$ 1,851.00	$ 7,404.00	$ 650.00	$ 2,600.00	$ 1,400.00	$ 5,600.00	$ 950.00	$ 3,800.00
27	FURNISH AND INSTALL 16 IN SPLIT RING PIPE BELL STRAINTS	4	EA	$ 2,722.00	$ 10,888.00	$ 1,500.00	$ 6,000.00	$ 1,800.00	$ 7,200.00	$ 1,580.00	$ 6,320.00
28	FURNISH AND INSTALL 6 IN SPLIT RING PIPE BELL RESTAINTS	4	ES	$ 1,099.00	$ 4,396.00	$ 850.00	$ 3,400.00	$ 450.00	$ 1,800.00	$ 492.00	$ 1,968.00
29	FURNISH AND INTALL THRUST COLLAR	2	EA	$ 2,500.00	$ 5,000.00	$ 2,500.00	$ 5,000.00	$ 1,000.00	$ 2,000.00	$ 4,500.00	$ 9,000.00
30	FURNISH AND INSTALL 16 IN DI MJ SLEEVE IN EXISTING PIPELINE	1	EA	$ 5,842.00	$ 5,842.00	$ 8,500.00	$ 8,500.00	$ 4,000.00	$ 4,000.00	$ 4,132.00	$ 4,132.00
31	FURNISH AND INTALL 6 IN DI MJ SLEEVE IN EXISTING PIPE	1	EA	$ 2,370.00	$ 2,370.00	$ 6,500.00	$ 6,500.00	$ 1,300.00	$ 1,300.00	$ 1,184.00	$ 1,184.00

32	FURNISH AND INSTALL 3 WAY FIRE HYDRANT AND DELIVER OLD HYDRANT TO PEARL STREET YARD	1	EA	$ 8,748.00	$ 8,748.00	$ 13,500.00	$ 13,500.00	$ 12,000.00	$ 12,000.00	$ 10,225.00	$ 10,225.00
33	FURNISH AND INSTALL 6 IN RS GATE VALVE RESTAINED	1	EA	$ 4,481.00	$ 4,481.00	$ 3,000.00	$ 3,000.00	$ 4,500.00	$ 4,500.00	$ 3,150.00	$ 3,150.00
34	FURNISH AND INSTALL TEMPORARY SAMPLE TAPS	4	EA	$ 2,348.00	$ 9,392.00	$ 850.00	$ 3,400.00	$ 1,200.00	$ 4,800.00	$ 1,759.00	$ 7,036.00
PART B GRAND TOTAL				$ 95,809.00		$ 74,850.00		$ 86,250.00		$ 78,194.00	
GRAND TOTAL				$ 526,475.00		$ 445,220.00		$ 360,900.00		$ 374,267.00	
CONFLICT OF INTEREST:				Y		Y		Y		Y	
ADDENDUM(3):				Y		Y		Y (SIGNED ON THE BID FORM BUT MISSING THE 3RD ONE IN BID.		Y	
INSURANCE:				Y		N		Y		N	
BONDS: (NOT REQUIRED)				Y		Y		N		N	
JSEB COMPANY:				Y		Y		Y		Y	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

November 2, 2022

To: Dustin L. Freeman, Chief
Procurement Division

From: Sandy Simpson, Business Analyst
Equal Business Opportunity Office / Jacksonville Small & Emerging Business Program

Re: **JCS-0002-23 MACY AVE DRAINAGE**

The Equal Business Opportunity Office has reviewed the lowest bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **ONAS Corp**, with a total base bid of **$360,900.00** which does meet the JSEB goal of utilizing 100% JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Jaclyn Stamos
Dinah Coleman Mason

SECTION 30
SCOPE OF WORK
MACY AVENUE DRAINAGE IMPROVEMENTS (DSR)

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of the MACY AVENUE DRAINAGE IMPROVEMENTS (DSR)as specified in the Contract Documents.

30.2 Location : This project is located within the limits of the City of Jacksonville, Florida right of way, located on Macy Avenue and Westdale Drive adjacent to the Arlington Lions Club Field.

30.3 Intent It is the intent of these Contract Documents to construct the MACY AVENUE DRAINAGE IMPROVEMENTS (DSR) as shown on the plans and including but not limited to:

1. Site Preparation, Clearing and Grubbing, and Maintenance of Traffic.
2. Earthwork, Roadwork Construction, Drainage Construction.
3. Erosion Control and Pollution Abatement, grassing.

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.