SUBJECT: WILLOW BRANCH CANAL REHABILITATION

BID #: CP-0084-19 **OPEN DATE:** 2019-02-13

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: LOWEST RESPONSIVE, RESPONSIBLE BIDDER TOTAL BASE BID (PLUS SELECTED ALTERNATE(S)

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (4) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject all bids due to all bids received exceed the budgetary amount. Project will be re-bid at a later date if funds become available.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Vendor Rejection Email Confirmation, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler **RESPECTFULLY SUBMITTED**
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: William J. Joyce, P.E., Director of Operations, Public Works Department

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

February 27, 2019

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: William J. Joyce, P.E.
Director of Operations

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: Willow Branch Canal Restoration

Bid No.:	CP-0084-19
Bid Date:	February 13, 2019
Award Amount:	N/A
Internal Services Account No.	PWEN011AD

The Department of Public Works has reviewed and tabulated the four (4) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bidder C & L Landscape, Inc. with a base bid for all phases in the amount of $2,900,733.94 which includes the low bid for Phase 1 in the amount of $1,326,231.20, exceeds the available funds of $959,442.37 (PW0835-01) available for the project by more than 10%.

We therefore recommend that all bids for CP-0084-19 for Willow Branch Canal Restoration be rejected at this time. The project will be rebid if more funds become available.

WJJ:lw

Attachments

cc: Gary Goldsberry, P.E., Project Manager
Lori West, Engineering Contract Specialist

ab

QWS3270X 2/27/2019 8:09 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 02/27/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 8:06 AM

FISCAL MO/YEAR : 05 2019 CURRENCY CODE :
INDEX CODE : RPCP32EF5720 PARKS/REC/ENTER CAPITAL PROJECTS (F5720)
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0835 WILLOWBRANCH CREEK BULKHEAD REPLACEMENT
PROJECT DETAIL : 01 WILLOWBRANCH CREEK BULKHEAD REPLACEMENT
GRANT :
GRANT DETAIL :
USER CODE :

S	FEB 2019	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	500,000.00	1,000,000.00
EXPENDITURES	.00	40,557.63	40,557.63
ENCUMBRANCES	.00	.00	.00
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	459,442.37	959,442.37

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO

G014 - RECORD FOUND

TITLE: WILLOW BRANCH CANAL REHABILITATION

BID NO. CP-0084-19 (PW)

OPEN DATE: FEBRUARY 13, 2019 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (4) No Bids: (0)

				C & L LANDSCAPE, INC		MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC	
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
PART A COJ- BASE BID (PHASE I)									
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	1874	LF		$ -		$ -		$ -
11	CONCRETE PAVEMENT REMOVAL	46	SY		$ -		$ -		$ -
12	BRICK PAVEMENT REMOVAL	7	SY		$ -		$ -		$ -
13	INTENTIONALLY LEFT BLANK				$ -		$ -		$ -
14	TREE REMOVAL	37	EA		$ -		$ -		$ -
15	TREE PROTECTION	14	EA		$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL	4	LF		$ -		$ -		$ -
17	15" PIPE REMOVAL	14	LF		$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			HAYWARD CONSTRUCTION GROUP, LLC **NOT PRE-QUALIFIED IN HORIZONTAL CATEGORY**					
BID NO.	CP-0084-19 (PW)								
OPEN DATE:	FEBRUARY 13, 2019 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
PART A COJ- BASE BID (PHASE I)									
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	1674	LF		$ -		$ -		$ -
11	CONCRETE PAVEMENT REMOVAL	46	SY		$ -		$ -		$ -
12	BRICK PAVEMENT REMOVAL	7	SY		$ -		$ -		$ -
13	INTENTIONALLY LEFT BLANK				$ -		$ -		$ -
14	TREE REMOVAL				$ -		$ -		$ -
15	TREE PROTECTION				$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL				$ -		$ -		$ -
17	15" PIPE REMOVAL				$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			C & L LANDSCAPE, INC		MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC	
BID NO.	CP-0084-19 (PW)								
18	18" RCP REMOVAL	4	LF		$ -		$ -		$ -
19	INTENTIONALLY LEFT BLANK				$ -		$ -		$ -
20	24" RCP REMOVAL	21	LF		$ -		$ -		$ -
21	30" RCP REMOVAL	12	LF		$ -		$ -		$ -
22	36" RCP REMOVAL	20	LF		$ -		$ -		$ -
23	TEMPORARY REMOVAL & PROTECTION OF EXISTING PEDESTRIAN BRIDGE	1	EA		$ -		$ -		$ -
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	1873	LF		$ -		$ -		$ -
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	4	EA		$ -		$ -		$ -
28	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	4	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	16	LF		$ -		$ -		$ -
31	PIPE CULVERT 18" (RCP)	5	LF		$ -		$ -		$ -
32	PIPE CULVERT 24" (RCP)	16	LF		$ -		$ -		$ -
33	PIPE CULVERT 30" (RCP)	8	LF		$ -		$ -		$ -
34	PIPE CULVERT 36" (RCP)	16	LF		$ -		$ -		$ -
35	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
36	TYPE J-1 MANHOLE	1	EA		$ -		$ -		$ -
37	TYPE J-1-A MANHOLE	2	EA		$ -		$ -		$ -
38	CONCRETE PAVEMENT	42	SY		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	2102	SY		$ -		$ -		$ -
41	REINSTALLATION OF EXISTING PEDESTRIAN BRIDGE	1	EA		$ -		$ -		$ -
	TOTAL BID (ITEMS 1- 41)			$ -		$ -		$ -	

TITLE:	WILLOW BRANCH CANAL REHABILITATION			HAYWARD CONSTRUCTION GROUP, LLC.**NOT PRE-QUALIFIED IN HORIZONTAL CATEGORY**					
BID NO.	CP-0084-19 (PW)								
18	18" RCP REMOVAL	4	LF		$ -		$ -		$ -
19	INTENTIONALLY LEFT BLANK				$ -		$ -		$ -
20	24" RCP REMOVAL	21	LF		$ -		$ -		$ -
21	30" RCP REMOVAL	12	LF		$ -		$ -		$ -
22	36" RCP REMOVAL	20	LF		$ -		$ -		$ -
23	TEMPORARY REMOVAL & PROTECTION OF EXISTING PEDESTRIAN BRIDGE	1	EA		$ -		$ -		$ -
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	1873	LF		$ -		$ -		$ -
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	4	EA		$ -		$ -		$ -
28	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	4	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	16	LF		$ -		$ -		$ -
31	PIPE CULVERT 18" (RCP)	5	LF		$ -		$ -		$ -
32	PIPE CULVERT 24" (RCP)	16	LF		$ -		$ -		$ -
33	PIPE CULVERT 30" (RCP)	8	LF		$ -		$ -		$ -
34	PIPE CULVERT 36" (RCP)	16	LF		$ -		$ -		$ -
35	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
36	TYPE J-1 MANHOLE	1	EA		$ -		$ -		$ -
37	TYPE J-1-A MANHOLE	2	EA		$ -		$ -		$ -
38	CONCRETE PAVEMENT	42	SY		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	2102	SY		$ -		$ -		$ -
41	REINSTALLATION OF EXISTING PEDESTRIAN BRIDGE	1	EA		$ -		$ -		$ -
	TOTAL BID (ITEMS 1- 41)			$ -		$ -		$ -	

TITLE:	WILLOW BRANCH CANAL REHABILITATION			C & L LANDSCAPE, INC		MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC	
BID NO.	CP-0064-19 (PW)								
ADDITIVE ALTERNATE 1 (PHASE II)									
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	830	LF		$ -		$ -		$ -
11	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
12	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
13	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
14	TREE REMOVAL	28	EA		$ -		$ -		$ -
15	TREE PROTECTION	14	EA		$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL	44	LF		$ -		$ -		$ -
17	15" PIPE REMOVAL	4	LF		$ -		$ -		$ -
18	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
19	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
20	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
21	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
22	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
23	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	822	LF		$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			HAYWARD CONSTRUCTION GROUP, LLC.**NOT PRE-QUALIFIED IN HORIZONTAL CATEGORY**					
BID NO.	CP-0084-19 (PW)								
ADDITIVE ALTERNATE 1 (PHASE II)									
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	830	LF		$ -		$ -		$ -
11	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
12	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
13	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
14	TREE REMOVAL	28	EA		$ -		$ -		$ -
15	TREE PROTECTION	14	EA		$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL	44	LF		$ -		$ -		$ -
17	15" PIPE REMOVAL	4	LF		$ -		$ -		$ -
18	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
19	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
20	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
21	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
22	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
23	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			C & L LANDSCAPE, INC		MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC	
BID NO.	CP-0084-19 (PW)								
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	7	EA		$ -		$ -		$ -
28	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	44	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	4	LF		$ -		$ -		$ -
31	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
32	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
33	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
34	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
35	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
36	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
37	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
38	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	912	SY		$ -		$ -		$ -
41	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
	TOTAL BID (ITEM NOS. 1-41)			$ -		$ -		$ -	
	ADDITIVE ALTERNATE 2 (PHASE III)								
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	587	LF		$ -		$ -		$ -
11	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
12	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
13	RIP-RAP REMOVAL	36	SY		$ -		$ -		$ -
14	TREE REMOVAL	2	EA		$ -		$ -		$ -
15	TREE PROTECTION	2	EA		$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL	20	LF		$ -		$ -		$ -
17	15" PIPE REMOVAL	15	LF		$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			HAYWARD CONSTRUCTION GROUP, LLC.**NOT PRE-QUALIFIED IN HORIZONTAL CATEGORY**					
BID NO.	CP-0084-19 (PW)								
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	822	LF		$ -		$ -		$ -
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	7	EA		$ -		$ -		$ -
28	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	44	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	4	LF		$ -		$ -		$ -
31	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
32	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
33	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
34	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
35	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
36	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
37	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
38	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	912	SY		$ -		$ -		$ -
41	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
	TOTAL BID (ITEM NOS. 1-41)			$ -		$ -		$ -	
	ADDITIVE ALTERNATE 2 (PHASE III)								
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	587	LF		$ -		$ -		$ -
11	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
12	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
13	RIP-RAP REMOVAL	36	SY		$ -		$ -		$ -
14	TREE REMOVAL	2	EA		$ -		$ -		$ -
15	TREE PROTECTION	2	EA		$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL	20	LF		$ -		$ -		$ -
17	15" PIPE REMOVAL	15	LF		$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			C & L LANDSCAPE, INC.		MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC	
BID NO.	CP-0084-19 (PW)								
18	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
19	21" RCP REMOVAL	8	LF		$ -		$ -		$ -
20	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
21	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
22	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
23	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	654	LF		$ -		$ -		$ -
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	2	EA		$ -		$ -		$ -
28	CONNECT PROPOSED 15" PVC TO EXISTING INLET	1	EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	33	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	5	LF		$ -		$ -		$ -
31	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
32	PIPE CULVERT 24" (RCP)	5	LF		$ -		$ -		$ -
33	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
34	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
35	TYPE 'C' INLET	2	EA		$ -		$ -		$ -
36	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
37	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
38	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	726	SY		$ -		$ -		$ -
41	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
	TOTAL BID (ITEM NOS. 1-41)			$ -		$ -		$ -	

TITLE:	WILLOW BRANCH CANAL REHABILITATION			HAYWARD CONSTRUCTION GROUP, LLC.**NOT PRE-QUALIFIED IN HORIZONTAL CATEGORY**					
BID NO.	CP-0084-19 (PW)								
18	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
19	21" RCP REMOVAL	8	LF		$ -		$ -		$ -
20	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
21	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
22	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
23	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	654	LF		$ -		$ -		$ -
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	2	EA		$ -		$ -		$ -
28	CONNECT PROPOSED 15" PVC TO EXISTING INLET	1	EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	33	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	5	LF		$ -		$ -		$ -
31	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
32	PIPE CULVERT 24" (RCP)	5	LF		$ -		$ -		$ -
33	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
34	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
35	TYPE 'C' INLET	2	EA		$ -		$ -		$ -
36	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
37	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
38	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	726	SY		$ -		$ -		$ -
41	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
TOTAL BID (ITEM NOS. 1-41)				$ -		$ -		$ -	

TITLE:	WILLOW BRANCH CANAL REHABILITATION			C & L LANDSCAPE, INC		MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC	
BID NO.	CP-0084-19 (PW)								
	ADDITIVE ALTERNATE 3 (PHASE IV)								
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	741	LF		$ -		$ -		$ -
11	CONCRETE PAVEMENT REMOVAL	72	SY		$ -		$ -		$ -
12	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
13	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
14	TREE REMOVAL	8	EA		$ -		$ -		$ -
15	TREE PROTECTION	3	EA		$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL	4	LF		$ -		$ -		$ -
17	15" PIPE REMOVAL	4	LF		$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			HAYWARD CONSTRUCTION GROUP, LLC.**NOT PRE-QUALIFIED IN HORIZONTAL CATEGORY**					
BID NO.	CP-0084-19 (PW)								
ADDITIVE ALTERNATE 3 (PHASE IV)									
1	MOBILIZATION	1	LS		$ -		$ -		$ -
2	SITE PREPARATION	1	LS		$ -		$ -		$ -
3	MAINTENANCE OF TRAFFIC	1	LS		$ -		$ -		$ -
4	AS-BUILT DRAWINGS	1	LS		$ -		$ -		$ -
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS		$ -		$ -		$ -
6	PROJECT SIGN	2	EA		$ -		$ -		$ -
7	DEWATERING	1	LS		$ -		$ -		$ -
8	REGULAR EXCAVATION & FILL	1	LS		$ -		$ -		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	200	CY		$ -		$ -		$ -
10	RETAINING WALL REMOVAL	741	LF		$ -		$ -		$ -
11	CONCRETE PAVEMENT REMOVAL	72	SY		$ -		$ -		$ -
12	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
13	INTENTIONALLY LEFT BLANK		SY		$ -		$ -		$ -
14	TREE REMOVAL	8	EA		$ -		$ -		$ -
15	TREE PROTECTION	3	EA		$ -		$ -		$ -
16	2" TO 12" PIPES REMOVAL	4	LF		$ -		$ -		$ -
17	15" PIPE REMOVAL	4	LF		$ -		$ -		$ -

TITLE:	WILLOW BRANCH CANAL REHABILITATION			C & L LANDSCAPE, INC.		MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC	
BID NO.	CP-0084-19 (PW)								
18	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
19	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
20	24" RCP REMOVAL	4	LF		$ -		$ -		$ -
21	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
22	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
23	TEMPORARY REMOVAL & PROTECTION OF EXISTING PEDESTRIAN BRIDGE	2	EA		$ -		$ -		$ -
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	740	LF		$ -		$ -		$ -
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	2	EA		$ -		$ -		$ -
28	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	4	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	4	LF		$ -		$ -		$ -
31	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
32	PIPE CULVERT 24" (RCP)	4	LF		$ -		$ -		$ -
33	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
34	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
35	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
36	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
37	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
38	CONCRETE PAVEMENT	5	SY		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	788	SY		$ -		$ -		$ -
41	REINSTALLATION OF EXISTING PEDESTRIAN BRIDGE	2	EA		$ -		$ -		$ -
	TOTAL BID (ITEM NOS. 1-41)			$ -		$ -		$ -	
	TOTAL BID -ALL AREAS			$ -		$ -		$ -	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			JSEB VENDOR		JSEB VENDOR		JSEB VENDOR	
	LICENSED SUBS:			N/A		SELF-PERFORM		SELF-PERFORM	
	ADDENDUMS (1,2,3) ACKNOWLEDGED:			YES		1 AND 2 ONLY		YES	

TITLE:	WILLOW BRANCH CANAL REHABILITATION			HAYWARD CONSTRUCTION GROUP, LLC.**NOT PRE-QUALIFIED IN HORIZONTAL CATEGORY**					
BID NO.	CP-0084-19 (PW)								
18	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
19	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
20	24" RCP REMOVAL	4	LF		$ -		$ -		$ -
21	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
22	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
23	TEMPORARY REMOVAL & PROTECTION OF EXISTING PEDESTRIAN BRIDGE	2	EA		$ -		$ -		$ -
24	OVEREXCAVATION (CONTINGENCY)	200	CY		$ -		$ -		$ -
25	A-3 SAND BACKFILL (CONTINGENCY)	200	CY		$ -		$ -		$ -
26	C-I-P CONCRETE RETAINING WALL (4'-5')	740	LF		$ -		$ -		$ -
27	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	2	EA		$ -		$ -		$ -
28	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
29	PIPE 2" TO 15" (PVC)	4	LF		$ -		$ -		$ -
30	PIPE CULVERT 15" (RCP)	4	LF		$ -		$ -		$ -
31	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
32	PIPE CULVERT 24" (RCP)	4	LF		$ -		$ -		$ -
33	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
34	INTENTIONALLY LEFT BLANK		LF		$ -		$ -		$ -
35	TYPE 'C' INLET	2	EA		$ -		$ -		$ -
36	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
37	INTENTIONALLY LEFT BLANK		EA		$ -		$ -		$ -
38	CONCRETE PAVEMENT	5	SY		$ -		$ -		$ -
39	LANDSCAPING	1	LS		$ -		$ -		$ -
40	SOD (BAHIA)	788	SY		$ -		$ -		$ -
41	REINSTALLATION OF EXISTING PEDESTRIAN BRIDGE	2	EA		$ -		$ -		$ -
	TOTAL BID (ITEM NOS. 1-41)			$ -		$ -		$ -	
	TOTAL BID -ALL AREAS			$ -		$ -		$ -	
	CONFLICT OF INTEREST:			YES					
	BID BOND:			YES					
	JSEB PARTICIPATION:			YES					
	LICENSED SUBS.:			YES					
	ADDENDUMS (1,2,3) ACKNOWLEDGED:			YES					

Laidler, Marilyn

From: Tammy Burkard <office@cgccivil.com>
Sent: Wednesday, March 06, 2019 11:00 AM
To: Laidler, Marilyn
Subject: Read: CP-0084-19 Willow Branch Canal Rehabilitation- Bid Rejection Letter

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From:	Laidler, Marilyn
Sent:	Wednesday, March 06, 2019 10:57 AM
To:	Tammy Burkard
Cc:	Laidler, Marilyn
Subject:	CP-0084-19 Willow Branch Canal Rehabilitation- Bid Rejection Letter
Attachments:	CP-0084-19 CGC INC BID REJECTION LETTER.pdf

Hello,
Attached please find the bid rejection letter for project referenced and this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Purchasing Analyst
Finance and Administration/Procurement Division
214 N. Hogan Street, 8th Floor
Phone (904) 255-8804
Fax (904) 255-8837
Rightfax (904)630-8288
Email: mlaidler@coj.net

CITY OF JACKSONVILLE

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

March 6, 2019

CGC, Inc.
7036 W. 12th Street
Jacksonville, FL 32220

BID# CP-0084-19 **DATE OPENED: 2019-02-13**

TITLE: WILLOW BRANCH CANAL REHABILITATION

REASON FOR RECOMMENDED REJECTION:
CGC, Inc., is being rejected due to all bids received exceeded the budgeted amount available for this project, will be re-bid at a later date if more funds become available.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON MONDAY, **03/11/2019** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marcelyn Randolph

Laidler, Marilyn

From:	Microsoft Outlook
To:	Tana@CLLandscape.com
Sent:	Wednesday, March 06, 2019 10:55 AM
Subject:	Relayed: CP-0084-19 Willow Branch Canal Rehabilitation- Bid Rejection Letter

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Tana@CLLandscape.com (Tana@CLLandscape.com)

Subject: CP-0084-19 Willow Branch Canal Rehabilitation- Bid Rejection Letter

Laidler, Marilyn

From: Tana Hamburger <tana@cllandscape.com>
Sent: Wednesday, March 06, 2019 11:29 AM
To: Laidler, Marilyn
Subject: Read: CP-0084-19 Willow Branch Canal Rehabilitation- Bid Rejection Letter
Attachments: Read: CP-0084-19 Willow Branch Canal Rehabilitation- Bid Rejection Letter

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Wednesday, March 06, 2019 10:55 AM
To: Tana@CLLandscape.com
Cc: Laidler, Marilyn
Subject: CP-0084-19 Willow Branch Canal Rehabilitation- Bid Rejection Letter
Attachments: CP-0084-19 C AND L LANDSCAPE BID REJECTION LETTER.pdf

Hello,
Attached please find the bid rejection letter for project referenced and this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Purchasing Analyst
Finance and Administration/Procurement Division
214 N. Hogan Street, 8th Floor
Phone (904) 255-8804
Fax (904) 255-8837
Rightfax (904)630-8288
Email: mlaidler@coj.net

CITY OF JACKSONVILLE

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

NOTIFICATION OF RECOMMENDED BID REJECTION

March 6, 2019

C & L Landscape, Inc.
1601 East Duval Street
Jacksonville, FL 32202

BID# CP-0084-19 **DATE OPENED: 2019-02-13**

TITLE: WILLOW BRANCH CANAL REHABILITATION

REASON FOR RECOMMENDED REJECTION:
C & L Landscape, Inc. is being rejected due to all bids received exceeded the budgeted amount available for this project, will be re-bid at a later date if more funds become available.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON MONDAY, **03/11/2019** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Randle

Laidler, Marilyn

From:	Microsoft Outlook
To:	haywardconstruct@bellsouth.net
Sent:	Wednesday, March 06, 2019 11:06 AM
Subject:	Relayed: CP-0084-19 Willow Branch Canal Rehabilitation-Bid Rejection Letter

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

haywardconstruct@bellsouth.net (haywardconstruct@bellsouth.net)

Subject: CP-0084-19 Willow Branch Canal Rehabilitation-Bid Rejection Letter

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Wednesday, March 06, 2019 11:06 AM
To: haywardconstruct@bellsouth.net
Cc: Laidler, Marilyn
Subject: CP-0084-19 Willow Branch Canal Rehabilitation-Bid Rejection Letter
Attachments: CP-0084-19 HAYWARD BID REJECTION LETTER.pdf

Hello,
Attached please find the bid rejection letter for project referenced and this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Purchasing Analyst
Finance and Administration/Procurement Division
214 N. Hogan Street, 8th Floor
Phone (904) 255-8804
Fax (904) 255-8837
Rightfax (904)630-8288
Email: mlaidler@coj.net

CITY OF JACKSONVILLE

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

NOTIFICATION OF RECOMMENDED BID REJECTION

March 6, 2019

Hayward Construction Group, LLC.
12058 San Jose Boulevard #1003
Jacksonville, FL 32223

BID# CP-0084-19 **DATE OPENED: 2019-02-13**

TITLE: WILLOW BRANCH CANAL REHABILITATION

REASON FOR RECOMMENDED REJECTION:
Hayward Construction Group LLC, is being rejected due to all bids received exceeded the budgeted amount available for this project also not being pre-qualified in Horizontal category at time of bid opening; will be re-bid at a later date if more funds become available.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON MONDAY, **03/11/2019** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Rudd

Laidler, Marilyn

From:	Laidler, Marilyn
Sent:	Wednesday, March 06, 2019 10:52 AM
To:	erika@maerconstruction.com
Cc:	Laidler, Marilyn
Subject:	CP-0084-19 Willow Branch Canal Rehabilitation-Bid Rejection Letter
Attachments:	CP-0084-19 MAER HOMES BID REJECTION LETTER.pdf

Hello,
Attached please find the bid rejection letter for project referenced and this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Purchasing Analyst
Finance and Administration/Procurement Division
214 N. Hogan Street, 8th Floor
Phone (904) 255-8804
Fax (904) 255-8837
Rightfax (904)630-8288
Email: mlaidler@coj.net

CITY OF JACKSONVILLE

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

Laidler, Marilyn

From: Microsoft Outlook
To: erika@maerconstruction.com
Sent: Wednesday, March 06, 2019 10:52 AM
Subject: Relayed: CP-0084-19 Willow Branch Canal Rehabilitation-Bid Rejection Letter

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

erika@maerconstruction.com (erika@maerconstruction.com)

Subject: CP-0084-19 Willow Branch Canal Rehabilitation-Bid Rejection Letter

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

NOTIFICATION OF RECOMMENDED BID REJECTION

March 6, 2019

MAER Homes, LLC dba MAER Construction
410 Blanding Blvd Suite 10-259
Orange Park, FL 32073

BID# CP-0084-19 **DATE OPENED: 2019-02-13**

TITLE: WILLOW BRANCH CANAL REHABILITATION

REASON FOR RECOMMENDED REJECTION:
MAER Homes, LLC dba MAER Construction is being rejected due to all bids received exceeded the budgeted amount available for this project, will be re-bid at a later date if more funds become available.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON MONDAY, **03/11/2019** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Randolph

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within (180) calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

WILLOW BRANCH
CANAL REHABILITATION
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of Willow Branch Canal Rehabilitation as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The project is located between St. Johns Avenue and Olga Place, Northeast of Willow Branch Avenue, along the Willow Branch Canal. Additionally, the job site shall include all City property and right-of-ways delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the Willow Branch Canal Rehabilitation project as shown on the plans and including but not limited to:

1. Pavement Construction
2. Earthwork
3. Maintenance of Traffic
4. Traffic Signalization
5. Signing and Pavement Marking
6. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.