SUBJECT: JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD

BID #: CP-0160-18 **OPEN DATE:** 2018-05-23

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: LOWEST RESPONSIVE, RESPONSIBLE BIDDER- TOTAL BASE BID

NUMBER OF BIDS INVITED: (8) **NUMBER RECEIVED**: (6) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to Kirby Development, Inc., as the lowest responsive, responsible bidder for Joeandy Road Right Turn Lane at Atlantic Blvd. Total base bid in the amount of $403,389.00.

This award is to be funded by account(s): PWSD114FAIR-06505-PW0818-01- $187,746.80; PWCP32ERD549-069505-PW0818-01- $215,642.20 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

BUYER: Marilyn Laidler **RESPECTFULLY SUBMITTED**
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **William J. Joyce, P.E., Director of Operations, Public Works Department**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

September 5, 2018

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: William J. Joyce, P.E.
Director of Operations

SUBJECT: RECOMMENDATION TO AWARD

RE: Joeandy Road Right Turn Lane at Atlantic Boulevard

Bid No.:	CP-0160-18
Bid Date:	May 23, 2018
Award Amount:	$403,389.00
Internal Services Account No.	PWEN011AD

The Department of Public Works reviewed and tabulated the six (6) bids received on the referenced project. The apparent low bid by Kirby Development, Inc., has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% set aside requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Base Bid for Joeandy Road Right Turn Lane at Atlantic Boulevard be awarded to Kirby Development, Inc. 108 Lee Road, Jacksonville, FL 32225, in accordance with the attached bid documents, in the amount of $403,389.00.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWSD114FAIR-06505-PW0818-01	$187,746.80
PWCP32ERD549-069505-PW0818-01	$215,642.20
TOTAL	$403,389.00

WJJ/lw

Attachments
cc: Lori West, Engineering Contract Specialist
David D. Hahn, P.E., Project Manager

ab

TITLE:	JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD			BESCH AND SMITH CIVIL GROUP INC		J B COXWELL CONTRACTING INC		KIRBY DEVELOPMENT, INC.	
BID NO.	CP-0160-18 (PW)								
OPEN DATE:	MAY 23, 2018 @ 2:00PM								
BUYER:	MARILYN LAIDLER								
No. Invited: (8)	No. Received (6)	No Bids: (0)							
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	ROADWAY								
1	MOBILIZATION	1	LS	$ 112,254.27	$ 112,254.27	$ 50,000.55	$ 50,000.55	$ 21,884.49	$ 21,884.49
2	SITE PREPARATION	1	LS	$ 15,787.61	$ 15,787.61	$ 75,000.00	$ 75,000.00	$ 70,214.04	$ 70,214.04
3	MAINTENANCE OF TRAFFIC	1	LS	$ 67,609.09	$ 67,609.09	$ 90,000.00	$ 90,000.00	$ 38,781.27	$ 38,781.27
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 2,822.91	$ 2,822.91	$ 5,000.00	$ 5,000.00	$ 3,424.56	$ 3,424.56
5	AS-BUILT DRAWINGS	1	LS	$ 4,494.42	$ 4,494.42	$ 12,000.00	$ 12,000.00	$ 4,569.08	$ 4,569.08
6	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	30	CY	$ 16.67	$ 500.10	$ 16.00	$ 480.00	$ 17.77	$ 533.10
7	OVEREXCAVATION (CONTINGENCY)	30	CY	$ 15.94	$ 478.20	$ 18.00	$ 540.00	$ 9.80	$ 294.00
8	A-3 SAND BACKFILL (CONTIGENCY)	30	CY	$ 25.49	$ 764.70	$ 36.00	$ 1,080.00	$ 21.46	$ 643.80
9	REGULAR EXCAVATION AND FILL	1	LS	$ 21,417.03	$ 21,417.03	$ 25,000.00	$ 25,000.00	$ 29,386.71	$ 29,386.71
10	PIPE, 18" RCP	13	LF	$ 280.02	$ 3,640.26	$ 420.00	$ 5,460.00	$ 264.10	$ 3,433.30
11	CURB INLET (FDOT TYPE 5)	2	EA	$ 8,752.76	$ 17,505.52	$ 7,500.00	$ 15,000.00	$ 4,997.42	$ 9,994.84
12	MANHOLE (PARTIAL) (FDOT)	4	EA	$ 4,078.06	$ 16,312.24	$ 5,000.00	$ 20,000.00	$ 3,575.34	$ 14,301.36
13	CONNECT TO EXISTING INLET, 18" PIPE	2	EA	$ 1,659.04	$ 3,318.08	$ 2,600.00	$ 5,200.00	$ 3,036.18	$ 6,072.36
14	TYPE SP-12.5 STRUCTURAL COURSE (TRAFFIC C)	249	TN	$ 125.30	$ 31,199.70	$ 115.00	$ 28,635.00	$ 151.94	$ 37,833.06
15	TYPE SP-12.5 STRUCTURAL COURSE OVERBUILD (TRAFFIC C)	65	TN	$ 198.29	$ 12,888.85	$ 122.00	$ 7,930.00	$ 163.74	$ 10,643.10
16	ASPHALT MILLING (1.5"DEPTH)	1561	SY	$ 8.01	$ 12,503.61	$ 2.50	$ 3,902.50	$ 3.31	$ 5,166.91
17	LIMEROCK BASE, 10" (LBR 100)	728	SY	$ 52.07	$ 37,906.96	$ 45.00	$ 32,760.00	$ 24.26	$ 17,661.28

TITLE:	JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD			BESCH AND SMITH CIVIL GROUP INC		J B COXWELL CONTRACTING INC		KIRBY DEVELOPMENT, INC.	
BID NO.	CP-0046-18 (PW)								
18	CONCRETE SIDEWALK (4" THICKNESS)	251	SY	$ 42.01	$ 10,544.51	$ 80.00	$ 20,080.00	$ 48.77	$ 12,241.27
19	CONCRETE SIDEWALK (6" THICKNESS)	83	SY	$ 49.46	$ 4,105.18	$ 70.00	$ 5,810.00	$ 60.85	$ 5,050.55
20	CURB & GUTTER (CITY STANDARD)	572	LF	$ 23.94	$ 13,693.68	$ 27.00	$ 15,444.00	$ 21.99	$ 12,578.28
21	CURB & GUTTER (FDOT TYPE F)	104	LF	$ 31.70	$ 3,296.80	$ 47.00	$ 4,888.00	$ 28.51	$ 2,965.04
22	TYPE B STABILIZATION (12" THICKNESS)	815	SY	$ 25.05	$ 20,415.75	$ 19.00	$ 15,485.00	$ 11.79	$ 9,608.85
23	GRAVITY WALL SCHEME 1 (CONCRETE CLASS NS)	23	CY	$ 967.92	$ 22,262.16	$ 1,250.00	$ 28,750.00	$ 1,639.63	$ 37,711.49
24	TRAFFIC SEPARATOR, 4', CONCRETE, FDOT TYPE I, OPTION I	166	LF	$ 64.38	$ 10,687.08	$ 60.00	$ 9,960.00	$ 46.21	$ 7,670.86
25	GRASSING, SOD, BAHIA	680	SY	$ 6.64	$ 4,515.20	$ 11.00	$ 7,480.00	$ 5.40	$ 3,672.00
26	ADJUST WATER VALVE	1	EA	$ 118.99	$ 118.99	$ 440.00	$ 440.00	$ 293.87	$ 293.87
27	DETECTABLE WARNING	140	LF	$ 42.80	$ 5,992.00	$ 44.00	$ 6,160.00	$ 45.90	$ 6,426.00
	SIGNING AND PAVEMENT MARKING								
28	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	718	LF	$ 1.65	$ 1,184.70	$ 1.40	$ 1,005.20	$ 2.28	$ 1,637.04
29	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	162	LF	$ 3.30	$ 534.60	$ 2.75	$ 445.50	$ 5.00	$ 810.00
30	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	69	LF	$ 6.59	$ 454.71	$ 5.65	$ 389.85	$ 9.99	$ 689.31
31	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	337	LF	$ 1.65	$ 556.05	$ 1.40	$ 471.80	$ 2.28	$ 768.36
32	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	18	LF	$ 4.95	$ 89.10	$ 4.20	$ 75.60	$ 7.49	$ 134.82
33	THERMOPLASTIC, STANDARD, YELLOW, 6", 10-30 SKIP	185	LF	$ 1.47	$ 271.95	$ 1.20	$ 222.00	$ 2.08	$ 384.80
34	PAVEMENT MARKINGS (PAINTED ARROWS)	11	EA	$ 30.53	$ 335.83	$ 61.00	$ 671.00	$ 114.75	$ 1,262.25
35	RETRO-REFLECTIVE PAVEMENT MARKERS, Y/Y	12	EA	$ 8.55	$ 102.60	$ 7.00	$ 84.00	$ 9.45	$ 113.40
36	RETRO-REFLECTIVE PAVEMENT MARKERS, W/R	20	EA	$ 8.55	$ 171.00	$ 7.00	$ 140.00	$ 9.45	$ 189.00
37	SINGLE POST SIGN, RELOCATE	2	AS	$ 183.17	$ 366.34	$ 150.00	$ 300.00	$ 202.50	$ 405.00
38	SINGLE PANEL, F & I, UP TO 12 SF	1	EA	$ 488.43	$ 488.43	$ 400.00	$ 400.00	$ 540.00	$ 540.00
	SIGNALIZATION								
39	CONDUIT, F& I, OPEN TRENCH	55	LF	$ 12.21	$ 671.55	$ 21.00	$ 1,155.00	$ 13.50	$ 742.50
40	CONDUIT, F& I, DIRECTIONAL BORE	133	LF	$ 25.64	$ 3,410.12	$ 44.00	$ 5,852.00	$ 28.35	$ 3,770.55
41	SIGNAL CABLE- REPAIR/REPLACE/OTHER, F & I	215	LF	$ 6.11	$ 1,313.65	$ 12.00	$ 2,580.00	$ 6.75	$ 1,451.25
42	SIGNAL CABLE- REMOVE-OUTSIDE OF INTERSECTION	195	LF	$ 2.44	$ 475.80	$ 4.00	$ 780.00	$ 2.70	$ 526.50

TITLE:	JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD			BESCH AND SMITH CIVIL GROUP INC		J B COXWELL CONTRACTING INC		KIRBY DEVELOPMENT, INC.	
BID NO.	CP-0046-18 (PW)								
43	PULL & SPLICE BOX, F & I, 13" X 24" COVER SIZE	2	EA	$ 970.76	$ 1,941.52	$ 1,050.00	$ 2,100.00	$ 1,073.25	$ 2,146.50
44	ALUMINUM SIGNALS POLE, PEDESTAL	2	EA	$ 1,703.41	$ 3,406.82	$ 1,950.00	$ 3,900.00	$ 1,883.25	$ 3,766.50
45	ALUMINUM SIGNALS POLE, PEDESTRIAN DETECTOR POST	1	EA	$ 1,581.31	$ 1,581.31	$ 1,910.00	$ 1,910.00	$ 1,748.25	$ 1,748.25
46	ALUMINUM SIGNALS POLE, REMOVE	2	EA	$ 427.38	$ 854.76	$ 385.00	$ 770.00	$ 472.50	$ 945.00
47	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1	AS	$ 750.97	$ 750.97	$ 1,110.00	$ 1,110.00	$ 830.25	$ 830.25
48	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAY	1	AS	$ 1,536.13	$ 1,536.13	$ 1,630.00	$ 1,630.00	$ 1,698.30	$ 1,698.30
49	LOOP DETECTOR INDUCTIVE, F & I, TYPE 10	1	EA	$ 360.22	$ 360.22	$ 680.00	$ 680.00	$ 398.25	$ 398.25
50	LOOP DETECTOR INDUCTIVE, REMOVE-CABINET TO REMAIN	1	EA	$ 18.32	$ 18.32	$ 108.00	$ 108.00	$ 20.25	$ 20.25
51	LOOP ASSEMBLY, F & I, TYPE F	3	AS	$ 732.65	$ 2,197.95	$ 1,350.00	$ 4,050.00	$ 810.00	$ 2,430.00
52	PEDESTRIAN DETECTOR, F & I, STANDARD	4	EA	$ 363.88	$ 1,455.52	$ 420.00	$ 1,680.00	$ 402.30	$ 1,609.20
53	PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	1	EA	$ 30.53	$ 30.53	$ 108.00	$ 108.00	$ 33.75	$ 33.75
54	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1	AS	$ 1,160.03	$ 1,160.03	$ 932.00	$ 932.00	$ 1,282.50	$ 1,282.50
	TOTAL BASE BID			$ 482,755.41		$ 526,035.00		$ 403,389.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		SELF	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUMS (1,2) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD			PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC		CAPPS LAND MANAGEMENT AND MATERIAL LLC		CALLAWAY CONTRACTING INC.	
BID NO.	CP-0160-18 (PW)								
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	ROADWAY								
1	MOBILIZATION	1	LS	$ 70,000.00	$ 70,000.00	$ 49,640.34	$ 49,640.34	$ 120,645.06	$ 120,645.06
2	SITE PREPARATION	1	LS	$ 45,000.00	$ 45,000.00	$ 200,710.00	$ 200,710.00	$ 37,847.97	$ 37,847.97
3	MAINTENANCE OF TRAFFIC	1	LS	$ 65,000.00	$ 65,000.00	$ 21,409.30	$ 21,409.30	$ 44,897.75	$ 44,897.75
4	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 15,000.00	$ 15,000.00	$ 4,000.00	$ 4,000.00	$ 3,552.82	$ 3,552.82
5	AS-BUILT DRAWINGS	1	LS	$ 2,500.00	$ 2,500.00	$ 7,150.00	$ 7,150.00	$ 6,307.15	$ 6,307.15
6	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	30	CY	$ 27.05	$ 811.50	$ 11.13	$ 333.90	$ 33.06	$ 991.80
7	OVEREXCAVATION (CONTINGENCY)	30	CY	$ 20.37	$ 611.10	$ 30.00	$ 900.00	$ 35.60	$ 1,068.00
8	A-3 SAND BACKFILL (CONTIGENCY)	30	CY	$ 49.64	$ 1,489.20	$ 16.36	$ 490.80	$ 43.39	$ 1,301.70
9	REGULAR EXCAVATION AND FILL	1	LS	$ 50,000.00	$ 50,000.00	$ 13,000.00	$ 13,000.00	$ 14,190.43	$ 14,190.43
10	PIPE, 18" RCP	13	LF	$ 380.00	$ 4,940.00	$ 141.06	$ 1,833.78	$ 255.73	$ 3,324.49
11	CURB INLET (FDOT TYPE 5)	2	EA	$ 7,000.00	$ 14,000.00	$ 2,732.85	$ 5,465.70	$ 5,682.49	$ 11,364.98
12	MANHOLE (PARTIAL) (FDOT)	4	EA	$ 8,000.00	$ 32,000.00	$ 3,745.20	$ 14,980.80	$ 3,377.32	$ 13,509.28
13	CONNECT TO EXISTING INLET, 18" PIPE	2	EA	$ 3,500.00	$ 7,000.00	$ 1,342.50	$ 2,685.00	$ 1,764.55	$ 3,529.10
14	TYPE SP-12.5 STRUCTURAL COURSE (TRAFFIC C)	249	TN	$ 135.00	$ 33,615.00	$ 135.41	$ 33,717.09	$ 145.27	$ 36,172.23
15	TYPE SP-12.5 STRUCTURAL COURSE OVERBUILD (TRAFFIC C)	65	TN	$ 175.00	$ 11,375.00	$ 145.42	$ 9,452.30	$ 229.40	$ 14,911.00
16	ASPHALT MILLING (1.5"DEPTH)	1561	SY	$ 7.00	$ 10,927.00	$ 3.30	$ 5,151.30	$ 11.72	$ 18,294.92
17	LIMEROCK BASE, 10" (LBR 100)	728	SY	$ 50.00	$ 36,400.00	$ 28.55	$ 20,784.40	$ 30.79	$ 22,415.12

TITLE:	JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD			PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC		CAPPS LAND MANAGEMENT AND MATERIAL LLC		CALLAWAY CONTRACTING INC.	
BID NO.	CP-0046-18 (PW)								
18	CONCRETE SIDEWALK (4" THICKNESS)	251	SY	$ 55.00	$ 13,805.00	$ 50.51	$ 12,678.01	$ 84.04	$ 21,094.04
19	CONCRETE SIDEWALK (6" THICKNESS)	83	SY	$ 70.00	$ 5,810.00	$ 53.46	$ 4,437.18	$ 100.62	$ 8,351.46
20	CURB & GUTTER (CITY STANDARD)	572	LF	$ 25.00	$ 14,300.00	$ 18.50	$ 10,582.00	$ 43.92	$ 25,122.24
21	CURB & GUTTER (FDOT TYPE F)	104	LF	$ 45.00	$ 4,680.00	$ 23.72	$ 2,466.88	$ 56.42	$ 5,867.68
22	TYPE B STABILIZATION (12" THICKNESS)	815	SY	$ 25.00	$ 20,375.00	$ 11.26	$ 9,176.90	$ 22.31	$ 18,182.65
23	GRAVITY WALL SCHEME 1 (CONCRETE CLASS NS)	23	CY	$ 1,000.00	$ 23,000.00	$ 875.87	$ 20,145.01	$ 1,360.91	$ 31,300.93
24	TRAFFIC SEPARATOR, 4', CONCRETE, FDOT TYPE I, OPTION I	166	LF	$ 70.00	$ 11,620.00	$ 74.08	$ 12,297.28	$ 121.80	$ 20,218.80
25	GRASSING, SOD, BAHIA	680	SY	$ 8.00	$ 5,440.00	$ 7.70	$ 5,236.00	$ 11.41	$ 7,758.80
26	ADJUST WATER VALVE	1	EA	$ 500.00	$ 500.00	$ 651.00	$ 651.00	$ 497.92	$ 497.92
27	DETECTABLE WARNING	140	LF	$ 25.00	$ 3,500.00	$ 33.00	$ 4,620.00	$ 43.56	$ 6,098.40
	SIGNING AND PAVEMENT MARKING								
28	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	718	LF	$ 1.35	$ 969.30	$ 1.38	$ 990.84	$ 2.61	$ 1,873.98
29	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	162	LF	$ 2.70	$ 437.40	$ 3.30	$ 534.60	$ 6.61	$ 1,070.82
30	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	69	LF	$ 5.40	$ 372.60	$ 5.50	$ 379.50	$ 12.35	$ 852.15
31	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	337	LF	$ 1.35	$ 454.95	$ 1.38	$ 465.06	$ 2.95	$ 994.15
32	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	18	LF	$ 4.05	$ 72.90	$ 4.40	$ 79.20	$ 19.14	$ 344.52
33	THERMOPLASTIC, STANDARD, YELLOW, 6", 10-30 SKIP	185	LF	$ 1.20	$ 222.00	$ 0.66	$ 122.10	$ 2.28	$ 421.80
34	PAVEMENT MARKINGS (PAINTED ARROWS)	11	EA	$ 60.00	$ 660.00	$ 33.00	$ 363.00	$ 171.50	$ 1,886.50
35	RETRO-REFLECTIVE PAVEMENT MARKERS, Y/Y	12	EA	$ 7.00	$ 84.00	$ 5.50	$ 66.00	$ 24.41	$ 292.92
36	RETRO-REFLECTIVE PAVEMENT MARKERS, W/R	20	EA	$ 7.00	$ 140.00	$ 5.50	$ 110.00	$ 17.29	$ 345.80
37	SINGLE POST SIGN, RELOCATE	2	AS	$ 150.00	$ 300.00	$ 165.00	$ 330.00	$ 149.77	$ 299.54
38	SINGLE PANEL, F & I, UP TO 12 SF	1	EA	$ 400.00	$ 400.00	$ 495.00	$ 495.00	$ 582.56	$ 582.56
	SIGNALIZATION								
39	CONDUIT, F& I, OPEN TRENCH	55	LF	$ 11.00	$ 605.00	$ 12.10	$ 665.50	$ 20.99	$ 1,154.45
40	CONDUIT, F& I, DIRECTIONAL BORE	133	LF	$ 23.00	$ 3,059.00	$ 26.40	$ 3,511.20	$ 30.98	$ 4,120.34
41	SIGNAL CABLE- REPAIR/REPLACE/OTHER, F & I	215	LF	$ 5.50	$ 1,182.50	$ 6.05	$ 1,300.75	$ 8.60	$ 1,849.00
42	SIGNAL CABLE- REMOVE-OUTSIDE OF INTERSECTION	195	LF	$ 2.20	$ 429.00	$ 1.10	$ 214.50	$ 4.84	$ 943.80

TITLE:	JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD			PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC		CAPPS LAND MANAGEMENT AND MATERIAL LLC		CALLAWAY CONTRACTING INC.	
BID NO.	CP-0046-18 (PW)								
43	PULL & SPLICE BOX, F & I, 13" X 24" COVER SIZE	2	EA	$ 875.00	$ 1,750.00	$ 825.00	$ 1,650.00	$ 1,264.97	$ 2,529.94
44	ALUMINUM SIGNALS POLE, PEDESTAL	2	EA	$ 1,525.00	$ 3,050.00	$ 1,155.00	$ 2,310.00	$ 2,058.47	$ 4,116.94
45	ALUMINUM SIGNALS POLE, PEDESTRIAN DETECTOR POST	1	EA	$ 1,415.00	$ 1,415.00	$ 1,155.00	$ 1,155.00	$ 2,139.81	$ 2,139.81
46	ALUMINUM SIGNALS POLE, REMOVE	2	EA	$ 385.00	$ 770.00	$ 165.00	$ 330.00	$ 676.46	$ 1,352.92
47	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1	AS	$ 670.00	$ 670.00	$ 825.00	$ 825.00	$ 1,240.51	$ 1,240.51
48	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAY	1	AS	$ 1,375.00	$ 1,375.00	$ 1,650.00	$ 1,650.00	$ 2,090.87	$ 2,090.87
49	LOOP DETECTOR INDUCTIVE, F & I, TYPE 10	1	EA	$ 325.00	$ 325.00	$ 286.00	$ 286.00	$ 817.31	$ 817.31
50	LOOP DETECTOR INDUCTIVE, REMOVE-CABINET TO REMAIN	1	EA	$ 16.40	$ 16.40	$ 27.50	$ 27.50	$ 559.42	$ 559.42
51	LOOP ASSEMBLY, F & I, TYPE F	3	AS	$ 655.00	$ 1,965.00	$ 1,375.00	$ 4,125.00	$ 935.89	$ 2,807.67
52	PEDESTRIAN DETECTOR, F & I, STANDARD	4	EA	$ 325.00	$ 1,300.00	$ 247.50	$ 990.00	$ 500.90	$ 2,003.60
53	PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	1	EA	$ 28.00	$ 28.00	$ 27.50	$ 27.50	$ 559.42	$ 559.42
54	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1	AS	$ 1,050.00	$ 1,050.00	$ 1,375.00	$ 1,375.00	$ 1,683.54	$ 1,683.54
						CORRECTED VENDOR TOTAL			
	TOTAL BASE BID			$ 526,801.85		$ 498,373.22		$ 537,751.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	LICENSED SUBS:			YES		SELF-PERFORM		SELF- PERFORM	
	ADDENDUMS (1,2) ACKNOWLEDGED:			YES		YES		YES	

Brackin, Ann

From: West, Lori
Sent: Thursday, September 13, 2018 8:04 AM
To: Brackin, Ann
Subject: FW: Joeandy Rd Right Turn Lane at Atlantic Blvd. CP-0046-18

FYI:

Lori A. West
Engineering Contract Specialist
City of Jacksonville |Engineering and Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
Phone: 904-255-8759
Fax: 904-357-5923

From: Peter Kirby <pbk@kirbydevelopment.com>
Sent: Thursday, September 13, 2018 7:04 AM
To: West, Lori <LWEST@coj.net>
Subject: Re: Joeandy Rd Right Turn Lane at Atlantic Blvd. CP-0046-18

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Lori,
Our bid prices are good. Please proceed with the award.
Thanks
Peter

On Wed, Sep 5, 2018 at 2:20 PM, West, Lori <LWEST@coj.net> wrote:

We will be submitting this award to procurement within the next couple of weeks, but it's after the 120 days from bid opening. Please advise if you are able to hold your bid prices and still wish to proceed with the award for this project to you.

Thank you,

Lori A. West

Engineering Contract Specialist

City of Jacksonville |Engineering and Construction Management Division

214 N. Hogan Street, 10th Floor

Jacksonville, FL 32202

Phone: 904-255-8759

Fax: 904-357-5923

--

Peter B. Kirby
President
Kirby Development, Inc
108 Lee Road
Jacksonville, Florida 32225
Business: 904-821-5010

Fax: 904-821-5011
Cell: 904-621-7046

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

May 29, 2018

To: Gregory A. Pease, Chief
Procurement Division

From: Alleen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office

Re: **CP-~~0046~~ 0160-18 Joeandy Road Right Turn Lane at Atlantic Boulevard**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest responsive bidder/proposer, **Kirby Development, Inc.** with a bid amount of **$ 403,389.00**, meets the required **20%** minimum JSEB participation by utilizing 100% JSEB Usage

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

MR/ac

cc: Marilyn Laidler

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidd The Total Base Bid will be used to determine the lowest bidder, contin on the availability of funds within the project's approved budget. CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to ENGINEER at least three (3) days prior to date of opening of Bi Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days mobilization, plus the construction time established in the Propos plus time extensions pursuant to valid change orders (which sh establish the construction completion date), plus 120 days to assur contract exists beyond the scheduled construction completion date order to comply with Executive Order Number 13-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids be considered. Only the amounts shown on bidding documents inside envelope will be considered. All changes, corrections and erasures be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar da including Sundays and holidays, after the date of written notice the owner to begin work, and shall complete the Base Bid work wi **180** calendar days including Sundays and holidays, after the expira of such ten (10) day notice. If the Bidder determines that "off-ho work is anticipated to complete the project within such allotted ti a schedule therefore shall be attached to this proposal as require Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Chec _____ (or) Cashier's Check _____ (or) Bid Bond properly executed the undersigned and by qualified surety in the sum _____ representing not less than five per (5%) of the total amount of Bid, made payable to the Tax Collec City of Jacksonville, Florida, which the undersigned Bidder he deposits as a guarantee of good faith and which it agrees to forfe the CITY of Jacksonville, not as a penalty, but as fixed and liquid damages in the event it fails to enter into Contract, or fai furnish the contract bond required in accordance with the Spe Conditions within ten (10) days after receipt of the contract.

JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is on Joeandy Road, north of Atlantic Bouleveard.

30.3 Intent It is the intent of these Contract Documents to construct the JOEANDY ROAD RIGHT TURN LANE AT ATLANTIC BOULEVARD project as shown on the plans and including but not limited to:

1. Pavement Construction
2. Earthwork
3. Maintenance of Traffic
4. Traffic Signalization
5. Signing and Pavement Marking
6. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 9/14/2018 9:50 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 09/14/2018
LINK TO: ACCOUNT SUMMARY INQUIRY 9:50 AM

FISCAL MO/YEAR : 12 2018 CURRENCY CODE :
INDEX CODE : PWSD114FAIR FAIR SHARE EXPENDITURES
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0818 ATLANTIC BLVD/JOE ANDY RD IMPROVEMENTS
PROJECT DETAIL : 01 ATLANTIC BLVD/JOE ANDY RD IMPROVEMENTS
GRANT :
GRANT DETAIL :
USER CODE :

S	SEPT 2018	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	246,000.00
EXPENDITURES	.00	11,194.37	51,739.17
ENCUMBRANCES	.00	-8,739.38	6,543.63
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	-2,454.99	187,717.20

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 9/14/2018 9:51 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 09/14/2018
LINK TO: ACCOUNT SUMMARY INQUIRY 9:51 AM

FISCAL MO/YEAR : 12 2018 CURRENCY CODE :
INDEX CODE : PWCP32ERD549 PW ROAD CAPITAL PROJECTS (F5490)
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0818 ATLANTIC BLVD/JOE ANDY RD IMPROVEMENTS
PROJECT DETAIL : 01 ATLANTIC BLVD/JOE ANDY RD IMPROVEMENTS
GRANT :
GRANT DETAIL :
USER CODE :

S	SEPT 2018	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	346,516.00	346,516.00	346,516.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	.00	.00	.00
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	346,516.00	346,516.00	346,516.00

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED