SUBJECT: FIRESTONE ROAD AT WHEAT ROAD INTERSECTION IMPROVEMENTS

BID #: CF-0144-23 **OPEN DATE:** 12/20/2023

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION CONTRACT – FROM DATE OF AWARD THROUGH COMPLETION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, ALL OR NONE TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: 4 **NUMBER RECEIVED:** 1 **OTHER: 0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject all bids. Bid specifications and requirements will be sent for rebid in the near future.

ATTACHMENTS: Recommendation Memo, Bid Tabulation, Scope of Work, Rejection Letter

ANALYST: BENJAMIN KEMP **RESPECTFULLY SUBMITTED:** DUSTIN FREEMAN, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: ROBIN SMITH, CHIEF, ENGINEERING AND CONSTRUCTION MANAGEMENT DIVISION

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Donna Deegan, Mayor

A NEW DAY

Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8762
Jacksonville.gov

January 22, 2024

TO: Dustin Freeman
Chief of Procurement

THRU: Nina Sickler, P.E.
Director of Public Works

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: Firestone Road at Wheat Road Intersection Improvements

Bid No.:	CF-0144-23
Bid Date:	December 20, 2023
Award Amount:	N/A

The Department of Public Works has reviewed the one (1) bid received on the referenced project for accuracy and compliance with the contract documents. The bid by CGC, Inc. in the amount of $1,301,843.95 for the City's portion and $573,699.00 for JEA's portion for a total bid of $1,875,542.95 exceeds the available budget of $740,317.13 in project 010396 for the City's portion and JEA's estimated amount of $134,121.00 for JEA's portion.

We therefore recommend that the bid for CF-044-23 be rejected at this time. The project will be rebid at a later date.

RGS:lw

cc: John Baxter, P.E., Engineering and Construction Management

Attachments

CF-0144-23 **FIRESTONE ROAD AT WHEAT ROAD INTERSECTION IMPROVEMENTS** BID OPEN DATE: 12/20/2023

ANNOUNCER: TABBER: Pierce, M

		SUPPLIER NAME		CGC					
Item #	Item Description	Unit	Est Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	MOBILIZATION, INCLUDES ONE PROJECT SIGN	LS	1				$ -		$ -
2	SITE PREPARATION	LS	1				$ -		$ -
3	MAINTENANCE OF TRAFFIC	LS	1				$ -		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1				$ -		$ -
5	REGULAR EXCAVATION AND FILL	LS	1				$ -		$ -
6	OVEREXCAVATION (CONTINGENCY)	CY	146				$ -		$ -
7	A-3 SAND BACKFILL (CONTINGENCY)	CY	146				$ -		$ -
8	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	146				$ -		$ -
9	REMOVAL OF EXISTING CONCRETE	SY	96				$ -		$ -
10	MILLING EXISTING ASPHALT PAVEMENT, 1 ½" AVG DEPTH	SY	1989				$ -		$ -
11	ASPHALT CONCRETE PAVEMENT TYPE S-1	TN	165				$ -		$ -
12	INLETS, DT BOT, TYPE C,<10'	EA	2				$ -		$ -
13	INLETS, DT BOT, TYPE E,<10'	EA	5				$ -		$ -
14	MANHOLE, ADJUST UTILITIES	EA	2				$ -		$ -
15	VALVE BOXES, ADJUST	EA	4				$ -		$ -
16	REINFORCED CONCRETE PIPE CULVERT, ELLIPTICAL, 15" EQUIVALENT	LF	34				$ -		$ -
17	REINFORCED CONCRETE PIPE CULVERT, ELLIPTICAL, 18" EQUIVALENT	LF	134				$ -		$ -
18	PIPE FILLING AND PLUGGING - PLACE OUT OF SERVICE	CY	7				$ -		$ -
19	MITERED END SECTION FOR R.C.P. OR E.R.C.P. CROSS DRAIN TYPE B 14"x23", I.4	EA	2				$ -		$ -
20	BOLLARDS	EA	4				$ -		$ -
21	CONCRETE SIDEWALK, 4" THICK	SY	129				$ -		$ -
22	CONCRETE SIDEWALK, 5" THICK	SY	51				$ -		$ -
23	CONCRETE SIDEWALK, 6" THICK	SY	10				$ -		$ -
24	SIDEWALK GRINDING JOINTS	EA	9				$ -		$ -
25	DETECTABLE WARNING SURFACE	SF	47				$ -		$ -
26	GRASSING - CDJ SPECIFICATION 145	SY	1300				$ -		$ -
27	JUNCTION BOX, ADJUST	EA	1				$ -		$ -
28	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	1				$ -		$ -
29	SINGLE POST SIGN, REMOVE	AS	7				$ -		$ -
30	RAISED PAVEMENT MARKER, TYPE B	EA	38				$ -		$ -
31	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1				$ -		$ -
32	THERMOPLASTIC, STANDARD, WHITE, SOLID 12" FOR CROSSWALK AND ROUNDABOUT	LF	124				$ -		$ -
33	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	47				$ -		$ -
34	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	71				$ -		$ -
35	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	LF	1182				$ -		$ -
36	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	LF	1256				$ -		$ -
37	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	124				$ -		$ -
38	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	272				$ -		$ -
39	SIGNAL CABLE -NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	1				$ -		$ -
40	PULL & SPLICE BOX, F&I, 13" X 24" COVER SIZE	EA	16				$ -		$ -
41	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	1				$ -		$ -
42	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	171				$ -		$ -
43	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III SERVICE POLE	EA	1				$ -		$ -
44	ALUMINUM SIGNALS POLE, PEDESTAL	EA	3				$ -		$ -
45	ALUMINUM POLE-INDEX 695-001, FURNISH & INSTALL, 32'	EA	2				$ -		$ -
46	STEEL MAST ARM ASSEMBLY, FURNISH & INSTALL, SINGLE ARM 70'	EA	1				$ -		$ -
47	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	10				$ -		$ -
48	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	4				$ -		$ -
49	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1D	EA	4				$ -		$ -
50	LOOP ASSEMBLY, F&I, TYPE I	AS	4				$ -		$ -
51	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	4				$ -		$ -
52	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1				$ -		$ -
53	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA	1				$ -		$ -
54	DEVICE SERVER, FURNISH & INSTALL	EA	1				$ -		$ -
55	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	3				$ -		$ -
56	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA	2				$ -		$ -
57	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 6-6	LF	423				$ -		$ -
58	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	EA	1				$ -		$ -
59	LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON	EA	1				$ -		$ -
60	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, CONVENTIONAL	EA	3				$ -		$ -
61	LIGHT POLES #2 & #4 COMPLETE-SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CON	EA	2				$ -		$ -
62	DEWATERING	LS	1				$ -		$ -
63	AS-BUILTS	EA	1				$ -		$ -
	TOTAL BASE BID (CDJ) (1-63)					$ -		$ -	
64	16" D.I. Water Main	LF	46				$ -		$ -
65	8" PVC (DR-18) Water Main	LF	173				$ -		$ -
66	6" PVC (DR-18) Water Main	LF	16				$ -		$ -
67	16" M.J. Gate Valve with Box and Cover	EA	1				$ -		$ -
68	8" M.J. Gate Valve with Box and Cover	EA	2				$ -		$ -
69	6" M.J. Gate Valve with Box and Cover	EA	1				$ -		$ -
70	16" M.J. Cut-in Sleeve	EA	2				$ -		$ -
71	8" M.J. Cut-in Sleeve	EA	2				$ -		$ -
72	16" M.J. 45 Deg Bend	EA	4				$ -		$ -
73	16"x8" M.J. Cross	EA	1				$ -		$ -
74	16"x8" M.J. Tapping Sleeve and Valve with Box and Cover	EA	1				$ -		$ -
75	16"x 6" M.J. Tee	EA	1				$ -		$ -
76	8" M.J. 45 Deg Bend (Water)	EA	8				$ -		$ -
77	8"x 6" M.J. Tapping Sleeve and Valve with Box and Cover	EA	1				$ -		$ -
78	Fire Hydrant	EA	1				$ -		$ -
79	Connection to Existing Water Mains	EA	6				$ -		$ -
80	Remove Existing Fire Hydrant	EA	1				$ -		$ -
81	Abandon 16" Water Main by Removing	LF	43				$ -		$ -
82	Abandon 8" Water Main by Removing	LF	60				$ -		$ -
83	Saw-cut and Remove Asphalt Pavement	SF	1085				$ -		$ -
84	Replace Asphalt Pavement	SF	1085				$ -		$ -
85	16" Thrust Collars (Contingency)	EA	4				$ -		$ -
86	8" Thrust Collars (Contingency)	EA	4				$ -		$ -
87	6" Thrust Collars (Contingency)	EA	2				$ -		$ -
88	16" Split Bell Restraints (Contingency)	EA	4				$ -		$ -
89	8" Split Bell Restraints (Contingency)	EA	4				$ -		$ -
90	6" Split Bell Restraints (Contingency)	EA	2				$ -		$ -
91	Compliance Sample Taps	EA	2				$ -		$ -
92	8" PVC (DR-18) Sanitary Force Main	LF	32				$ -		$ -
93	8" M.J. 45 Deg Bend (Sanitary Force Main)	EA	4				$ -		$ -
94	8" M.J. Cut-in Sleeve (Sanitary Force Main)	EA	2				$ -		$ -
95	Abandon 8" Sanitary Force Main by Removing	LF	28				$ -		$ -
96	Furnishing Sewage Handling and Hauling (Allowance)	LS	1				$ -		$ -
97	8" Thrust Collars (Contingency)	EA	4				$ -		$ -
98	8" Split Bell Restraints (Contingency)	EA	4				$ -		$ -
	TOTAL BASE BID (JEA)(64-98)					$ -		$ -	
	TOTAL OF PART A & PART B					$ -		$ -	
	BID BOND(S)			✓					
	Addendum(s)			✓					
	CONFLICT OF INTEREST			✓					

FIRESTONE ROAD AT WHEAT ROAD
INTERSECTION IMPROVEMENT
SECTION 30

SCOPE OF WORK

30.1 Scope:

The work covered by these plans and specifications consists of furnishing all labor, materials and equipment and performing all operations necessary for the construction of FIRESTONE ROAD AT WHEAT ROAD INTERSECTION IMPROVEMENT as specified in the Contract Documents. This includes milling and resurfacing, sidewalks, sidewalk joint grinding, bollards, drainage, utility, lighting, signals, sodding, signing and pavement markings, and all the associated improvements in accordance with the Contract Drawings and Specifications.

30.2 Location:

This project is located within the limits of the City of Jacksonville, Florida. The project limits begin approximately 260' South of the intersection at Wheat Road and ends approximately 340' North of the intersection at Wheat Road.

30.3 Intent:

It is the intent of these Contract Documents to construct the project as shown on the plans and specifications. It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: 1/29/2024

Via Email: office@cgccivil.com

Bidder's Name: CGC, Inc

Address: 7036 12th Street West, JACKSONVILLE, FL 32220

Contact Name: Richard C. Gaskin, Jr

Bid No: CF-0144-23

Title: Firestone Road at Wheat Road Intersection Improvements

Date Opened: 12/20/2023

REASON FOR RECOMMENDED BID REJECTION: Response exceeds project budget.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, February 1st, 2024 at 1:00 p.m.

Purchasing Analyst's Signature: _____
Benjamin Kemp. Purchasing Analyst

Kemp, Benjamin

From: Kemp, Benjamin
Sent: Monday, January 29, 2024 2:58 PM
To: Tammy Burkard
Cc: Leslie-Burney, Annette
Subject: CF-0144-23 Firestone Road at Wheat Road Intersection Improvements
Attachments: CF-0144-23 rejection letter.pdf

Good afternoon,

Please see attached for memo regarding CF-0144-23 Firestone Road at Wheat Road Intersection Improvements.

Thanks,

Ben Kemp
Purchasing Analyst
Procurement division
City of Jacksonville
Phone: (904) 255-8820

A NEW DAY.

*** **Privacy Act:** This communication may contain privileged or other official city information. If you are not the intended recipient or believe that you have received this communication in error, please reply to the sender indicating that fact and delete the copy you received. It is a violation of Federal Law to print, copy, retransmit, disseminate, or otherwise use this information.

Please click on the links below for any of the following for Bids and Awards:

For Bidding Opportunities: Jacksonville.gov - Bidding Opportunities (Including Capital Improvement and Design/Build)

For COJ weekly award intentions: Jacksonville.gov - Agendas and Minutes

For bid award information: Procurement Division (coj.net)

For Public Records: COJ Public Records (govqa.us)