SUBJECT: 7th STREET DRAINAGE IMPROVEMENTS

BID #: CP-0152-22 **OPEN DATE:** 10/12/22

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION SERVICE – FROM DATE OF AWARD UNTIL COMPLETION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: LOWEST RESPONSIVE, RESPONSIBLE BIDDER- BY GROUP

NUMBER OF BIDS INVITED: 39 NUMBER RECEIVED: 3 OTHER: 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to award to Callaway Contracting, Inc. as the lowest responsive, responsible bidder for parts A through C. Part D will not be awarded at this time. Part A will be funded by the City of Jacksonville in the amount $1,822,260.18. Part B and C will be fundied by JEA in the amount $194,866.18. Total expenditure amount not the exceed $2,017,126.36. Period of service will be from date of award until completion.

Funding Source: 32111.153101.565051.010386.00000000.00000.0000000 - $1,496,659.44
32124.153119.565051.010386.00000000.00000.0000000 - $325,600.74 - to be executed by Purchase Order.

Attachments: Recommendation Memo, Bid Tabulations, Scope of Work

Analyst: JACLYN STAMOS

RESPECTFULLY SUBMITTED: DUSTIN FREEMAN, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Robin Smith, P.E., Chief, Engineering and Construction

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY ONE JACKSONVILLE

October 14, 2022

TO: Dustin Freeman
Acting Chief of Procurement

THRU: Steven D. Long, Jr., P.E.
Acting Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Managements

SUBJECT: RECOMMENDATION TO AWARD

RE: 7th Street Drainage Improvements
Bid No.: CP-0152-22
Bid Date: October 12, 2022
Award Amount: $1,822,260.18

The Department of Public Works has reviewed the three (3) bids received on the referenced project for accuracy and compliance with the contract documents. The low bid by Callaway Contracting, Inc. has been reviewed by the JSEB Office, and they have determined that the bidder is in compliance with the 5% JSEB requirement established for this project. Base bid, Part A is to be funded by the City, and Base Bid Parts B & C will be funded by JEA, in separate agreements. Part D will not be awarded at this time. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that the Total Base Bids A, B and C for 7th Street Drainage Improvements be awarded to Callaway Contracting, Inc., 10950 New Berlin Road, Jacksonville, Florida 32226 in the amount of $1,822,260.18 for Base Bid Part A to be funded by the City and $194,866.18 for Parts B & C to be funded by JEA in separate agreements for a total award of $2,017,126.36.

Funding for this project should be as follows:

ACCOUNTS:	TOTAL
32111.153101.565051.010386.00000000.00000.0000000	$1,496,659.44
32124 .153119 .565051 .010386 .00000000 .00000. 0000000	$ 325,600.74
JEA	$ 194,866.18
TOTAL	$2,017,126.36

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
John Baxter, P.E., Engineering and Construction Management

TITLE: 7th STREET DRAINAGE IMPROVEMENTS

BID NO.: CP-0152-22

OPEN DATE: 12 OCTOBER 2022 @ 2 P.M.

ANALYST: JACLYN STAMOS

No. Invited: (39) No. Received (3) No Bids: (0)

Recorded By: MELISSA PEIRCE Announcer: RENATA BARNETT

ITEM	DESCRIPTION	EST. QTY	UNIT	MAER HOMES UNIT PRICE	MAER HOMES TOTAL COST	CALLAWAY CONTRACTING UNIT PRICE	CALLAWAY CONTRACTING EXTENDED TOTAL	CAPPS LAND MANAGEMENT UNIT PRICE	CAPPS LAND MANAGEMENT EXTENDED TOTAL
	COJ - PART A								
1	MOBILIZATION	1	LS	$ 215,000.00	$ 215,000.00	$ 77,348.44	$ 77,348.44	$ 600,000.00	$ 600,000.00
2	SITE PREPARATION	1	LS	$ 125,000.00	$ 125,000.00	$ 100,353.65	$ 100,353.65	$ 250,000.00	$ 250,000.00
3	AS-BUILT DRAWINGS	1	LS	$ 25,000.00	$ 25,000.00	$ 6,730.48	$ 6,730.48	$ 24,000.00	$ 24,000.00
4	PROJECT SIGNS	4	EA	$ 2,300.00	$ 9,200.00	$ 1,770.22	$ 7,080.88	$ 350.00	$ 1,400.00
5	MAINTENANCE OF TRAFFIC	1	LS	$ 95,000.00	$ 95,000.00	$ 38,746.38	$ 38,746.38	$ 150,000.00	$ 150,000.00
6	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 65,000.00	$ 65,000.00	$ 10,875.26	$ 10,875.26	$ 25,000.00	$ 25,000.00
7	DEWATERING	1	LS	$ 110,000.00	$ 110,000.00	$ 54,992.51	$ 54,992.51	$ 150,000.00	$ 150,000.00
8	REGULAR EXCAVATION & FILL	1	LS	$ 45,000.00	$ 45,000.00	$ 218,520.51	$ 218,520.51	$ 124,000.00	$ 124,000.00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CO	250	CY	$ 25.00	$ 6,250.00	$ 10.43	$ 2,607.50	$ 20.00	$ 5,000.00
10	OVEREXCAVATION (CONTINGENCY)	250	CY	$ 35.00	$ 8,750.00	$ 16.79	$ 4,197.50	$ 20.00	$ 5,000.00
11	A-3 SAND BACKFILL (CONTINGENCY)	250	CY	$ 35.00	$ 8,750.00	$ 42.14	$ 10,535.00	$ 25.00	$ 6,250.00
12	MILL EXISTING ASPHALT (1.5" AVG.)	2873	SY	$ 10.00	$ 28,730.00	$ 6.50	$ 18,674.50	$ 5.00	$ 14,365.00
13	ASPHALTIC CONCRETE TYPE SP-12.5 (1.5" THICK)	5008	SY	$ 21.00	$ 105,168.00	$ 19.94	$ 99,859.52	$ 13.00	$ 65,104.00
14	BASE, 6" COMPACTED LIMEROCK (6")	2337	SY	$ 30.00	$ 70,110.00	$ 24.78	$ 57,910.86	$ 35.00	$ 81,795.00
15	12" STABILIZED SUBGRADE	2450	SY	$ 22.00	$ 53,900.00	$ 11.37	$ 27,856.50	$ 34.00	$ 83,300.00
16	CITY STD. CURB & GUTTER	335	LF	$ 30.00	$ 10,050.00	$ 65.81	$ 22,046.35	$ 40.00	$ 13,400.00
17	CITY STD. MEDIAN CURB	65	LF	$ 85.00	$ 5,525.00	$ 65.81	$ 4,277.65	$ 40.00	$ 2,600.00
18	CITY STD. HEADER CURB	258	LF	$ 30.00	$ 7,740.00	$ 64.06	$ 16,527.48	$ 45.00	$ 11,610.00
19	CONCRETE, SIDEWALK (4" THICK)	194	SY	$ 75.00	$ 14,550.00	$ 131.69	$ 25,547.86	$ 200.00	$ 38,800.00
20	CONCRETE PAVEMENT (8" THICK)	40	SY	$ 110.00	$ 4,400.00	$ 175.51	$ 7,020.40	$ 225.00	$ 9,000.00
21	CITY STD. CURB INLET	11	ES	$ 13,500.00	$ 148,500.00	$ 7,479.88	$ 82,278.68	$ 10,000.00	$ 110,000.00
22	FOOT STD. TYPE V INLET	1	EA	$ 20,000.00	$ 20,000.00	$ 6,934.12	$ 6,934.12	$ 11,000.00	$ 11,000.00
22	CITY STD. TYPE J MANHOLE	7	ES	$ 20,000.00	$ 140,000.00	$ 19,029.22	$ 133,204.54	$ 12,000.00	$ 84,000.00
23	CITY STD. STRAIGHT HEADWALL (42" RCP)	1	ES	$ 40,000.00	$ 40,000.00	$ 17,276.52	$ 17,276.52	$ 30,000.00	$ 30,000.00
24	15" RCP DRAINAGE PIPE	218	LF	$ 125.00	$ 27,250.00	$ 98.72	$ 21,520.96	$ 672.00	$ 146,496.00
25	24" RCP DRAINAGE PIPE	66	LF	$ 155.00	$ 10,230.00	$ 181.36	$ 11,969.76	$ 719.00	$ 47,454.00
26	36" RCP DRAINAGE PIPE	921	LF	$ 375.00	$ 345,375.00	$ 322.63	$ 297,142.23	$ 823.00	$ 757,983.00
27	42" RCP DRAINAGE PIPE	702	LF	$ 500.00	$ 351,000.00	$ 421.58	$ 295,949.16	$ 901.00	$ 632,502.00
28	12" x 18" ERCP DRAINAGE PIPE	41	LF	$ 135.00	$ 5,535.00	$ 118.19	$ 4,845.79	$ 708.00	$ 29,028.00
29	CONNECT to EXISTING 18" PIPE	2	EA	$ 2,500.00	$ 5,000.00	$ 4,458.91	$ 8,917.82	$ 5,000.00	$ 10,000.00
30	CURE IN PLACE PIPE (CIPP)	438	LF	$ 210.00	$ 91,980.00	$ 237.48	$ 104,016.24	$ 200.00	$ 87,600.00
31	24" PIPE POINT REPAIR	1	EA	$ 4,200.00	$ 4,200.00	$ 13,175.02	$ 13,175.02	$ 7,500.00	$ 7,500.00
32	SINGLE POST SIGN (FURNISH & INSTALL)	4	EA	$ 750.00	$ 3,000.00	$ 938.06	$ 3,752.24	$ 500.00	$ 2,000.00
33	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (6")	67	LF	$ 20.00	$ 1,340.00	$ 10.05	$ 673.35	$ 15.00	$ 1,005.00
34	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6")	256	LF	$ 10.00	$ 2,560.00	$ 10.05	$ 2,572.80	$ 15.00	$ 3,840.00
35	YIELD LINES, THERMOPLASTIC	48	LF	$ 30.00	$ 1,440.00	$ 44.14	$ 2,118.72	$ 15.00	$ 720.00
36	SOD (MATCH EXISTING)	450	SY	$ 15.00	$ 6,750.00	$ 9.34	$ 4,203.00	$ 15.00	$ 6,750.00
	BASE BID PART A (ITEMS 1-36):				$ 2,217,283.00		$ 1,822,260.18		$ 3,628,502.00
	JEA (SEWER) - PART B								
37	FURNISH & INSTALL TYPE 'E" SEWER CONFLICT MANHOL	3	EA	$ 48,000.00	$ 144,000.00	$ 18,718.36	$ 56,155.08	$ 29,000.00	$ 87,000.00
38	REMOVE AND REPLACE EXIST. 8" PVC (DR 26) GS (JEA SP	40	LF	$ 325.00	$ 13,000.00	$ 105.28	$ 4,211.20	$ 200.00	$ 8,000.00
39	REMOVE AND REPLACE EXIST. LATERAL 6" PVC (DR 26) G	465	LF	$ 125.00	$ 58,125.00	$ 92.22	$ 42,882.30	$ 110.00	$ 51,150.00

40	CONNECT 6" LATERAL TO 8" WASTEWATER MAIN (JEA SP	11	EA	$ 3,500.00	$ 38,500.00	$ 824.91	$ 9,074.01	$ 3,500.00	$ 38,500.00
41	FURNISH & INSTALL X" CASING (JEA SPEC. 801 XV.7)	60	LF	$ 250.00	$ 15,000.00	$ 322.70	$ 19,362.00	$ 250.00	$ 15,000.00
42	FURNISH SEWAGE REMOVAL AND DISPOSAL (ALLOWANC	1	LS	$ 2,500.00	$ 2,500.00	$ 1,500.00	$ 1,500.00	$ 2,500.00	$ 2,500.00
43	SUPPLEMENTAL WORK AUTHORIZATION (USE REQUIRES	1	LS	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
	BASE BID PART B (ITEMS 37-43):				$ 276,125.00		$ 138,184.59		$ 207,150.00
	JEA (WATER) - PART C								
44	REMOVE EXIST. 12" WM PIPE BELOW GRADE (JEA SPEC.	40	LF	$ 225.00	$ 9,000.00	$ 19.63	$ 785.20	$ 50.00	$ 2,000.00
45	FURNISH AND INSTALL 12" PVC (DR 18) WM PIPE (JEA SPE	40	LF	$ 235.00	$ 9,400.00	237.71	$ 9,508.40	$ 180.00	$ 7,200.00
46	FURNISH AND INSTALL 12" DI MJ 45 DEG. BEND (JEA SPEC	4	EA	$ 3,500.00	$ 14,000.00	$ 1,599.80	$ 6,399.20	$ 1,000.00	$ 4,000.00
47	FURNISH AND INSTALL 12" DI MJ PLUG TAPPED 2" (JEA SP	2	EA	$ 3,000.00	$ 6,000.00	$ 842.83	$ 1,685.66	$ 800.00	$ 1,600.00
48	FURNISH AND INSTALL 12" MECHANICAL PIPE BELL REST	12	EA	$ 1,200.00	$ 14,400.00	$ 623.77	$ 7,485.24	$ 500.00	$ 6,000.00
49	REPLACE EXISTING 1" WATER SERVICE (JEA SPEC. 801 X	1	EA	$ 3,500.00	$ 3,500.00	$ 2,119.16	$ 2,119.16	$ 5,000.00	$ 5,000.00
50	ADJUST EXISTING WATER METER ASSEMBLY (JEA SPEC.	1	EA	$ 1,250.00	$ 1,250.00	$ 7,017.25	$ 7,017.25	$ 4,000.00	$ 4,000.00
51	2" TEMPORARY SAMPLE TAP (JEA SPEC. 801 XII.14)	2	EA	$ 2,500.00	$ 5,000.00	$ 1,144.61	$ 2,289.22	$ 1,100.00	$ 2,200.00
52	FURNISH AND INSTALL 12" DI MJ SLEEVE IN EXIST. PIPELI	2	EA	$ 4,500.00	$ 9,000.00	$ 7,196.13	$ 14,392.26	$ 2,800.00	$ 5,600.00
53	SUPPLEMENTAL WORK AUTHORIZATION (USE REQUIRES	1	LS	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
	BASE BID PART C (ITEMS 44-53):				$ 76,550.00		$ 56,681.59		$ 42,600.00
	JEA (ALTERNATE) - PART D								
54	NITRIENT SEPERATING BAFFLE BOX (NSBB)	1	EA	$ 121,000.00	$ 121,000.00	$ 154,592.23	$ 154,592.23	$ 157,000.00	$ 157,000.00
	BASE BID PART A + PART B + PART C (ITEMS 1-53):			$ 2,690,958.00		$ 2,171,718.59		$ 4,035,252.00	
	CONFLICT OF INTEREST:			Y		Y		Y	
	PREQUALIFIED (HORIZONTAL):			Y		Y		Y	
	BID BOND:			Y		Y		Y	
	JSEB PARTICIPATION (30%):			Y (JSEB PRIME)		Y		N (DOES NOT MEET FINANCIAL REQUIREMENT	
	ADDENDUMS (4) :			Y		Y		Y	

7TH STREET DRAINAGE IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **7TH STREET DRAINAGE IMPROVEMENTS**, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area includes the 7th Street. from Hogan's Creek to Silver Street. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **7TH STREET IMPROVEMENTS** project as shown on the plans and including but not limited to:

1. Site Preparation
2. Earthwork
3. Roadway Construction
4. Drainage Construction
5. Drainage Rehabilitation
6. Concrete Construction
7. Erosion Control & Pollution Abatement
8. Maintenance of Traffic
9. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.